Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 210 **Contract ID:** 250057
J/P No.: 33951(04) **Project No.:** STP-233B(055)3P **Contract Time:**
County: JACKSON
Description: RESURFACE (ASPHALT)
US-283: FROM 0.72 MILES NORTH OF THE US-62
INTERSECTION, EXTEND NORTH IN ALTUS.
PROJECT LENGTH = 5.035 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CORNELL CONSTRUCTION COMPANY, INC.	3,573,318.44	94.75	100.00
2	Caswell Contracting, Inc.	3,592,555.61	95.26	100.54
	Engineer's Estimate	3,771,409.50		
3	Overland Corporation	3,810,384.06	101.03	106.63
4	THE CUMMINS CONSTRUCTION CO., INC.	3,989,497.28	105.78	111.65

Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 210 **Contract ID:** 250057

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(C)7400	(SP) POLYMER MOD. CATIONIC RAPID SET - 1S	41,956.000	GAL
	Engineer's Estimate		**3.25**	**136,357.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		2.58	108,246.48
2	Caswell Contracting, Inc.		2.98	125,028.88
3	Overland Corporation		3.05	127,965.80
4	THE CUMMINS CONSTRUCTION CO., INC.		3.35	140,552.60
0020	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	25,082.000	TON
	Engineer's Estimate		**130.00**	**3,260,660.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		122.58	3,074,551.56
2	Caswell Contracting, Inc.		123.92	3,108,161.44
3	Overland Corporation		121.50	3,047,463.00
4	THE CUMMINS CONSTRUCTION CO., INC.		132.85	3,332,143.70
0030	412 3100	COLD MILLING PAVEMENT	67,267.000	SY
	Engineer's Estimate		**2.50**	**168,167.50**
1	CORNELL CONSTRUCTION COMPANY, INC.		3.10	208,527.70
2	Caswell Contracting, Inc.		2.17	145,969.39
3	Overland Corporation		6.48	435,890.16
4	THE CUMMINS CONSTRUCTION CO., INC.		4.40	295,974.80
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	35,000.000	LF
	Engineer's Estimate		**0.28**	**9,800.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.29	10,150.00
2	Caswell Contracting, Inc.		0.31	10,850.00
3	Overland Corporation		0.45	15,750.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.30	10,500.00
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	34,000.000	LF
	Engineer's Estimate		**0.28**	**9,520.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.29	9,860.00
2	Caswell Contracting, Inc.		0.31	10,540.00
3	Overland Corporation		0.43	14,620.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.30	10,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC SIGNING AND STRIPING				
0060	828(B)0300	LOOP DETECTOR WIRE	1,706.000	LF
	Engineer's Estimate		**13.00**	**22,178.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		14.65	24,992.90
2	Caswell Contracting, Inc.		17.27	29,462.62
3	Overland Corporation		14.65	24,992.90
4	THE CUMMINS CONSTRUCTION CO., INC.		17.03	29,053.18
0070	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	114,000.000	LF
	Engineer's Estimate		**0.85**	**96,900.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.77	87,780.00
2	Caswell Contracting, Inc.		0.91	103,740.00
3	Overland Corporation		0.70	79,800.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.90	102,600.00

Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 210 **Contract ID:** 250057

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**				
0080	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	2,100.000	LF	
	Engineer's Estimate		**1.90**		**3,990.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.95		1,995.00
2	Caswell Contracting, Inc.		1.12		2,352.00
3	Overland Corporation		0.75		1,575.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1.10		2,310.00
0090	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	100.000	LF	
	Engineer's Estimate		**2.00**		**200.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		2.50		250.00
2	Caswell Contracting, Inc.		2.95		295.00
3	Overland Corporation		2.75		275.00
4	THE CUMMINS CONSTRUCTION CO., INC.		2.90		290.00
0100	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	420.000	LF	
	Engineer's Estimate		**7.00**		**2,940.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		8.25		3,465.00
2	Caswell Contracting, Inc.		9.73		4,086.60
3	Overland Corporation		10.50		4,410.00
4	THE CUMMINS CONSTRUCTION CO., INC.		9.60		4,032.00
0110	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	185.000	EA	
	Engineer's Estimate		**225.00**		**41,625.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		155.00		28,675.00
2	Caswell Contracting, Inc.		182.76		33,810.60
3	Overland Corporation		175.00		32,375.00
4	THE CUMMINS CONSTRUCTION CO., INC.		180.00		33,300.00
0120	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	4.000	EA	
	Engineer's Estimate		**500.00**		**2,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		195.00		780.00
2	Caswell Contracting, Inc.		229.93		919.72
3	Overland Corporation		425.00		1,700.00
4	THE CUMMINS CONSTRUCTION CO., INC.		226.75		907.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0130	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	10,636.000	EA	
	Engineer's Estimate		**1.00**		**10,636.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.55		5,849.80
2	Caswell Contracting, Inc.		0.77		8,189.72
3	Overland Corporation		0.70		7,445.20
4	THE CUMMINS CONSTRUCTION CO., INC.		1.75		18,613.00
0140	880(J)7100	(SP) CONSTRUCTION TRAFFIC CONTROL	30.000	SD	
	Engineer's Estimate		**150.00**		**4,500.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		214.50		6,435.00
2	Caswell Contracting, Inc.		235.82		7,074.60
3	Overland Corporation		467.00		14,010.00
4	THE CUMMINS CONSTRUCTION CO., INC.		232.50		6,975.00

Letting Date: May 15, 2025, 10:30 A.M.

Call Order: 210 **Contract ID:** 250057

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0150	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	88.000 SD	
	Engineer's Estimate		**22.00**	**1,936.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		20.00	1,760.00
2	Caswell Contracting, Inc.		23.58	2,075.04
3	Overland Corporation		24.00	2,112.00
4	THE CUMMINS CONSTRUCTION CO., INC.		23.25	2,046.00