Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 440 **Contract ID:** 250058
J/P No.: 31331(04) **Project No.:** SSR-240N(115)SR **Contract Time:**
County: LEFLORE
Description: RESURFACE (ASPHALT)
US-59: FROM 0.9 MILES NORTH OF THE US-270 INTERSECTION,
EXTEND NORTH IN HEAVENER.
PROJECT LENGTH = 9.195 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Robinson Construction, LLC	2,122,363.25	57.02	100.00
2	APAC-CENTRAL, INC.	2,554,839.90	68.64	120.38
3	EMERY SAPP & SONS, INC.	3,262,800.97	87.66	153.73
4	C-GAWF CONSTRUCTION, INC.	3,271,474.40	87.89	154.14

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 440 **Contract ID:** 250058

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(A)7200	FOG SEAL	8,092.000	GAL
	Engineer's Estimate		**4.40**	**35,604.80**
1	Robinson Construction, LLC		1.00	8,092.00
2	APAC-CENTRAL, INC.		2.40	19,420.80
3	EMERY SAPP & SONS, INC.		1.70	13,756.40
4	C-GAWF CONSTRUCTION, INC.		7.00	56,644.00
0020	407(C)7500	NT TACK MATERIAL	31,661.000	GAL
	Engineer's Estimate		**5.00**	**158,305.00**
1	Robinson Construction, LLC		3.85	121,894.85
2	APAC-CENTRAL, INC.		2.50	79,152.50
3	EMERY SAPP & SONS, INC.		5.18	164,003.98
4	C-GAWF CONSTRUCTION, INC.		7.00	221,627.00
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	18,618.000	TON
	Engineer's Estimate		**140.00**	**2,606,520.00**
1	Robinson Construction, LLC		88.00	1,638,384.00
2	APAC-CENTRAL, INC.		104.00	1,936,272.00
3	EMERY SAPP & SONS, INC.		132.39	2,464,837.02
4	C-GAWF CONSTRUCTION, INC.		121.25	2,257,432.50
0040	412 3100	COLD MILLING PAVEMENT	158,305.000	SY
	Engineer's Estimate		**3.00**	**474,915.00**
1	Robinson Construction, LLC		0.65	102,898.25
2	APAC-CENTRAL, INC.		1.60	253,288.00
3	EMERY SAPP & SONS, INC.		1.69	267,535.45
4	C-GAWF CONSTRUCTION, INC.		1.99	315,026.95

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	30,967.000	LF
	Engineer's Estimate		**0.60**	**18,580.20**
1	Robinson Construction, LLC		0.45	13,935.15
2	APAC-CENTRAL, INC.		0.40	12,386.80
3	EMERY SAPP & SONS, INC.		0.40	12,386.80
4	C-GAWF CONSTRUCTION, INC.		0.45	13,935.15
0060	856(A)8206	(SP) TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	212,920.000	LF
	Engineer's Estimate		**0.90**	**191,628.00**
1	Robinson Construction, LLC		0.70	149,044.00
2	APAC-CENTRAL, INC.		0.72	153,302.40
3	EMERY SAPP & SONS, INC.		0.75	159,690.00
4	C-GAWF CONSTRUCTION, INC.		0.84	178,852.80
0070	856(A)8210	(SP) TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	1,650.000	LF
	Engineer's Estimate		**1.50**	**2,475.00**
1	Robinson Construction, LLC		3.00	4,950.00
2	APAC-CENTRAL, INC.		3.10	5,115.00
3	EMERY SAPP & SONS, INC.		3.25	5,362.50
4	C-GAWF CONSTRUCTION, INC.		3.60	5,940.00

Letting Date: February 13, 2025, 10:30 A.M.
Call Order: 440 **Contract ID:** 250058

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(A)8214	(SP) TRAFFIC STRIPE(MULTI-POLY)(12" WIDE)	4,395.000	LF	
	Engineer's Estimate		**3.00**		**13,185.00**
1	Robinson Construction, LLC		5.00		21,975.00
2	APAC-CENTRAL, INC.		5.12		22,502.40
3	EMERY SAPP & SONS, INC.		5.30		23,293.50
4	C-GAWF CONSTRUCTION, INC.		6.00		26,370.00
0090	856(B)8306	(SP) TRAFFIC STRIPE(MULTI-POLY.)(ARROWS)	96.000	EA	
	Engineer's Estimate		**175.00**		**16,800.00**
1	Robinson Construction, LLC		150.00		14,400.00
2	APAC-CENTRAL, INC.		160.00		15,360.00
3	EMERY SAPP & SONS, INC.		155.00		14,880.00
4	C-GAWF CONSTRUCTION, INC.		180.00		17,280.00
0100	856(B)8314	(SP) TRAFFIC STRIPE(MULTI-POLY.)(WORDS)	1.000	EA	
	Engineer's Estimate		**400.00**		**400.00**
1	Robinson Construction, LLC		150.00		150.00
2	APAC-CENTRAL, INC.		160.00		160.00
3	EMERY SAPP & SONS, INC.		155.00		155.00
4	C-GAWF CONSTRUCTION, INC.		180.00		180.00
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	Robinson Construction, LLC		0.02		30.00
2	APAC-CENTRAL, INC.		0.02		30.00
3	EMERY SAPP & SONS, INC.		0.03		45.00
4	C-GAWF CONSTRUCTION, INC.		0.03		45.00
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	Robinson Construction, LLC		0.02		30.00
2	APAC-CENTRAL, INC.		0.02		30.00
3	EMERY SAPP & SONS, INC.		0.03		45.00
4	C-GAWF CONSTRUCTION, INC.		0.03		45.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,500.000	SD	
	Engineer's Estimate		**2.00**		**3,000.00**
1	Robinson Construction, LLC		0.25		375.00
2	APAC-CENTRAL, INC.		0.28		420.00
3	EMERY SAPP & SONS, INC.		0.30		450.00
4	C-GAWF CONSTRUCTION, INC.		0.30		450.00
0140	880(E)6607	WARNING LIGHTS(TYPE B)	1,500.000	SD	
	Engineer's Estimate		**1.00**		**1,500.00**
1	Robinson Construction, LLC		0.25		375.00
2	APAC-CENTRAL, INC.		0.28		420.00
3	EMERY SAPP & SONS, INC.		0.30		450.00
4	C-GAWF CONSTRUCTION, INC.		0.30		450.00
0150	880(G)6805	CHANNELIZER CONES	300.000	SD	
	Engineer's Estimate		**0.60**		**180.00**
1	Robinson Construction, LLC		0.50		150.00
2	APAC-CENTRAL, INC.		1.00		300.00
3	EMERY SAPP & SONS, INC.		0.56		168.00
4	C-GAWF CONSTRUCTION, INC.		0.60		180.00

Letting Date: February 13, 2025, 10:30 A.M.

Call Order: 440 **Contract ID:** 250058

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0160	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD
	Engineer's Estimate	**20.00**	**1,200.00**
1	Robinson Construction, LLC	28.00	1,680.00
2	APAC-CENTRAL, INC.	28.00	1,680.00
3	EMERY SAPP & SONS, INC.	30.00	1,800.00
4	C-GAWF CONSTRUCTION, INC.	33.60	2,016.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0170	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**195,000.00**	**195,000.00**
1	Robinson Construction, LLC	44,000.00	44,000.00
2	APAC-CENTRAL, INC.	55,000.00	55,000.00
3	EMERY SAPP & SONS, INC.	133,942.32	133,942.32
4	C-GAWF CONSTRUCTION, INC.	175,000.00	175,000.00