**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062
**J/P No.:** 36201(04) **Project No.:** STP-205F(132)AD **Contract Time:**
**County:** BECKHAM
**Description:** PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
SH-34/SH-55: ON SH-34, FROM 0.09 MILES SOUTH THE SH-55 INTERSECTION EXTEND NORTH. ON SH-55, FROM THE SH-34 INTERSECTION, EXTEND EAST IN CARTER.
PROJECT LENGTH = 0.469 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 358,614.69 | | |
| 1 | Frontier Bridge, Inc. | 401,667.97 | 112.01 | 100.00 |
| 2 | Wyatt Contracting | 410,257.39 | 114.40 | 102.14 |
| 3 | Ti-Zack Concrete, LLC | 419,149.06 | 116.88 | 104.35 |
| 4 | TOM HUDSON PAVING, INC. | 437,765.74 | 122.07 | 108.99 |
| 5 | Ellsworth Construction, LLC | 480,832.47 | 134.08 | 119.71 |
| 6 | RUDY CONSTRUCTION CO. | 524,736.75 | 146.32 | 130.64 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **3,500.00** | **3,500.00** |
| 1 | Frontier Bridge, Inc. | | 3,675.00 | 3,675.00 |
| 2 | Wyatt Contracting | | 29,500.00 | 29,500.00 |
| 3 | Ti-Zack Concrete, LLC | | 11,000.00 | 11,000.00 |
| 4 | TOM HUDSON PAVING, INC. | | 2,311.60 | 2,311.60 |
| 5 | Ellsworth Construction, LLC | | 17,664.20 | 17,664.20 |
| 6 | RUDY CONSTRUCTION CO. | | 25,000.00 | 25,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 490.330 CY | |
| | **Engineer's Estimate** | | **21.50** | **10,542.10** |
| 1 | Frontier Bridge, Inc. | | 63.00 | 30,890.79 |
| 2 | Wyatt Contracting | | 35.00 | 17,161.55 |
| 3 | Ti-Zack Concrete, LLC | | 81.37 | 39,898.15 |
| 4 | TOM HUDSON PAVING, INC. | | 20.97 | 10,282.22 |
| 5 | Ellsworth Construction, LLC | | 30.30 | 14,857.00 |
| 6 | RUDY CONSTRUCTION CO. | | 30.00 | 14,709.90 |
| 0030 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **3,100.00** | **3,100.00** |
| 1 | Frontier Bridge, Inc. | | 4,725.00 | 4,725.00 |
| 2 | Wyatt Contracting | | 5,500.00 | 5,500.00 |
| 3 | Ti-Zack Concrete, LLC | | 7,980.00 | 7,980.00 |
| 4 | TOM HUDSON PAVING, INC. | | 11,098.75 | 11,098.75 |
| 5 | Ellsworth Construction, LLC | | 20,880.30 | 20,880.30 |
| 6 | RUDY CONSTRUCTION CO. | | 5,000.00 | 5,000.00 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 1,524.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **6,096.00** |
| 1 | Frontier Bridge, Inc. | | 1.58 | 2,407.92 |
| 2 | Wyatt Contracting | | 3.00 | 4,572.00 |
| 3 | Ti-Zack Concrete, LLC | | 1.10 | 1,676.40 |
| 4 | TOM HUDSON PAVING, INC. | | 5.16 | 7,863.84 |
| 5 | Ellsworth Construction, LLC | | 6.40 | 9,753.60 |
| 6 | RUDY CONSTRUCTION CO. | | 5.00 | 7,620.00 |
| 0050 | 230(A)7200 | SOLID SLAB SODDING | 609.610 SY | |
| | **Engineer's Estimate** | | **8.00** | **4,876.88** |
| 1 | Frontier Bridge, Inc. | | 10.50 | 6,400.91 |
| 2 | Wyatt Contracting | | 12.00 | 7,315.32 |
| 3 | Ti-Zack Concrete, LLC | | 7.70 | 4,694.00 |
| 4 | TOM HUDSON PAVING, INC. | | 26.05 | 15,880.34 |
| 5 | Ellsworth Construction, LLC | | 31.90 | 19,446.56 |
| 6 | RUDY CONSTRUCTION CO. | | 15.00 | 9,144.15 |
| 0060 | 233(A)0200 | VEGETATIVE MULCHING | 0.160 AC | |
| | **Engineer's Estimate** | | **3,000.00** | **480.00** |
| 1 | Frontier Bridge, Inc. | | 1,050.00 | 168.00 |
| 2 | Wyatt Contracting | | 300.00 | 48.00 |
| 3 | Ti-Zack Concrete, LLC | | 11,000.00 | 1,760.00 |
| 4 | TOM HUDSON PAVING, INC. | | 12,759.06 | 2,041.45 |
| 5 | Ellsworth Construction, LLC | | 15,600.00 | 2,496.00 |
| 6 | RUDY CONSTRUCTION CO. | | 20,000.00 | 3,200.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0070 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 15.000 | TON | |
| | **Engineer's Estimate** | | **65.50** | | **982.50** |
| 1 | Frontier Bridge, Inc. | | 47.58 | | 713.70 |
| 2 | Wyatt Contracting | | 135.00 | | 2,025.00 |
| 3 | Ti-Zack Concrete, LLC | | 385.00 | | 5,775.00 |
| 4 | TOM HUDSON PAVING, INC. | | 107.77 | | 1,616.55 |
| 5 | Ellsworth Construction, LLC | | 60.10 | | 901.50 |
| 6 | RUDY CONSTRUCTION CO. | | 75.00 | | 1,125.00 |
| 0080 | 411(H)1900 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 5.000 | TON | |
| | **Engineer's Estimate** | | **480.00** | | **2,400.00** |
| 1 | Frontier Bridge, Inc. | | 787.50 | | 3,937.50 |
| 2 | Wyatt Contracting | | 1,000.00 | | 5,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 385.00 | | 1,925.00 |
| 4 | TOM HUDSON PAVING, INC. | | 381.75 | | 1,908.75 |
| 5 | Ellsworth Construction, LLC | | 855.10 | | 4,275.50 |
| 6 | RUDY CONSTRUCTION CO. | | 400.00 | | 2,000.00 |
| 0090 | 411(I)2000 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 5.000 | TON | |
| | **Engineer's Estimate** | | **320.00** | | **1,600.00** |
| 1 | Frontier Bridge, Inc. | | 787.50 | | 3,937.50 |
| 2 | Wyatt Contracting | | 1,000.00 | | 5,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 385.00 | | 1,925.00 |
| 4 | TOM HUDSON PAVING, INC. | | 381.75 | | 1,908.75 |
| 5 | Ellsworth Construction, LLC | | 882.10 | | 4,410.50 |
| 6 | RUDY CONSTRUCTION CO. | | 500.00 | | 2,500.00 |
| 0100 | 504(F)5600 | HANDRAILING | 25.000 | LF | |
| | **Engineer's Estimate** | | **360.00** | | **9,000.00** |
| 1 | Frontier Bridge, Inc. | | 239.24 | | 5,981.00 |
| 2 | Wyatt Contracting | | 295.00 | | 7,375.00 |
| 3 | Ti-Zack Concrete, LLC | | 275.00 | | 6,875.00 |
| 4 | TOM HUDSON PAVING, INC. | | 377.09 | | 9,427.25 |
| 5 | Ellsworth Construction, LLC | | 373.50 | | 9,337.50 |
| 6 | RUDY CONSTRUCTION CO. | | 250.00 | | 6,250.00 |
| 0110 | 509(B)0300 | CLASS A CONCRETE | 0.490 | CY | |
| | **Engineer's Estimate** | | **1,355.00** | | **663.95** |
| 1 | Frontier Bridge, Inc. | | 12,248.10 | | 6,001.57 |
| 2 | Wyatt Contracting | | 3,165.00 | | 1,550.85 |
| 3 | Ti-Zack Concrete, LLC | | 898.65 | | 440.34 |
| 4 | TOM HUDSON PAVING, INC. | | 10,876.76 | | 5,329.61 |
| 5 | Ellsworth Construction, LLC | | 6,563.80 | | 3,216.26 |
| 6 | RUDY CONSTRUCTION CO. | | 5,000.00 | | 2,450.00 |
| 0120 | 509(D)0500 | CLASS C CONCRETE | 5.000 | CY | |
| | **Engineer's Estimate** | | **595.00** | | **2,975.00** |
| 1 | Frontier Bridge, Inc. | | 682.50 | | 3,412.50 |
| 2 | Wyatt Contracting | | 1,500.00 | | 7,500.00 |
| 3 | Ti-Zack Concrete, LLC | | 898.65 | | 4,493.25 |
| 4 | TOM HUDSON PAVING, INC. | | 674.32 | | 3,371.60 |
| 5 | Ellsworth Construction, LLC | | 996.80 | | 4,984.00 |
| 6 | RUDY CONSTRUCTION CO. | | 750.00 | | 3,750.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0130 | 609(B)4375 | 2'-8" COMB.CRB.& GUT.(8" BARRIER) | 181.000 LF | |
| | **Engineer's Estimate** | | **45.00** | **8,145.00** |
| 1 | Frontier Bridge, Inc. | | 67.21 | 12,165.01 |
| 2 | Wyatt Contracting | | 54.35 | 9,837.35 |
| 3 | Ti-Zack Concrete, LLC | | 75.03 | 13,580.43 |
| 4 | TOM HUDSON PAVING, INC. | | 95.48 | 17,281.88 |
| 5 | Ellsworth Construction, LLC | | 47.10 | 8,525.10 |
| 6 | RUDY CONSTRUCTION CO. | | 65.00 | 11,765.00 |
| 0140 | 610(A)5200 | 4" CONCRETE SIDEWALK | 1,068.860 SY | |
| | **Engineer's Estimate** | | **85.00** | **90,853.10** |
| 1 | Frontier Bridge, Inc. | | 113.45 | 121,262.17 |
| 2 | Wyatt Contracting | | 65.40 | 69,903.44 |
| 3 | Ti-Zack Concrete, LLC | | 90.71 | 96,956.29 |
| 4 | TOM HUDSON PAVING, INC. | | 108.05 | 115,490.32 |
| 5 | Ellsworth Construction, LLC | | 80.90 | 86,470.77 |
| 6 | RUDY CONSTRUCTION CO. | | 130.00 | 138,951.80 |
| 0150 | 610(B)5310 | 6" CONCRETE DRIVEWAY | 588.720 SY | |
| | **Engineer's Estimate** | | **97.00** | **57,105.84** |
| 1 | Frontier Bridge, Inc. | | 94.10 | 55,398.55 |
| 2 | Wyatt Contracting | | 85.15 | 50,129.51 |
| 3 | Ti-Zack Concrete, LLC | | 119.47 | 70,334.38 |
| 4 | TOM HUDSON PAVING, INC. | | 129.38 | 76,168.59 |
| 5 | Ellsworth Construction, LLC | | 115.70 | 68,114.90 |
| 6 | RUDY CONSTRUCTION CO. | | 145.00 | 85,364.40 |
| 0160 | 610(B)5320 | 8" CONCRETE DRIVEWAY | 181.130 SY | |
| | **Engineer's Estimate** | | **115.00** | **20,829.95** |
| 1 | Frontier Bridge, Inc. | | 88.01 | 15,941.25 |
| 2 | Wyatt Contracting | | 161.00 | 29,161.93 |
| 3 | Ti-Zack Concrete, LLC | | 163.64 | 29,640.11 |
| 4 | TOM HUDSON PAVING, INC. | | 136.28 | 24,684.40 |
| 5 | Ellsworth Construction, LLC | | 151.70 | 27,477.42 |
| 6 | RUDY CONSTRUCTION CO. | | 165.00 | 29,886.45 |
| 0170 | 610(I)6000 | TACTILE WARNING DEVICE-NEW | 148.000 SF | |
| | **Engineer's Estimate** | | **45.00** | **6,660.00** |
| 1 | Frontier Bridge, Inc. | | 42.38 | 6,272.24 |
| 2 | Wyatt Contracting | | 42.55 | 6,297.40 |
| 3 | Ti-Zack Concrete, LLC | | 53.55 | 7,925.40 |
| 4 | TOM HUDSON PAVING, INC. | | 42.32 | 6,263.36 |
| 5 | Ellsworth Construction, LLC | | 48.90 | 7,237.20 |
| 6 | RUDY CONSTRUCTION CO. | | 45.00 | 6,660.00 |
| 0180 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 LSUM | |
| | **Engineer's Estimate** | | **8,000.00** | **8,000.00** |
| 1 | Frontier Bridge, Inc. | | 7,875.00 | 7,875.00 |
| 2 | Wyatt Contracting | | 8,500.00 | 8,500.00 |
| 3 | Ti-Zack Concrete, LLC | | 3,990.00 | 3,990.00 |
| 4 | TOM HUDSON PAVING, INC. | | 2,311.60 | 2,311.60 |
| 5 | Ellsworth Construction, LLC | | 16,612.60 | 16,612.60 |
| 6 | RUDY CONSTRUCTION CO. | | 10,000.00 | 10,000.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0190 | 619(B)6356 | REMOVAL OF CURB AND GUTTER | 53.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **1,325.00** |
| 1 | Frontier Bridge, Inc. | | 21.00 | 1,113.00 |
| 2 | Wyatt Contracting | | 16.85 | 893.05 |
| 3 | Ti-Zack Concrete, LLC | | 15.06 | 798.18 |
| 4 | TOM HUDSON PAVING, INC. | | 14.05 | 744.65 |
| 5 | Ellsworth Construction, LLC | | 28.10 | 1,489.30 |
| 6 | RUDY CONSTRUCTION CO. | | 25.00 | 1,325.00 |
| 0200 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 468.570 SY | |
| | **Engineer's Estimate** | | **22.00** | **10,308.54** |
| 1 | Frontier Bridge, Inc. | | 15.75 | 7,379.98 |
| 2 | Wyatt Contracting | | 19.00 | 8,902.83 |
| 3 | Ti-Zack Concrete, LLC | | 17.03 | 7,979.75 |
| 4 | TOM HUDSON PAVING, INC. | | 6.98 | 3,270.62 |
| 5 | Ellsworth Construction, LLC | | 23.80 | 11,151.97 |
| 6 | RUDY CONSTRUCTION CO. | | 25.00 | 11,714.25 |
| 0210 | 619(B)6380 | REMOVAL OF CONCRETE DRIVEWAY | 134.840 SY | |
| | **Engineer's Estimate** | | **22.00** | **2,966.48** |
| 1 | Frontier Bridge, Inc. | | 18.90 | 2,548.48 |
| 2 | Wyatt Contracting | | 19.00 | 2,561.96 |
| 3 | Ti-Zack Concrete, LLC | | 23.67 | 3,191.66 |
| 4 | TOM HUDSON PAVING, INC. | | 18.35 | 2,474.31 |
| 5 | Ellsworth Construction, LLC | | 27.60 | 3,721.58 |
| 6 | RUDY CONSTRUCTION CO. | | 25.00 | 3,371.00 |
| 0220 | 619(B)6404 | REMOVAL OF SIDEWALK | 453.020 SY | |
| | **Engineer's Estimate** | | **20.00** | **9,060.40** |
| 1 | Frontier Bridge, Inc. | | 16.80 | 7,610.74 |
| 2 | Wyatt Contracting | | 15.00 | 6,795.30 |
| 3 | Ti-Zack Concrete, LLC | | 17.62 | 7,982.21 |
| 4 | TOM HUDSON PAVING, INC. | | 11.88 | 5,381.88 |
| 5 | Ellsworth Construction, LLC | | 24.60 | 11,144.29 |
| 6 | RUDY CONSTRUCTION CO. | | 25.00 | 11,325.50 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC CONTROL** | | | | |
| 0230 | 876(A)3210 | (PL)TRUCK MOUNTED ATTENUATOR | 60.000 SD | |
| | **Engineer's Estimate** | | **42.00** | **2,520.00** |
| 1 | Frontier Bridge, Inc. | | 131.25 | 7,875.00 |
| 2 | Wyatt Contracting | | 225.00 | 13,500.00 |
| 3 | Ti-Zack Concrete, LLC | | 1.10 | 66.00 |
| 4 | TOM HUDSON PAVING, INC. | | 53.16 | 3,189.60 |
| 5 | Ellsworth Construction, LLC | | 65.00 | 3,900.00 |
| 6 | RUDY CONSTRUCTION CO. | | 15.00 | 900.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | | |
| 0240 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,480.000 | SD | |
| | **Engineer's Estimate** | | **0.65** | | **2,262.00** |
| 1 | Frontier Bridge, Inc. | | 0.02 | | 69.60 |
| 2 | Wyatt Contracting | | 0.05 | | 174.00 |
| 3 | Ti-Zack Concrete, LLC | | 0.02 | | 69.60 |
| 4 | TOM HUDSON PAVING, INC. | | 0.53 | | 1,844.40 |
| 5 | Ellsworth Construction, LLC | | 0.20 | | 696.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 34.80 |
| 0250 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 240.000 | SD | |
| | **Engineer's Estimate** | | **2.10** | | **504.00** |
| 1 | Frontier Bridge, Inc. | | 11.55 | | 2,772.00 |
| 2 | Wyatt Contracting | | 15.00 | | 3,600.00 |
| 3 | Ti-Zack Concrete, LLC | | 12.10 | | 2,904.00 |
| 4 | TOM HUDSON PAVING, INC. | | 3.19 | | 765.60 |
| 5 | Ellsworth Construction, LLC | | 16.30 | | 3,912.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 2.40 |
| 0260 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,440.000 | SD | |
| | **Engineer's Estimate** | | **1.90** | | **2,736.00** |
| 1 | Frontier Bridge, Inc. | | 0.02 | | 28.80 |
| 2 | Wyatt Contracting | | 0.05 | | 72.00 |
| 3 | Ti-Zack Concrete, LLC | | 0.02 | | 28.80 |
| 4 | TOM HUDSON PAVING, INC. | | 3.19 | | 4,593.60 |
| 5 | Ellsworth Construction, LLC | | 0.40 | | 576.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 14.40 |
| 0270 | 880(C)6405 | CONSTRUCTION BARRICADES(TYPE II) | 360.000 | SD | |
| | **Engineer's Estimate** | | **1.10** | | **396.00** |
| 1 | Frontier Bridge, Inc. | | 0.02 | | 7.20 |
| 2 | Wyatt Contracting | | 0.05 | | 18.00 |
| 3 | Ti-Zack Concrete, LLC | | 0.02 | | 7.20 |
| 4 | TOM HUDSON PAVING, INC. | | 2.13 | | 766.80 |
| 5 | Ellsworth Construction, LLC | | 1.40 | | 504.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 3.60 |
| 0280 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 240.000 | SD | |
| | **Engineer's Estimate** | | **2.20** | | **528.00** |
| 1 | Frontier Bridge, Inc. | | 9.45 | | 2,268.00 |
| 2 | Wyatt Contracting | | 11.00 | | 2,640.00 |
| 3 | Ti-Zack Concrete, LLC | | 9.90 | | 2,376.00 |
| 4 | TOM HUDSON PAVING, INC. | | 2.13 | | 511.20 |
| 5 | Ellsworth Construction, LLC | | 13.70 | | 3,288.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 2.40 |
| 0290 | 880(E)6616 | WARNING LIGHTS(TYPE D) | 3,840.000 | SD | |
| | **Engineer's Estimate** | | **0.77** | | **2,956.80** |
| 1 | Frontier Bridge, Inc. | | 0.02 | | 76.80 |
| 2 | Wyatt Contracting | | 0.05 | | 192.00 |
| 3 | Ti-Zack Concrete, LLC | | 0.02 | | 76.80 |
| 4 | TOM HUDSON PAVING, INC. | | 0.11 | | 422.40 |
| 5 | Ellsworth Construction, LLC | | 0.20 | | 768.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 38.40 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | | |
| 0300 | 880(F)6700 | DRUMS | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **0.65** | | **780.00** |
| 1 | Frontier Bridge, Inc. | | 0.02 | | 24.00 |
| 2 | Wyatt Contracting | | 0.05 | | 60.00 |
| 3 | Ti-Zack Concrete, LLC | | 0.02 | | 24.00 |
| 4 | TOM HUDSON PAVING, INC. | | 0.90 | | 1,080.00 |
| 5 | Ellsworth Construction, LLC | | 0.50 | | 600.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 12.00 |
| 0310 | 880(G)6805 | CHANNELIZER CONES | 1,920.000 | SD | |
| | **Engineer's Estimate** | | **0.88** | | **1,689.60** |
| 1 | Frontier Bridge, Inc. | | 2.63 | | 5,049.60 |
| 2 | Wyatt Contracting | | 5.00 | | 9,600.00 |
| 3 | Ti-Zack Concrete, LLC | | 2.75 | | 5,280.00 |
| 4 | TOM HUDSON PAVING, INC. | | 0.90 | | 1,728.00 |
| 5 | Ellsworth Construction, LLC | | 3.50 | | 6,720.00 |
| 6 | RUDY CONSTRUCTION CO. | | 0.01 | | 19.20 |
| 0320 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 296.000 | SD | |
| | **Engineer's Estimate** | | **23.00** | | **6,808.00** |
| 1 | Frontier Bridge, Inc. | | 12.60 | | 3,729.60 |
| 2 | Wyatt Contracting | | 20.00 | | 5,920.00 |
| 3 | Ti-Zack Concrete, LLC | | 13.20 | | 3,907.20 |
| 4 | TOM HUDSON PAVING, INC. | | 37.21 | | 11,014.16 |
| 5 | Ellsworth Construction, LLC | | 17.20 | | 5,091.20 |
| 6 | RUDY CONSTRUCTION CO. | | 5.00 | | 1,480.00 |
| 0330 | 890 1100 | (PL)TRAFFIC ITEMS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **1,000.00** | | **1,000.00** |
| 1 | Frontier Bridge, Inc. | | 525.00 | | 525.00 |
| 2 | Wyatt Contracting | | 1,000.00 | | 1,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 1,650.00 | | 1,650.00 |
| 4 | TOM HUDSON PAVING, INC. | | 3,381.82 | | 3,381.82 |
| 5 | Ellsworth Construction, LLC | | 9,240.20 | | 9,240.20 |
| 6 | RUDY CONSTRUCTION CO. | | 2,000.00 | | 2,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **SIGNING AND STRIPING** | | | | |
| 0340 | 804(A)2200 | STRUCTURAL CONCRETE | 1.840 | CY | |
| | **Engineer's Estimate** | | **1,220.00** | | **2,244.80** |
| 1 | Frontier Bridge, Inc. | | 472.50 | | 869.40 |
| 2 | Wyatt Contracting | | 500.00 | | 920.00 |
| 3 | Ti-Zack Concrete, LLC | | 495.00 | | 910.80 |
| 4 | TOM HUDSON PAVING, INC. | | 584.79 | | 1,076.01 |
| 5 | Ellsworth Construction, LLC | | 585.00 | | 1,076.40 |
| 6 | RUDY CONSTRUCTION CO. | | 1,000.00 | | 1,840.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **SIGNING AND STRIPING** | | | | |
| 0350 | 804(B)2300 | REINFORCING STEEL | 256.000 | LB | |
| | **Engineer's Estimate** | | **3.40** | | **870.40** |
| 1 | Frontier Bridge, Inc. | | 3.15 | | 806.40 |
| 2 | Wyatt Contracting | | 4.00 | | 1,024.00 |
| 3 | Ti-Zack Concrete, LLC | | 4.40 | | 1,126.40 |
| 4 | TOM HUDSON PAVING, INC. | | 5.32 | | 1,361.92 |
| 5 | Ellsworth Construction, LLC | | 3.90 | | 998.40 |
| 6 | RUDY CONSTRUCTION CO. | | 3.00 | | 768.00 |
| 0360 | 805(D)3528 | (PL)REMOVE & RESET EXISTING SIGNS | 1.000 | EA | |
| | **Engineer's Estimate** | | **125.00** | | **125.00** |
| 1 | Frontier Bridge, Inc. | | 525.00 | | 525.00 |
| 2 | Wyatt Contracting | | 550.00 | | 550.00 |
| 3 | Ti-Zack Concrete, LLC | | 550.00 | | 550.00 |
| 4 | TOM HUDSON PAVING, INC. | | 531.63 | | 531.63 |
| 5 | Ellsworth Construction, LLC | | 650.00 | | 650.00 |
| 6 | RUDY CONSTRUCTION CO. | | 1,500.00 | | 1,500.00 |
| 0370 | 850(A)1200 | SHEET ALUMINUM SIGNS | 166.770 | SF | |
| | **Engineer's Estimate** | | **41.00** | | **6,837.57** |
| 1 | Frontier Bridge, Inc. | | 65.10 | | 10,856.73 |
| 2 | Wyatt Contracting | | 70.00 | | 11,673.90 |
| 3 | Ti-Zack Concrete, LLC | | 68.20 | | 11,373.71 |
| 4 | TOM HUDSON PAVING, INC. | | 26.58 | | 4,432.75 |
| 5 | Ellsworth Construction, LLC | | 80.60 | | 13,441.66 |
| 6 | RUDY CONSTRUCTION CO. | | 80.00 | | 13,341.60 |
| 0380 | 851(B)2315 | 3"@7.58 GALV.STL.PIPE POST | 126.000 | LF | |
| | **Engineer's Estimate** | | **38.75** | | **4,882.50** |
| 1 | Frontier Bridge, Inc. | | 27.30 | | 3,439.80 |
| 2 | Wyatt Contracting | | 30.00 | | 3,780.00 |
| 3 | Ti-Zack Concrete, LLC | | 28.60 | | 3,603.60 |
| 4 | TOM HUDSON PAVING, INC. | | 26.58 | | 3,349.08 |
| 5 | Ellsworth Construction, LLC | | 33.80 | | 4,258.80 |
| 6 | RUDY CONSTRUCTION CO. | | 80.00 | | 10,080.00 |
| 0390 | 851(C)2415 | 2" SQUARE TUBE POST | 193.500 | LF | |
| | **Engineer's Estimate** | | **13.05** | | **2,525.18** |
| 1 | Frontier Bridge, Inc. | | 7.35 | | 1,422.23 |
| 2 | Wyatt Contracting | | 8.00 | | 1,548.00 |
| 3 | Ti-Zack Concrete, LLC | | 7.70 | | 1,489.95 |
| 4 | TOM HUDSON PAVING, INC. | | 15.95 | | 3,086.33 |
| 5 | Ellsworth Construction, LLC | | 9.10 | | 1,760.85 |
| 6 | RUDY CONSTRUCTION CO. | | 55.00 | | 10,642.50 |
| 0400 | 856(A)8207 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE) | 1,100.000 | LF | |
| | **Engineer's Estimate** | | **0.85** | | **935.00** |
| 1 | Frontier Bridge, Inc. | | 4.99 | | 5,489.00 |
| 2 | Wyatt Contracting | | 6.00 | | 6,600.00 |
| 3 | Ti-Zack Concrete, LLC | | 5.23 | | 5,753.00 |
| 4 | TOM HUDSON PAVING, INC. | | 5.32 | | 5,852.00 |
| 5 | Ellsworth Construction, LLC | | 6.20 | | 6,820.00 |
| 6 | RUDY CONSTRUCTION CO. | | 5.00 | | 5,500.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 200 **Contract ID:** 250062

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **SIGNING AND STRIPING** | | |
| 0410 | 856(A)8211 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE) | 67.000 LF | |
| | **Engineer's Estimate** | | **2.10** | **140.70** |
| 1 | Frontier Bridge, Inc. | | 12.60 | 844.20 |
| 2 | Wyatt Contracting | | 15.00 | 1,005.00 |
| 3 | Ti-Zack Concrete, LLC | | 13.20 | 884.40 |
| 4 | TOM HUDSON PAVING, INC. | | 8.51 | 570.17 |
| 5 | Ellsworth Construction, LLC | | 15.60 | 1,045.20 |
| 6 | RUDY CONSTRUCTION CO. | | 25.00 | 1,675.00 |
| 0420 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 434.000 LF | |
| | **Engineer's Estimate** | | **13.60** | **5,902.40** |
| 1 | Frontier Bridge, Inc. | | 25.20 | 10,936.80 |
| 2 | Wyatt Contracting | | 25.00 | 10,850.00 |
| 3 | Ti-Zack Concrete, LLC | | 26.40 | 11,457.60 |
| 4 | TOM HUDSON PAVING, INC. | | 21.27 | 9,231.18 |
| 5 | Ellsworth Construction, LLC | | 31.20 | 13,540.80 |
| 6 | RUDY CONSTRUCTION CO. | | 30.00 | 13,020.00 |
| 0430 | 857(F)9740 | PAVEMENT MARKING REMOVAL (HYDROBLASTING) | 2,500.000 LF | |
| | **Engineer's Estimate** | | **1.80** | **4,500.00** |
| 1 | Frontier Bridge, Inc. | | 1.43 | 3,575.00 |
| 2 | Wyatt Contracting | | 2.00 | 5,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 1.50 | 3,750.00 |
| 4 | TOM HUDSON PAVING, INC. | | 1.06 | 2,650.00 |
| 5 | Ellsworth Construction, LLC | | 1.80 | 4,500.00 |
| 6 | RUDY CONSTRUCTION CO. | | 3.50 | 8,750.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | | |
| 0440 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | Frontier Bridge, Inc. | | 10,185.00 | 10,185.00 |
| 2 | Wyatt Contracting | | 5,000.00 | 5,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 8,800.00 | 8,800.00 |
| 4 | TOM HUDSON PAVING, INC. | | 5,209.96 | 5,209.96 |
| 5 | Ellsworth Construction, LLC | | 3,212.10 | 3,212.10 |
| 6 | RUDY CONSTRUCTION CO. | | 10,000.00 | 10,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | | |
| 0450 | 641 2110 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **36,000.00** | **36,000.00** |
| 1 | Frontier Bridge, Inc. | | 20,475.00 | 20,475.00 |
| 2 | Wyatt Contracting | | 40,000.00 | 40,000.00 |
| 3 | Ti-Zack Concrete, LLC | | 22,239.45 | 22,239.45 |
| 4 | TOM HUDSON PAVING, INC. | | 44,004.81 | 44,004.81 |
| 5 | Ellsworth Construction, LLC | | 40,064.81 | 40,064.81 |
| 6 | RUDY CONSTRUCTION CO. | | 50,000.00 | 50,000.00 |