Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 330 **Contract ID:** 250070
J/P No.: 35684(04) **Project No.:** NHPP-236N(132)3P **Contract Time:**
County: KAY
Description: RESURFACE (ASPHALT)
US-77: FROM 0.03 MILES SOUTH OF HARTFORD AVENUE, EXTEND NORTH IN PONCA CITY.
PROJECT LENGTH = 1.690 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	2,117,440.00		
1	Evans & Associates Construction Co., Inc.	2,277,147.00	107.54	100.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 330 **Contract ID:** 250070

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(A)1200	AGGREGATE BASE TYPE A	100.000	CY	
	Engineer's Estimate		**100.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		214.65		21,465.00
0020	407(C)7500	NT TACK MATERIAL	6,600.000	GAL	
	Engineer's Estimate		**6.00**		**39,600.00**
1	Evans & Associates Construction Co., Inc.		7.00		46,200.00
0030	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,300.000	TON	
	Engineer's Estimate		**155.00**		**1,131,500.00**
1	Evans & Associates Construction Co., Inc.		180.68		1,318,964.00
0040	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	300.000	TON	
	Engineer's Estimate		**200.00**		**60,000.00**
1	Evans & Associates Construction Co., Inc.		339.49		101,847.00
0050	412 3100	COLD MILLING PAVEMENT	63,500.000	SY	
	Engineer's Estimate		**7.00**		**444,500.00**
1	Evans & Associates Construction Co., Inc.		5.00		317,500.00
0060	609(B)4360	2'-8" COMB.CRB.& GUT.(6" BARRIER)	100.000	LF	
	Engineer's Estimate		**200.00**		**20,000.00**
1	Evans & Associates Construction Co., Inc.		120.00		12,000.00
0070	619(B)6356	REMOVAL OF CURB AND GUTTER	100.000	LF	
	Engineer's Estimate		**50.00**		**5,000.00**
1	Evans & Associates Construction Co., Inc.		20.00		2,000.00
0080	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	300.000	SY	
	Engineer's Estimate		**50.00**		**15,000.00**
1	Evans & Associates Construction Co., Inc.		250.00		75,000.00
0090	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	300.000	SY	
	Engineer's Estimate		**50.00**		**15,000.00**
1	Evans & Associates Construction Co., Inc.		250.00		75,000.00
0100	619(C)6600	SAWING PAVEMENT	1,500.000	LF	
	Engineer's Estimate		**5.00**		**7,500.00**
1	Evans & Associates Construction Co., Inc.		11.00		16,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0120	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	30,200.000	LF	
	Engineer's Estimate		**1.50**		**45,300.00**
1	Evans & Associates Construction Co., Inc.		0.75		22,650.00
0130	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	4,000.000	LF	
	Engineer's Estimate		**3.00**		**12,000.00**
1	Evans & Associates Construction Co., Inc.		0.85		3,400.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 330 **Contract ID:** 250070

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0140	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	1,300.000	LF	
	Engineer's Estimate		**5.00**		**6,500.00**
1	Evans & Associates Construction Co., Inc.		0.85		1,105.00
0150	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	620.000	LF	
	Engineer's Estimate		**10.00**		**6,200.00**
1	Evans & Associates Construction Co., Inc.		15.00		9,300.00
0160	856(B)8303	(SP) TRAF.STR.(PLURAL-COMPONENT)(SYM,WRD,ETC)	80.000	EA	
	Engineer's Estimate		**150.00**		**12,000.00**
1	Evans & Associates Construction Co., Inc.		250.00		20,000.00
0170	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	3,000.000	LF	
	Engineer's Estimate		**1.00**		**3,000.00**
1	Evans & Associates Construction Co., Inc.		3.00		9,000.00
0180	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	5,000.000	EA	
	Engineer's Estimate		**1.00**		**5,000.00**
1	Evans & Associates Construction Co., Inc.		1.50		7,500.00
0190	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	6,000.000	LF	
	Engineer's Estimate		**5.00**		**30,000.00**
1	Evans & Associates Construction Co., Inc.		0.90		5,400.00
0200	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	20.000	EA	
	Engineer's Estimate		**50.00**		**1,000.00**
1	Evans & Associates Construction Co., Inc.		30.00		600.00
0210	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**30.00**		**3,600.00**
1	Evans & Associates Construction Co., Inc.		25.00		3,000.00
0220	880(A)6220	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**30.00**		**3,600.00**
1	Evans & Associates Construction Co., Inc.		1.50		180.00
0230	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,000.000	SD	
	Engineer's Estimate		**1.00**		**6,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		300.00
0240	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,000.000	SD	
	Engineer's Estimate		**1.00**		**3,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		150.00
0250	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,000.000	SD	
	Engineer's Estimate		**2.00**		**10,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		250.00
0260	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,000.000	SD	
	Engineer's Estimate		**2.00**		**4,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		100.00
0270	880(C)6420	WING BARRICADES	720.000	SD	
	Engineer's Estimate		**2.00**		**1,440.00**
1	Evans & Associates Construction Co., Inc.		0.05		36.00

Letting Date: June 12, 2025, 10:30 A.M.
Call Order: 330 **Contract ID:** 250070

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0280	880(E)6607	WARNING LIGHTS(TYPE B)	14,000.000	SD	
	Engineer's Estimate		**1.00**		**14,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		700.00
0290	880(F)6700	DRUMS	6,000.000	SD	
	Engineer's Estimate		**1.00**		**6,000.00**
1	Evans & Associates Construction Co., Inc.		0.05		300.00
0300	880(G)6805	CHANNELIZER CONES	6,000.000	SD	
	Engineer's Estimate		**1.00**		**6,000.00**
1	Evans & Associates Construction Co., Inc.		3.00		18,000.00
0310	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	700.000	HOUR	
	Engineer's Estimate		**77.00**		**53,900.00**
1	Evans & Associates Construction Co., Inc.		77.00		53,900.00
0320	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	240.000	SD	
	Engineer's Estimate		**45.00**		**10,800.00**
1	Evans & Associates Construction Co., Inc.		20.00		4,800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0330	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**126,000.00**		**126,000.00**
1	Evans & Associates Construction Co., Inc.		130,000.00		130,000.00