**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076
**J/P No.:** 35688(04) **Project No.:** STP-256B(091)AD **Contract Time:**
**County:** OKMULGEE
**Description:** PEDESTRIAN IMPROVEMENTS (SIDEWALK)
SH-56 (W. 6TH STREET): FROM 1.35 MILES WEST OF US-75, EXTEND EAST IN OKMULGEE.
PROJECT LENGTH = 0.478 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 449,195.10 | | |
| 1 | R & L Construction, LLC | 509,901.00 | 113.51 | 100.00 |
| 2 | Built Right Construction, LLC | 527,835.30 | 117.51 | 103.52 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | 566,916.36 | 126.21 | 111.18 |
| 4 | Treas Construction Inc | 602,831.25 | 134.20 | 118.23 |
| 5 | Grade Line Construction, LLC | 633,661.39 | 141.07 | 124.27 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 652,032.50 | 145.16 | 127.87 |
| 7 | Timber Wolf Excavating, LLC | 791,379.00 | 176.18 | 155.20 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **25,000.00** | **25,000.00** |
| 1 | R & L Construction, LLC | | 15,000.00 | 15,000.00 |
| 2 | Built Right Construction, LLC | | 10,000.00 | 10,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 6,242.17 | 6,242.17 |
| 4 | Treas Construction Inc | | 56,500.00 | 56,500.00 |
| 5 | Grade Line Construction, LLC | | 75,000.00 | 75,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30,000.00 | 30,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 50,000.00 | 50,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 30.000 CY | |
| | **Engineer's Estimate** | | **10.00** | **300.00** |
| 1 | R & L Construction, LLC | | 50.00 | 1,500.00 |
| 2 | Built Right Construction, LLC | | 25.00 | 750.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 116.37 | 3,491.10 |
| 4 | Treas Construction Inc | | 11.30 | 339.00 |
| 5 | Grade Line Construction, LLC | | 45.00 | 1,350.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 29.00 | 870.00 |
| 7 | Timber Wolf Excavating, LLC | | 100.00 | 3,000.00 |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 48.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **720.00** |
| 1 | R & L Construction, LLC | | 75.00 | 3,600.00 |
| 2 | Built Right Construction, LLC | | 20.00 | 960.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 139.14 | 6,678.72 |
| 4 | Treas Construction Inc | | 33.90 | 1,627.20 |
| 5 | Grade Line Construction, LLC | | 55.00 | 2,640.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 81.00 | 3,888.00 |
| 7 | Timber Wolf Excavating, LLC | | 150.00 | 7,200.00 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 1,505.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **6,020.00** |
| 1 | R & L Construction, LLC | | 3.50 | 5,267.50 |
| 2 | Built Right Construction, LLC | | 4.00 | 6,020.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 2.75 | 4,138.75 |
| 4 | Treas Construction Inc | | 13.44 | 20,227.20 |
| 5 | Grade Line Construction, LLC | | 2.75 | 4,138.75 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | 4,515.00 |
| 7 | Timber Wolf Excavating, LLC | | 6.00 | 9,030.00 |
| 0050 | 221(C)2400 | TEMPORARY SEDIMENT FILTER | 11.000 EA | |
| | **Engineer's Estimate** | | **400.00** | **4,400.00** |
| 1 | R & L Construction, LLC | | 250.00 | 2,750.00 |
| 2 | Built Right Construction, LLC | | 75.00 | 825.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 330.00 | 3,630.00 |
| 4 | Treas Construction Inc | | 1,570.70 | 17,277.70 |
| 5 | Grade Line Construction, LLC | | 325.00 | 3,575.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 300.00 | 3,300.00 |
| 7 | Timber Wolf Excavating, LLC | | 850.00 | 9,350.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0060 | 230(A)7200 | SOLID SLAB SODDING | 1,362.000 | SY | |
| | **Engineer's Estimate** | | **7.50** | | **10,215.00** |
| 1 | R & L Construction, LLC | | 9.50 | | 12,939.00 |
| 2 | Built Right Construction, LLC | | 5.00 | | 6,810.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 4.95 | | 6,741.90 |
| 4 | Treas Construction Inc | | 28.25 | | 38,476.50 |
| 5 | Grade Line Construction, LLC | | 5.00 | | 6,810.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 8,172.00 |
| 7 | Timber Wolf Excavating, LLC | | 7.00 | | 9,534.00 |
| 0070 | 303(A)1200 | AGGREGATE BASE TYPE A | 74.000 | CY | |
| | **Engineer's Estimate** | | **115.00** | | **8,510.00** |
| 1 | R & L Construction, LLC | | 150.00 | | 11,100.00 |
| 2 | Built Right Construction, LLC | | 65.00 | | 4,810.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 114.23 | | 8,453.02 |
| 4 | Treas Construction Inc | | 114.13 | | 8,445.62 |
| 5 | Grade Line Construction, LLC | | 145.00 | | 10,730.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 100.00 | | 7,400.00 |
| 7 | Timber Wolf Excavating, LLC | | 65.00 | | 4,810.00 |
| 0080 | 504(F)5600 | HANDRAILING | 52.000 | LF | |
| | **Engineer's Estimate** | | **100.00** | | **5,200.00** |
| 1 | R & L Construction, LLC | | 300.00 | | 15,600.00 |
| 2 | Built Right Construction, LLC | | 400.00 | | 20,800.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 180.00 | | 9,360.00 |
| 4 | Treas Construction Inc | | 261.00 | | 13,572.00 |
| 5 | Grade Line Construction, LLC | | 350.00 | | 18,200.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 235.00 | | 12,220.00 |
| 7 | Timber Wolf Excavating, LLC | | 125.00 | | 6,500.00 |
| 0090 | 609(B)4330 | 1'-8" COMB.CRB.& GUT.(6" BARRIER) | 282.000 | LF | |
| | **Engineer's Estimate** | | **45.00** | | **12,690.00** |
| 1 | R & L Construction, LLC | | 30.00 | | 8,460.00 |
| 2 | Built Right Construction, LLC | | 55.00 | | 15,510.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 53.58 | | 15,109.56 |
| 4 | Treas Construction Inc | | 28.25 | | 7,966.50 |
| 5 | Grade Line Construction, LLC | | 45.00 | | 12,690.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 55.00 | | 15,510.00 |
| 7 | Timber Wolf Excavating, LLC | | 35.00 | | 9,870.00 |
| 0100 | 609(C)4400 | CONCRETE HEADER CURB (6"X 16") | 256.000 | LF | |
| | **Engineer's Estimate** | | **40.00** | | **10,240.00** |
| 1 | R & L Construction, LLC | | 30.00 | | 7,680.00 |
| 2 | Built Right Construction, LLC | | 60.00 | | 15,360.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 40.91 | | 10,472.96 |
| 4 | Treas Construction Inc | | 28.25 | | 7,232.00 |
| 5 | Grade Line Construction, LLC | | 45.00 | | 11,520.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 45.00 | | 11,520.00 |
| 7 | Timber Wolf Excavating, LLC | | 55.00 | | 14,080.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0110 | 610(A)5200 | 4" CONCRETE SIDEWALK | 1,475.000 | SY | |
| | **Engineer's Estimate** | | **55.00** | | **81,125.00** |
| 1 | R & L Construction, LLC | | 75.00 | | 110,625.00 |
| 2 | Built Right Construction, LLC | | 100.00 | | 147,500.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 88.35 | | 130,316.25 |
| 4 | Treas Construction Inc | | 73.92 | | 109,032.00 |
| 5 | Grade Line Construction, LLC | | 85.00 | | 125,375.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 95.00 | | 140,125.00 |
| 7 | Timber Wolf Excavating, LLC | | 75.00 | | 110,625.00 |
| 0120 | 610(A)5220 | 6" CONCRETE SIDEWALK | 262.000 | SY | |
| | **Engineer's Estimate** | | **60.00** | | **15,720.00** |
| 1 | R & L Construction, LLC | | 85.00 | | 22,270.00 |
| 2 | Built Right Construction, LLC | | 105.00 | | 27,510.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 107.12 | | 28,065.44 |
| 4 | Treas Construction Inc | | 81.36 | | 21,316.32 |
| 5 | Grade Line Construction, LLC | | 100.00 | | 26,200.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 150.00 | | 39,300.00 |
| 7 | Timber Wolf Excavating, LLC | | 86.00 | | 22,532.00 |
| 0130 | 610(B)5300 | 6" CONCRETE DRIVEWAY (H.E.S.) | 128.000 | SY | |
| | **Engineer's Estimate** | | **60.00** | | **7,680.00** |
| 1 | R & L Construction, LLC | | 95.00 | | 12,160.00 |
| 2 | Built Right Construction, LLC | | 110.00 | | 14,080.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 110.76 | | 14,177.28 |
| 4 | Treas Construction Inc | | 81.36 | | 10,414.08 |
| 5 | Grade Line Construction, LLC | | 125.00 | | 16,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 105.00 | | 13,440.00 |
| 7 | Timber Wolf Excavating, LLC | | 95.00 | | 12,160.00 |
| 0140 | 610(I)6000 | TACTILE WARNING DEVICE-NEW | 210.000 | SF | |
| | **Engineer's Estimate** | | **35.00** | | **7,350.00** |
| 1 | R & L Construction, LLC | | 25.00 | | 5,250.00 |
| 2 | Built Right Construction, LLC | | 40.00 | | 8,400.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 43.91 | | 9,221.10 |
| 4 | Treas Construction Inc | | 55.43 | | 11,640.30 |
| 5 | Grade Line Construction, LLC | | 35.00 | | 7,350.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 90.00 | | 18,900.00 |
| 7 | Timber Wolf Excavating, LLC | | 50.00 | | 10,500.00 |
| 0150 | 612(I)4000 | WATER METER RESET | 2.000 | EA | |
| | **Engineer's Estimate** | | **500.00** | | **1,000.00** |
| 1 | R & L Construction, LLC | | 1,500.00 | | 3,000.00 |
| 2 | Built Right Construction, LLC | | 500.00 | | 1,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 961.90 | | 1,923.80 |
| 4 | Treas Construction Inc | | 1,412.50 | | 2,825.00 |
| 5 | Grade Line Construction, LLC | | 2,500.00 | | 5,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2,500.00 | | 5,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 1,200.00 | | 2,400.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0160 | 612(M)4400 | REMOVE & RESET MANHOLE FRAME & COVER | 1.000 | EA | |
| | **Engineer's Estimate** | | **500.00** | | **500.00** |
| 1 | R & L Construction, LLC | | 2,500.00 | | 2,500.00 |
| 2 | Built Right Construction, LLC | | 500.00 | | 500.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 1,292.84 | | 1,292.84 |
| 4 | Treas Construction Inc | | 1,412.50 | | 1,412.50 |
| 5 | Grade Line Construction, LLC | | 1,950.00 | | 1,950.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3,000.00 | | 3,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 5,000.00 | | 5,000.00 |
| 0170 | 619(B)6356 | REMOVAL OF CURB AND GUTTER | 223.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **2,230.00** |
| 1 | R & L Construction, LLC | | 15.00 | | 3,345.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 2,230.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 12.29 | | 2,740.67 |
| 4 | Treas Construction Inc | | 16.95 | | 3,779.85 |
| 5 | Grade Line Construction, LLC | | 12.00 | | 2,676.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 1,338.00 |
| 7 | Timber Wolf Excavating, LLC | | 15.00 | | 3,345.00 |
| 0180 | 619(B)6360 | REMOVAL OF CONCRETE PAVEMENT | 380.000 | SY | |
| | **Engineer's Estimate** | | **15.00** | | **5,700.00** |
| 1 | R & L Construction, LLC | | 25.00 | | 9,500.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 3,800.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 12.26 | | 4,658.80 |
| 4 | Treas Construction Inc | | 22.60 | | 8,588.00 |
| 5 | Grade Line Construction, LLC | | 25.00 | | 9,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 17.00 | | 6,460.00 |
| 7 | Timber Wolf Excavating, LLC | | 15.00 | | 5,700.00 |
| 0190 | 619(B)6386 | REMOVAL OF GRAVEL DRIVEWAY | 46.000 | SY | |
| | **Engineer's Estimate** | | **15.00** | | **690.00** |
| 1 | R & L Construction, LLC | | 25.00 | | 1,150.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 460.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 15.14 | | 696.44 |
| 4 | Treas Construction Inc | | 16.95 | | 779.70 |
| 5 | Grade Line Construction, LLC | | 20.00 | | 920.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 13.00 | | 598.00 |
| 7 | Timber Wolf Excavating, LLC | | 10.00 | | 460.00 |
| 0200 | 619(B)6404 | REMOVAL OF SIDEWALK | 971.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **9,710.00** |
| 1 | R & L Construction, LLC | | 15.00 | | 14,565.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 9,710.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 10.50 | | 10,195.50 |
| 4 | Treas Construction Inc | | 13.56 | | 13,166.76 |
| 5 | Grade Line Construction, LLC | | 25.00 | | 24,275.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 14.00 | | 13,594.00 |
| 7 | Timber Wolf Excavating, LLC | | 10.00 | | 9,710.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0210 | 619(C)6600 | SAWING PAVEMENT | 1,229.000 LF | |
| | **Engineer's Estimate** | | **7.00** | **8,603.00** |
| 1 | R & L Construction, LLC | | 10.00 | 12,290.00 |
| 2 | Built Right Construction, LLC | | 10.00 | 12,290.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 4.87 | 5,985.23 |
| 4 | Treas Construction Inc | | 11.30 | 13,887.70 |
| 5 | Grade Line Construction, LLC | | 4.50 | 5,530.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 12,290.00 |
| 7 | Timber Wolf Excavating, LLC | | 45.00 | 55,305.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 ROADWAY - ADD ALTERNATE 1** | | | | |
| 0250 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | R & L Construction, LLC | | 2,500.00 | 2,500.00 |
| 2 | Built Right Construction, LLC | | 10,000.00 | 10,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 3,121.09 | 3,121.09 |
| 4 | Treas Construction Inc | | 9,153.00 | 9,153.00 |
| 5 | Grade Line Construction, LLC | | 1,000.00 | 1,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3,000.00 | 3,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 25,000.00 | 25,000.00 |
| 0260 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 16.000 CY | |
| | **Engineer's Estimate** | | **10.00** | **160.00** |
| 1 | R & L Construction, LLC | | 50.00 | 800.00 |
| 2 | Built Right Construction, LLC | | 25.00 | 400.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 109.10 | 1,745.60 |
| 4 | Treas Construction Inc | | 11.30 | 180.80 |
| 5 | Grade Line Construction, LLC | | 38.50 | 616.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 29.00 | 464.00 |
| 7 | Timber Wolf Excavating, LLC | | 100.00 | 1,600.00 |
| 0270 | 202(D)2500 | UNCLASSIFIED BORROW | 13.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **195.00** |
| 1 | R & L Construction, LLC | | 75.00 | 975.00 |
| 2 | Built Right Construction, LLC | | 20.00 | 260.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 137.51 | 1,787.63 |
| 4 | Treas Construction Inc | | 33.90 | 440.70 |
| 5 | Grade Line Construction, LLC | | 45.00 | 585.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 81.00 | 1,053.00 |
| 7 | Timber Wolf Excavating, LLC | | 150.00 | 1,950.00 |
| 0280 | 221(B)2300 | TEMPORARY SILT FENCE | 825.000 LF | |
| | **Engineer's Estimate** | | **4.00** | **3,300.00** |
| 1 | R & L Construction, LLC | | 3.50 | 2,887.50 |
| 2 | Built Right Construction, LLC | | 4.00 | 3,300.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 2.75 | 2,268.75 |
| 4 | Treas Construction Inc | | 6.72 | 5,544.00 |
| 5 | Grade Line Construction, LLC | | 2.75 | 2,268.75 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | 2,475.00 |
| 7 | Timber Wolf Excavating, LLC | | 6.00 | 4,950.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **ROADWAY - ADD ALTERNATE 1** | | | | |
| 0290 | 221(C)2400 | TEMPORARY SEDIMENT FILTER | 2.000 | EA | |
| | **Engineer's Estimate** | | **400.00** | | **800.00** |
| 1 | R & L Construction, LLC | | 250.00 | | 500.00 |
| 2 | Built Right Construction, LLC | | 75.00 | | 150.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 330.00 | | 660.00 |
| 4 | Treas Construction Inc | | 785.35 | | 1,570.70 |
| 5 | Grade Line Construction, LLC | | 325.00 | | 650.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 300.00 | | 600.00 |
| 7 | Timber Wolf Excavating, LLC | | 850.00 | | 1,700.00 |
| 0300 | 230(A)7200 | SOLID SLAB SODDING | 700.000 | SY | |
| | **Engineer's Estimate** | | **7.50** | | **5,250.00** |
| 1 | R & L Construction, LLC | | 9.50 | | 6,650.00 |
| 2 | Built Right Construction, LLC | | 5.00 | | 3,500.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 4.95 | | 3,465.00 |
| 4 | Treas Construction Inc | | 14.12 | | 9,884.00 |
| 5 | Grade Line Construction, LLC | | 4.75 | | 3,325.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 4,200.00 |
| 7 | Timber Wolf Excavating, LLC | | 7.00 | | 4,900.00 |
| 0310 | 609(B)4330 | 1'-8" COMB.CRB.& GUT.(6" BARRIER) | 32.000 | LF | |
| | **Engineer's Estimate** | | **45.00** | | **1,440.00** |
| 1 | R & L Construction, LLC | | 30.00 | | 960.00 |
| 2 | Built Right Construction, LLC | | 55.00 | | 1,760.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 62.56 | | 2,001.92 |
| 4 | Treas Construction Inc | | 28.25 | | 904.00 |
| 5 | Grade Line Construction, LLC | | 45.00 | | 1,440.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 55.00 | | 1,760.00 |
| 7 | Timber Wolf Excavating, LLC | | 35.00 | | 1,120.00 |
| 0320 | 610(A)5200 | 4" CONCRETE SIDEWALK | 586.000 | SY | |
| | **Engineer's Estimate** | | **55.00** | | **32,230.00** |
| 1 | R & L Construction, LLC | | 75.00 | | 43,950.00 |
| 2 | Built Right Construction, LLC | | 100.00 | | 58,600.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 85.78 | | 50,267.08 |
| 4 | Treas Construction Inc | | 73.92 | | 43,317.12 |
| 5 | Grade Line Construction, LLC | | 80.00 | | 46,880.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 84.50 | | 49,517.00 |
| 7 | Timber Wolf Excavating, LLC | | 75.00 | | 43,950.00 |
| 0330 | 610(A)5220 | 6" CONCRETE SIDEWALK | 78.000 | SY | |
| | **Engineer's Estimate** | | **60.00** | | **4,680.00** |
| 1 | R & L Construction, LLC | | 85.00 | | 6,630.00 |
| 2 | Built Right Construction, LLC | | 110.00 | | 8,580.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 125.90 | | 9,820.20 |
| 4 | Treas Construction Inc | | 81.36 | | 6,346.08 |
| 5 | Grade Line Construction, LLC | | 90.00 | | 7,020.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 150.00 | | 11,700.00 |
| 7 | Timber Wolf Excavating, LLC | | 86.00 | | 6,708.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **ROADWAY - ADD ALTERNATE 1** | | | | |
| 0340 | 610(I)6000 | TACTILE WARNING DEVICE-NEW | 70.000 | SF | |
| | **Engineer's Estimate** | | **35.00** | | **2,450.00** |
| 1 | R & L Construction, LLC | | 25.00 | | 1,750.00 |
| 2 | Built Right Construction, LLC | | 40.00 | | 2,800.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 42.95 | | 3,006.50 |
| 4 | Treas Construction Inc | | 32.83 | | 2,298.10 |
| 5 | Grade Line Construction, LLC | | 35.00 | | 2,450.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 50.00 | | 3,500.00 |
| 7 | Timber Wolf Excavating, LLC | | 50.00 | | 3,500.00 |
| 0350 | 619(B)6356 | REMOVAL OF CURB AND GUTTER | 45.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **450.00** |
| 1 | R & L Construction, LLC | | 15.00 | | 675.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 450.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 17.03 | | 766.35 |
| 4 | Treas Construction Inc | | 16.95 | | 762.75 |
| 5 | Grade Line Construction, LLC | | 12.00 | | 540.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 270.00 |
| 7 | Timber Wolf Excavating, LLC | | 10.00 | | 450.00 |
| 0360 | 619(B)6360 | REMOVAL OF CONCRETE PAVEMENT | 125.000 | SY | |
| | **Engineer's Estimate** | | **15.00** | | **1,875.00** |
| 1 | R & L Construction, LLC | | 25.00 | | 3,125.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 1,250.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 12.42 | | 1,552.50 |
| 4 | Treas Construction Inc | | 22.60 | | 2,825.00 |
| 5 | Grade Line Construction, LLC | | 20.00 | | 2,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 17.00 | | 2,125.00 |
| 7 | Timber Wolf Excavating, LLC | | 15.00 | | 1,875.00 |
| 0370 | 619(B)6404 | REMOVAL OF SIDEWALK | 478.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **4,780.00** |
| 1 | R & L Construction, LLC | | 15.00 | | 7,170.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 4,780.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 10.67 | | 5,100.26 |
| 4 | Treas Construction Inc | | 13.56 | | 6,481.68 |
| 5 | Grade Line Construction, LLC | | 20.00 | | 9,560.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 13.00 | | 6,214.00 |
| 7 | Timber Wolf Excavating, LLC | | 10.00 | | 4,780.00 |
| 0380 | 619(B)6456 | REMOVAL OF PAVING BRICK ROADWAY | 33.000 | SY | |
| | **Engineer's Estimate** | | **25.00** | | **825.00** |
| 1 | R & L Construction, LLC | | 15.00 | | 495.00 |
| 2 | Built Right Construction, LLC | | 10.00 | | 330.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 14.93 | | 492.69 |
| 4 | Treas Construction Inc | | 33.90 | | 1,118.70 |
| 5 | Grade Line Construction, LLC | | 15.00 | | 495.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | | 825.00 |
| 7 | Timber Wolf Excavating, LLC | | 50.00 | | 1,650.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **ROADWAY - ADD ALTERNATE 1** | | | |
| 0390 | 619(C)6600 | SAWING PAVEMENT | 241.000 LF | |
| | **Engineer's Estimate** | | **7.00** | **1,687.00** |
| 1 | R & L Construction, LLC | | 10.00 | 2,410.00 |
| 2 | Built Right Construction, LLC | | 10.00 | 2,410.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 8.28 | 1,995.48 |
| 4 | Treas Construction Inc | | 11.30 | 2,723.30 |
| 5 | Grade Line Construction, LLC | | 4.50 | 1,084.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | 1,687.00 |
| 7 | Timber Wolf Excavating, LLC | | 45.00 | 10,845.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **TRAFFIC** | | | |
| 0400 | 805(D)3528 | (PL)REMOVE & RESET EXISTING SIGNS | 6.000 EA | |
| | **Engineer's Estimate** | | **175.00** | **1,050.00** |
| 1 | R & L Construction, LLC | | 275.00 | 1,650.00 |
| 2 | Built Right Construction, LLC | | 350.00 | 2,100.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 275.00 | 1,650.00 |
| 4 | Treas Construction Inc | | 282.50 | 1,695.00 |
| 5 | Grade Line Construction, LLC | | 262.50 | 1,575.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | 2,400.00 |
| 7 | Timber Wolf Excavating, LLC | | 1,020.00 | 6,120.00 |
| 0410 | 850(A)1200 | SHEET ALUMINUM SIGNS | 92.000 SF | |
| | **Engineer's Estimate** | | **25.00** | **2,300.00** |
| 1 | R & L Construction, LLC | | 27.50 | 2,530.00 |
| 2 | Built Right Construction, LLC | | 35.00 | 3,220.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 27.50 | 2,530.00 |
| 4 | Treas Construction Inc | | 28.25 | 2,599.00 |
| 5 | Grade Line Construction, LLC | | 26.25 | 2,415.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 40.00 | 3,680.00 |
| 7 | Timber Wolf Excavating, LLC | | 48.00 | 4,416.00 |
| 0420 | 851(C)2415 | 2" SQUARE TUBE POST | 25.000 LF | |
| | **Engineer's Estimate** | | **13.00** | **325.00** |
| 1 | R & L Construction, LLC | | 55.00 | 1,375.00 |
| 2 | Built Right Construction, LLC | | 60.00 | 1,500.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 55.00 | 1,375.00 |
| 4 | Treas Construction Inc | | 56.50 | 1,412.50 |
| 5 | Grade Line Construction, LLC | | 52.50 | 1,312.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 80.00 | 2,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 25.00 | 625.00 |
| 0430 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 899.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **17,980.00** |
| 1 | R & L Construction, LLC | | 16.50 | 14,833.50 |
| 2 | Built Right Construction, LLC | | 18.00 | 16,182.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 16.50 | 14,833.50 |
| 4 | Treas Construction Inc | | 16.95 | 15,238.05 |
| 5 | Grade Line Construction, LLC | | 15.75 | 14,159.25 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 20.00 | 17,980.00 |
| 7 | Timber Wolf Excavating, LLC | | 25.00 | 22,475.00 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0004** | **TRAFFIC CONTROL** | | | | |
| 0440 | 104 3250 | (SP) RAILROAD FLAGGING(NON-BIDDABLE) | 10.000 | DAY | |
| | **Engineer's Estimate** | | **1,300.00** | | **13,000.00** |
| 1 | R & L Construction, LLC | | 1,300.00 | | 13,000.00 |
| 2 | Built Right Construction, LLC | | 1,300.00 | | 13,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 1,300.00 | | 13,000.00 |
| 4 | Treas Construction Inc | | 1,300.00 | | 13,000.00 |
| 5 | Grade Line Construction, LLC | | 1,300.00 | | 13,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,300.00 | | 13,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 1,300.00 | | 13,000.00 |
| 0450 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,380.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **1,035.00** |
| 1 | R & L Construction, LLC | | 1.10 | | 1,518.00 |
| 2 | Built Right Construction, LLC | | 1.00 | | 1,380.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 1.10 | | 1,518.00 |
| 4 | Treas Construction Inc | | 1.12 | | 1,545.60 |
| 5 | Grade Line Construction, LLC | | 1.05 | | 1,449.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | | 4,140.00 |
| 7 | Timber Wolf Excavating, LLC | | 1.30 | | 1,794.00 |
| 0460 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,208.000 | SD | |
| | **Engineer's Estimate** | | **1.25** | | **1,510.00** |
| 1 | R & L Construction, LLC | | 2.20 | | 2,657.60 |
| 2 | Built Right Construction, LLC | | 2.00 | | 2,416.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 2.20 | | 2,657.60 |
| 4 | Treas Construction Inc | | 2.24 | | 2,705.92 |
| 5 | Grade Line Construction, LLC | | 2.10 | | 2,536.80 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 4.00 | | 4,832.00 |
| 7 | Timber Wolf Excavating, LLC | | 1.30 | | 1,570.40 |
| 0470 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 2,415.000 | SD | |
| | **Engineer's Estimate** | | **2.50** | | **6,037.50** |
| 1 | R & L Construction, LLC | | 0.10 | | 241.50 |
| 2 | Built Right Construction, LLC | | 0.05 | | 120.75 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.06 | | 144.90 |
| 4 | Treas Construction Inc | | 0.05 | | 120.75 |
| 5 | Grade Line Construction, LLC | | 0.05 | | 120.75 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.10 | | 241.50 |
| 7 | Timber Wolf Excavating, LLC | | 2.60 | | 6,279.00 |
| 0480 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 8,108.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **5,675.60** |
| 1 | R & L Construction, LLC | | 0.10 | | 810.80 |
| 2 | Built Right Construction, LLC | | 0.05 | | 405.40 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.06 | | 486.48 |
| 4 | Treas Construction Inc | | 0.05 | | 405.40 |
| 5 | Grade Line Construction, LLC | | 0.05 | | 405.40 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.10 | | 810.80 |
| 7 | Timber Wolf Excavating, LLC | | 1.20 | | 9,729.60 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **TRAFFIC CONTROL** | | |
| 0490 | 880(G)6805 | CHANNELIZER CONES | 19,143.000 SD | |
| | **Engineer's Estimate** | | **0.75** | **14,357.25** |
| 1 | R & L Construction, LLC | | 0.30 | 5,742.90 |
| 2 | Built Right Construction, LLC | | 0.25 | 4,785.75 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.28 | 5,360.04 |
| 4 | Treas Construction Inc | | 0.28 | 5,360.04 |
| 5 | Grade Line Construction, LLC | | 0.26 | 4,977.18 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.35 | 6,700.05 |
| 7 | Timber Wolf Excavating, LLC | | 1.20 | 22,971.60 |
| 0500 | 880(I)7000 | FLAGGER | 120.000 SD | |
| | **Engineer's Estimate** | | **225.00** | **27,000.00** |
| 1 | R & L Construction, LLC | | 200.00 | 24,000.00 |
| 2 | Built Right Construction, LLC | | 5.00 | 600.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 492.00 | 59,040.00 |
| 4 | Treas Construction Inc | | 112.00 | 13,440.00 |
| 5 | Grade Line Construction, LLC | | 375.00 | 45,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 3,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 500.00 | 60,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0005** | **TRAFFIC - ADD ALTERNATE 1** | | |
| 0510 | 805(D)3528 | (PL)REMOVE & RESET EXISTING SIGNS | 1.000 EA | |
| | **Engineer's Estimate** | | **175.00** | **175.00** |
| 1 | R & L Construction, LLC | | 275.00 | 275.00 |
| 2 | Built Right Construction, LLC | | 350.00 | 350.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 275.00 | 275.00 |
| 4 | Treas Construction Inc | | 280.00 | 280.00 |
| 5 | Grade Line Construction, LLC | | 262.50 | 262.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | 400.00 |
| 7 | Timber Wolf Excavating, LLC | | 1,020.00 | 1,020.00 |
| 0520 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 60.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **1,200.00** |
| 1 | R & L Construction, LLC | | 16.50 | 990.00 |
| 2 | Built Right Construction, LLC | | 18.00 | 1,080.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 16.50 | 990.00 |
| 4 | Treas Construction Inc | | 16.80 | 1,008.00 |
| 5 | Grade Line Construction, LLC | | 15.75 | 945.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 20.00 | 1,200.00 |
| 7 | Timber Wolf Excavating, LLC | | 50.00 | 3,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0006** | **TRAFFIC CONTROL - ADD ALTERNATE 1** | | |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section:** | **0006** | **TRAFFIC CONTROL - ADD ALTERNATE 1** | | | |
| 0530 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 1,380.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **1,035.00** |
| 1 | R & L Construction, LLC | | 1.10 | | 1,518.00 |
| 2 | Built Right Construction, LLC | | 1.00 | | 1,380.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 1.10 | | 1,518.00 |
| 4 | Treas Construction Inc | | 1.12 | | 1,545.60 |
| 5 | Grade Line Construction, LLC | | 1.05 | | 1,449.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.00 | | 2,760.00 |
| 7 | Timber Wolf Excavating, LLC | | 1.30 | | 1,794.00 |
| 0540 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,208.000 | SD | |
| | **Engineer's Estimate** | | **1.25** | | **1,510.00** |
| 1 | R & L Construction, LLC | | 2.20 | | 2,657.60 |
| 2 | Built Right Construction, LLC | | 2.00 | | 2,416.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 2.20 | | 2,657.60 |
| 4 | Treas Construction Inc | | 2.24 | | 2,705.92 |
| 5 | Grade Line Construction, LLC | | 2.10 | | 2,536.80 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | | 3,624.00 |
| 7 | Timber Wolf Excavating, LLC | | 1.30 | | 1,570.40 |
| 0550 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 863.000 | SD | |
| | **Engineer's Estimate** | | **2.50** | | **2,157.50** |
| 1 | R & L Construction, LLC | | 0.10 | | 86.30 |
| 2 | Built Right Construction, LLC | | 0.05 | | 43.15 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.06 | | 51.78 |
| 4 | Treas Construction Inc | | 0.05 | | 43.15 |
| 5 | Grade Line Construction, LLC | | 0.05 | | 43.15 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.10 | | 86.30 |
| 7 | Timber Wolf Excavating, LLC | | 2.60 | | 2,243.80 |
| 0560 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 2,070.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **1,449.00** |
| 1 | R & L Construction, LLC | | 0.10 | | 207.00 |
| 2 | Built Right Construction, LLC | | 0.05 | | 103.50 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.06 | | 124.20 |
| 4 | Treas Construction Inc | | 0.05 | | 103.50 |
| 5 | Grade Line Construction, LLC | | 0.05 | | 103.50 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.10 | | 207.00 |
| 7 | Timber Wolf Excavating, LLC | | 1.20 | | 2,484.00 |
| 0570 | 880(G)6805 | CHANNELIZER CONES | 6,831.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **5,123.25** |
| 1 | R & L Construction, LLC | | 0.30 | | 2,049.30 |
| 2 | Built Right Construction, LLC | | 0.25 | | 1,707.75 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 0.28 | | 1,912.68 |
| 4 | Treas Construction Inc | | 0.28 | | 1,912.68 |
| 5 | Grade Line Construction, LLC | | 0.26 | | 1,776.06 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.35 | | 2,390.85 |
| 7 | Timber Wolf Excavating, LLC | | 1.20 | | 8,197.20 |

**Letting Date:** May 15, 2025, 10:30 A.M.
**Call Order:** 225 **Contract ID:** 250076

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0006** | **TRAFFIC CONTROL - ADD ALTERNATE 1** | | | |
| 0580 | 880(I)7000 | FLAGGER | 30.000 | SD |
| | **Engineer's Estimate** | | **225.00** | **6,750.00** |
| 1 | R & L Construction, LLC | | 200.00 | 6,000.00 |
| 2 | Built Right Construction, LLC | | 5.00 | 150.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 492.00 | 14,760.00 |
| 4 | Treas Construction Inc | | 112.00 | 3,360.00 |
| 5 | Grade Line Construction, LLC | | 375.00 | 11,250.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 750.00 |
| 7 | Timber Wolf Excavating, LLC | | 500.00 | 15,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0007** | **STAKING** | | | |
| 0590 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 | LSUM |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | R & L Construction, LLC | | 15,729.50 | 15,729.50 |
| 2 | Built Right Construction, LLC | | 15,000.00 | 15,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 10,578.71 | 10,578.71 |
| 4 | Treas Construction Inc | | 12,880.00 | 12,880.00 |
| 5 | Grade Line Construction, LLC | | 26,500.00 | 26,500.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25,000.00 | 25,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 21,000.00 | 21,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0008** | **CONSTRUCTION** | | | |
| 0600 | 641 2110 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **40,800.00** | **40,800.00** |
| 1 | R & L Construction, LLC | | 50,000.00 | 50,000.00 |
| 2 | Built Right Construction, LLC | | 52,000.00 | 52,000.00 |
| 3 | SCHIRALLI CONSTRUCTION CORP. | | 59,810.29 | 59,810.29 |
| 4 | Treas Construction Inc | | 59,414.28 | 59,414.28 |
| 5 | Grade Line Construction, LLC | | 50,000.00 | 50,000.00 |
| 6 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 116,000.00 | 116,000.00 |
| 7 | Timber Wolf Excavating, LLC | | 110,000.00 | 110,000.00 |