Proposal:250076 **Let Date:**May 15, 2025 **Call Order:**225
J/P Num:35688(04) **Proj. Num:**STP-256B(091)AD
Counties:OKMULGEE
Description:PEDESTRIAN IMPROVEMENTS (SIDEWALK)
SH-56 (W. 6TH STREET): FROM 1.35 MILES WEST OF US-75,
EXTEND EAST IN OKMULGEE.
PROJECT LENGTH = 0.478 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	202(A)2200	UNCLASSIFIED EXCAVATION	30.000	CY
0030	202(D)2500	UNCLASSIFIED BORROW	48.000	CY
0040	221(B)2300	TEMPORARY SILT FENCE	1,505.000	LF
0050	221(C)2400	TEMPORARY SEDIMENT FILTER	11.000	EA
0060	230(A)7200	SOLID SLAB SODDING	1,362.000	SY
0070	303(A)1200	AGGREGATE BASE TYPE A	74.000	CY
0080	504(F)5600	HANDRAILING	52.000	LF
0090	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)	282.000	LF
0100	609(C)4400	CONCRETE HEADER CURB (6"X 16")	256.000	LF
0110	610(A)5200	4" CONCRETE SIDEWALK	1,475.000	SY
0120	610(A)5220	6" CONCRETE SIDEWALK	262.000	SY
0130	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	128.000	SY
0140	610(I)6000	TACTILE WARNING DEVICE-NEW	210.000	SF
0150	612(I)4000	WATER METER RESET	2.000	EA
0160	612(M)4400	REMOVE & RESET MANHOLE FRAME & COVER	1.000	EA
0170	619(B)6356	REMOVAL OF CURB AND GUTTER	223.000	LF
0180	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	380.000	SY
0190	619(B)6386	REMOVAL OF GRAVEL DRIVEWAY	46.000	SY
0200	619(B)6404	REMOVAL OF SIDEWALK	971.000	SY
0210	619(C)6600	SAWING PAVEMENT	1,229.000	LF
0002	ROADWAY - ADD ALTERNATE 1			
0250	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0260	202(A)2200	UNCLASSIFIED EXCAVATION	16.000	CY
0270	202(D)2500	UNCLASSIFIED BORROW	13.000	CY
0280	221(B)2300	TEMPORARY SILT FENCE	825.000	LF
0290	221(C)2400	TEMPORARY SEDIMENT FILTER	2.000	EA
0300	230(A)7200	SOLID SLAB SODDING	700.000	SY
0310	609(B)4330	1'-8" COMB.CRB.& GUT.(6" BARRIER)	32.000	LF
0320	610(A)5200	4" CONCRETE SIDEWALK	586.000	SY
0330	610(A)5220	6" CONCRETE SIDEWALK	78.000	SY
0340	610(I)6000	TACTILE WARNING DEVICE-NEW	70.000	SF
0350	619(B)6356	REMOVAL OF CURB AND GUTTER	45.000	LF
0360	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	125.000	SY
0370	619(B)6404	REMOVAL OF SIDEWALK	478.000	SY
0380	619(B)6456	REMOVAL OF PAVING BRICK ROADWAY	33.000	SY
0390	619(C)6600	SAWING PAVEMENT	241.000	LF
0003	TRAFFIC			
0400	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	6.000	EA
0410	850(A)1200	SHEET ALUMINUM SIGNS	92.000	SF
0420	851(C)2415	2" SQUARE TUBE POST	25.000	LF
0430	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	899.000	LF

Proposal: 250076 **Let Date:** May 15, 2025 **Call Order:** 225
J/P Num: 35688(04) **Proj. Num:** STP-256B(091)AD
Counties: OKMULGEE
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALK)
SH-56 (W. 6TH STREET): FROM 1.35 MILES WEST OF US-75,
EXTEND EAST IN OKMULGEE.
PROJECT LENGTH = 0.478 MILES

Line #		Item Description	Quantity	Unit
0004	TRAFFIC CONTROL			
0440	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	10.000	DAY
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,380.000	SD
0460	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,208.000	SD
0470	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,415.000	SD
0480	880(E)6600	WARNING LIGHTS(TYPE A)	8,108.000	SD
0490	880(G)6805	CHANNELIZER CONES	19,143.000	SD
0500	880(I)7000	FLAGGER	120.000	SD
0005	TRAFFIC - ADD ALTERNATE 1			
0510	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	1.000	EA
0520	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	60.000	LF
0006	TRAFFIC CONTROL - ADD ALTERNATE 1			
0530	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,380.000	SD
0540	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,208.000	SD
0550	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	863.000	SD
0560	880(E)6600	WARNING LIGHTS(TYPE A)	2,070.000	SD
0570	880(G)6805	CHANNELIZER CONES	6,831.000	SD
0580	880(I)7000	FLAGGER	30.000	SD
0007	STAKING			
0590	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0008	CONSTRUCTION			
0600	641 2110	MOBILIZATION	1.000	LSUM