Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079
J/P No.: 35484(04) **Project No.:** TAP-272B(364)IG **Contract Time:**
County: TULSA
Description: BICYCLE AND PEDESTRIAN IMPROVEMENTS
CITY STREET (N LEWIS AVE):
FROM E 56TH ST N, EXTEND NORTH IN THE CITY OF TULSA.
PROJECT LENGTH = 0.990 MILES

	VENDORNAME	PROPOSALITEMTO		
1	R & L Construction, LLC	489,901.00	75.05	100.00
2	Grade Line Construction, LLC	491,583.54	75.31	100.34
3	Timber Wolf Excavating, LLC	607,012.60	92.99	123.91
4	Built Right Construction, LLC	648,310.64	99.32	132.34

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	100.000	CY	
	Engineer's Estimate		**28.00**		**2,800.00**
1	R & L Construction, LLC		100.00		10,000.00
2	Grade Line Construction, LLC		25.00		2,500.00
3	Timber Wolf Excavating, LLC		65.00		6,500.00
4	Built Right Construction, LLC		75.00		7,500.00
0020	202(D)2500	UNCLASSIFIED BORROW	100.000	CY	
	Engineer's Estimate		**32.00**		**3,200.00**
1	R & L Construction, LLC		100.00		10,000.00
2	Grade Line Construction, LLC		30.00		3,000.00
3	Timber Wolf Excavating, LLC		100.00		10,000.00
4	Built Right Construction, LLC		50.00		5,000.00
0030	221(B)2300	TEMPORARY SILT FENCE	2,800.000	LF	
	Engineer's Estimate		**6.50**		**18,200.00**
1	R & L Construction, LLC		3.50		9,800.00
2	Grade Line Construction, LLC		3.25		9,100.00
3	Timber Wolf Excavating, LLC		8.00		22,400.00
4	Built Right Construction, LLC		6.00		16,800.00
0040	230(A)7200	SOLID SLAB SODDING	1,644.000	SY	
	Engineer's Estimate		**6.50**		**10,686.00**
1	R & L Construction, LLC		8.00		13,152.00
2	Grade Line Construction, LLC		7.25		11,919.00
3	Timber Wolf Excavating, LLC		10.00		16,440.00
4	Built Right Construction, LLC		10.00		16,440.00
0050	303(A)1200	AGGREGATE BASE TYPE A	73.000	CY	
	Engineer's Estimate		**85.00**		**6,205.00**
1	R & L Construction, LLC		76.00		5,548.00
2	Grade Line Construction, LLC		175.00		12,775.00
3	Timber Wolf Excavating, LLC		85.00		6,205.00
4	Built Right Construction, LLC		85.00		6,205.00
0060	325 0100	SEPARATOR FABRIC	500.000	SY	
	Engineer's Estimate		**5.00**		**2,500.00**
1	R & L Construction, LLC		5.00		2,500.00
2	Grade Line Construction, LLC		1.00		500.00
3	Timber Wolf Excavating, LLC		10.00		5,000.00
4	Built Right Construction, LLC		10.00		5,000.00
0070	326(B)1300	GEOGRID REINFORCEMENT	500.000	SY	
	Engineer's Estimate		**9.00**		**4,500.00**
1	R & L Construction, LLC		10.00		5,000.00
2	Grade Line Construction, LLC		2.00		1,000.00
3	Timber Wolf Excavating, LLC		10.00		5,000.00
4	Built Right Construction, LLC		10.00		5,000.00
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	49.000	TON	
	Engineer's Estimate		**33.00**		**1,617.00**
1	R & L Construction, LLC		35.00		1,715.00
2	Grade Line Construction, LLC		100.00		4,900.00
3	Timber Wolf Excavating, LLC		185.00		9,065.00
4	Built Right Construction, LLC		100.00		4,900.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	71.600	SY	
	Engineer's Estimate		**80.00**		**5,728.00**
1	R & L Construction, LLC		200.00		14,320.00
2	Grade Line Construction, LLC		85.00		6,086.00
3	Timber Wolf Excavating, LLC		650.00		46,540.00
4	Built Right Construction, LLC		200.00		14,320.00
0100	414(G)5800	P.C. CONCRETE FOR PAVEMENT	17.000	CY	
	Engineer's Estimate		**250.00**		**4,250.00**
1	R & L Construction, LLC		300.00		5,100.00
2	Grade Line Construction, LLC		330.00		5,610.00
3	Timber Wolf Excavating, LLC		850.00		14,450.00
4	Built Right Construction, LLC		500.00		8,500.00
0110	610(A)5210	5" CONCRETE SIDEWALK	1,219.000	SY	
	Engineer's Estimate		**100.00**		**121,900.00**
1	R & L Construction, LLC		90.00		109,710.00
2	Grade Line Construction, LLC		136.00		165,784.00
3	Timber Wolf Excavating, LLC		90.00		109,710.00
4	Built Right Construction, LLC		180.00		219,420.00
0120	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	349.000	SY	
	Engineer's Estimate		**120.00**		**41,880.00**
1	R & L Construction, LLC		100.00		34,900.00
2	Grade Line Construction, LLC		150.00		52,350.00
3	Timber Wolf Excavating, LLC		110.00		38,390.00
4	Built Right Construction, LLC		200.00		69,800.00
0130	610(I)6000	TACTILE WARNING DEVICE-NEW	140.000	SF	
	Engineer's Estimate		**45.00**		**6,300.00**
1	R & L Construction, LLC		35.00		4,900.00
2	Grade Line Construction, LLC		135.00		18,900.00
3	Timber Wolf Excavating, LLC		50.00		7,000.00
4	Built Right Construction, LLC		50.00		7,000.00
0140	612(I)4000	WATER METER RESET	3.000	EA	
	Engineer's Estimate		**1,500.00**		**4,500.00**
1	R & L Construction, LLC		1,500.00		4,500.00
2	Grade Line Construction, LLC		3,500.00		10,500.00
3	Timber Wolf Excavating, LLC		1,000.00		3,000.00
4	Built Right Construction, LLC		200.00		600.00
0150	616(M)3705	WATER VALVE RISER ADJUST TO GRADE	1.000	EA	
	Engineer's Estimate		**1,500.00**		**1,500.00**
1	R & L Construction, LLC		750.00		750.00
2	Grade Line Construction, LLC		500.00		500.00
3	Timber Wolf Excavating, LLC		1,500.00		1,500.00
4	Built Right Construction, LLC		1,000.00		1,000.00
0160	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	71.000	SY	
	Engineer's Estimate		**19.00**		**1,349.00**
1	R & L Construction, LLC		100.00		7,100.00
2	Grade Line Construction, LLC		30.00		2,130.00
3	Timber Wolf Excavating, LLC		15.00		1,065.00
4	Built Right Construction, LLC		25.00		1,775.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0170	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	160.000	SY	
	Engineer's Estimate		**12.00**		**1,920.00**
1	R & L Construction, LLC		100.00		16,000.00
2	Grade Line Construction, LLC		30.00		4,800.00
3	Timber Wolf Excavating, LLC		15.00		2,400.00
4	Built Right Construction, LLC		15.00		2,400.00
0180	619(B)6384	REMOVAL OF ASPHALT DRIVEWAY	24.000	SY	
	Engineer's Estimate		**12.00**		**288.00**
1	R & L Construction, LLC		100.00		2,400.00
2	Grade Line Construction, LLC		30.00		720.00
3	Timber Wolf Excavating, LLC		15.00		360.00
4	Built Right Construction, LLC		15.00		360.00
0190	619(B)6400	REMOVAL OF CURB	166.000	LF	
	Engineer's Estimate		**10.00**		**1,660.00**
1	R & L Construction, LLC		100.00		16,600.00
2	Grade Line Construction, LLC		20.00		3,320.00
3	Timber Wolf Excavating, LLC		15.00		2,490.00
4	Built Right Construction, LLC		15.00		2,490.00
0200	619(B)6404	REMOVAL OF SIDEWALK	16.000	SY	
	Engineer's Estimate		**10.00**		**160.00**
1	R & L Construction, LLC		100.00		1,600.00
2	Grade Line Construction, LLC		30.00		480.00
3	Timber Wolf Excavating, LLC		10.00		160.00
4	Built Right Construction, LLC		15.00		240.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0210	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	3.000	EA	
	Engineer's Estimate		**100.00**		**300.00**
1	R & L Construction, LLC		110.00		330.00
2	Grade Line Construction, LLC		105.00		315.00
3	Timber Wolf Excavating, LLC		500.00		1,500.00
4	Built Right Construction, LLC		200.00		600.00
0220	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	3.000	EA	
	Engineer's Estimate		**500.00**		**1,500.00**
1	R & L Construction, LLC		275.00		825.00
2	Grade Line Construction, LLC		260.00		780.00
3	Timber Wolf Excavating, LLC		650.00		1,950.00
4	Built Right Construction, LLC		350.00		1,050.00
0230	836 7110	RECTANGULAR RAPID FLASHING BEACON	1.000	EA	
	Engineer's Estimate		**33,000.00**		**33,000.00**
1	R & L Construction, LLC		12,000.00		12,000.00
2	Grade Line Construction, LLC		12,000.00		12,000.00
3	Timber Wolf Excavating, LLC		3,500.00		3,500.00
4	Built Right Construction, LLC		15,000.00		15,000.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	850(A)1200	SHEET ALUMINUM SIGNS	82.000	SF	
	Engineer's Estimate		**36.00**		**2,952.00**
1	R & L Construction, LLC		27.50		2,255.00
2	Grade Line Construction, LLC		26.00		2,132.00
3	Timber Wolf Excavating, LLC		50.00		4,100.00
4	Built Right Construction, LLC		35.00		2,870.00
0250	851(C)2415	2" SQUARE TUBE POST	250.000	LF	
	Engineer's Estimate		**40.00**		**10,000.00**
1	R & L Construction, LLC		16.50		4,125.00
2	Grade Line Construction, LLC		16.00		4,000.00
3	Timber Wolf Excavating, LLC		35.00		8,750.00
4	Built Right Construction, LLC		25.00		6,250.00
0260	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	30,963.000	LF	
	Engineer's Estimate		**4.00**		**123,852.00**
1	R & L Construction, LLC		1.10		34,059.30
2	Grade Line Construction, LLC		1.05		32,511.15
3	Timber Wolf Excavating, LLC		1.20		37,155.60
4	Built Right Construction, LLC		2.00		61,926.00
0270	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	2,411.000	LF	
	Engineer's Estimate		**6.00**		**14,466.00**
1	R & L Construction, LLC		3.30		7,956.30
2	Grade Line Construction, LLC		3.25		7,835.75
3	Timber Wolf Excavating, LLC		6.00		14,466.00
4	Built Right Construction, LLC		4.00		9,644.00
0280	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	480.000	LF	
	Engineer's Estimate		**10.00**		**4,800.00**
1	R & L Construction, LLC		16.50		7,920.00
2	Grade Line Construction, LLC		16.00		7,680.00
3	Timber Wolf Excavating, LLC		10.00		4,800.00
4	Built Right Construction, LLC		20.00		9,600.00
0285	856(B)8303	(SP) TRAF.STR.(PLURAL-COMPONENT)(SYM,WRD,ETC)	9.000	EA	
	Engineer's Estimate		**300.00**		**2,700.00**
1	R & L Construction, LLC		330.00		2,970.00
2	Grade Line Construction, LLC		325.00		2,925.00
3	Timber Wolf Excavating, LLC		1,170.00		10,530.00
4	Built Right Construction, LLC		400.00		3,600.00
0290	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	37.000	EA	
	Engineer's Estimate		**400.00**		**14,800.00**
1	R & L Construction, LLC		220.00		8,140.00
2	Grade Line Construction, LLC		215.00		7,955.00
3	Timber Wolf Excavating, LLC		400.00		14,800.00
4	Built Right Construction, LLC		300.00		11,100.00
0300	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	71.000	EA	
	Engineer's Estimate		**700.00**		**49,700.00**
1	R & L Construction, LLC		330.00		23,430.00
2	Grade Line Construction, LLC		325.00		23,075.00
3	Timber Wolf Excavating, LLC		500.00		35,500.00
4	Built Right Construction, LLC		400.00		28,400.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0310	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	12,532.000	LF	
	Engineer's Estimate		**4.00**		**50,128.00**
1	R & L Construction, LLC		0.05		626.60
2	Grade Line Construction, LLC		0.02		250.64
3	Timber Wolf Excavating, LLC		0.50		6,266.00
4	Built Right Construction, LLC		0.02		250.64
0320	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	2.000	EA	
	Engineer's Estimate		**150.00**		**300.00**
1	R & L Construction, LLC		220.00		440.00
2	Grade Line Construction, LLC		215.00		430.00
3	Timber Wolf Excavating, LLC		500.00		1,000.00
4	Built Right Construction, LLC		300.00		600.00
0330	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	300.000	SD	
	Engineer's Estimate		**0.50**		**150.00**
1	R & L Construction, LLC		5.50		1,650.00
2	Grade Line Construction, LLC		6.00		1,800.00
3	Timber Wolf Excavating, LLC		0.60		180.00
4	Built Right Construction, LLC		5.00		1,500.00
0340	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,200.000	SD	
	Engineer's Estimate		**1.00**		**1,200.00**
1	R & L Construction, LLC		5.50		6,600.00
2	Grade Line Construction, LLC		6.00		7,200.00
3	Timber Wolf Excavating, LLC		0.60		720.00
4	Built Right Construction, LLC		5.00		6,000.00
0350	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	150.000	SD	
	Engineer's Estimate		**2.50**		**375.00**
1	R & L Construction, LLC		5.50		825.00
2	Grade Line Construction, LLC		6.00		900.00
3	Timber Wolf Excavating, LLC		0.80		120.00
4	Built Right Construction, LLC		5.00		750.00
0360	880(E)6600	WARNING LIGHTS(TYPE A)	26,000.000	SD	
	Engineer's Estimate		**0.20**		**5,200.00**
1	R & L Construction, LLC		0.05		1,300.00
2	Grade Line Construction, LLC		0.02		520.00
3	Timber Wolf Excavating, LLC		0.80		20,800.00
4	Built Right Construction, LLC		0.02		520.00
0370	880(F)6700	DRUMS	26,000.000	SD	
	Engineer's Estimate		**0.20**		**5,200.00**
1	R & L Construction, LLC		0.20		5,200.00
2	Grade Line Construction, LLC		0.15		3,900.00
3	Timber Wolf Excavating, LLC		0.70		18,200.00
4	Built Right Construction, LLC		0.15		3,900.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**STAKING**				

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 780 **Contract ID:** 250079

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0380	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	R & L Construction, LLC		45,653.80	45,653.80
2	Grade Line Construction, LLC		8,500.00	8,500.00
3	Timber Wolf Excavating, LLC		30,000.00	30,000.00
4	Built Right Construction, LLC		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0390	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**76,000.00**	**76,000.00**
1	R & L Construction, LLC		48,000.00	48,000.00
2	Grade Line Construction, LLC		50,000.00	50,000.00
3	Timber Wolf Excavating, LLC		85,000.00	85,000.00
4	Built Right Construction, LLC		70,000.00	70,000.00