**Letting Date:** March 20, 2025, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 250080
**J/P No.:** 33745(04) **Project No.:** CIRB-212D(054)RB **Contract Time:**
**County:** CHOCTAW
**Description:** RESURFACE (ASPHALT)
COUNTY ROAD (OLD PARIS HIGHWAY): FROM THE INTERSECTION OF US-271, EXTEND NORTH NEAR GRANT.
PROJECT LENGTH = 3.102 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Overland Corporation | 1,391,964.42 | 81.61 | 100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | 1,542,091.30 | 90.41 | 110.79 |
| | Engineer's Estimate | 1,705,613.50 | | |
| 3 | RK Hall Construction | 2,067,221.83 | 121.20 | 148.51 |

**Letting Date:** March 20, 2025, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 250080

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0010 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 388.000 | TON |
| | **Engineer's Estimate** | | **45.00** | **17,460.00** |
| 1 | Overland Corporation | | 55.00 | 21,340.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 97.75 | 37,927.00 |
| 3 | RK Hall Construction | | 160.56 | 62,297.28 |
| 0020 | 407(B)7300 | TACK COAT | 3,170.000 | GAL |
| | **Engineer's Estimate** | | **4.50** | **14,265.00** |
| 1 | Overland Corporation | | 3.00 | 9,510.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.50 | 14,265.00 |
| 3 | RK Hall Construction | | 6.95 | 22,031.50 |
| 0030 | 409(A)9200 | FABRIC REINFORCEMENT | 41,113.000 | SY |
| | **Engineer's Estimate** | | **4.00** | **164,452.00** |
| 1 | Overland Corporation | | 4.00 | 164,452.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.75 | 318,625.75 |
| 3 | RK Hall Construction | | 6.64 | 272,990.32 |
| 0040 | 409(B)9300 | BITUMINOUS BINDER | 8,223.000 | GAL |
| | **Engineer's Estimate** | | **6.00** | **49,338.00** |
| 1 | Overland Corporation | | 5.00 | 41,115.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 6.65 | 54,682.95 |
| 3 | RK Hall Construction | | 6.09 | 50,078.07 |
| 0050 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 8,158.000 | TON |
| | **Engineer's Estimate** | | **145.00** | **1,182,910.00** |
| 1 | Overland Corporation | | 111.00 | 905,538.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 103.80 | 846,800.40 |
| 3 | RK Hall Construction | | 161.04 | 1,313,764.32 |
| 0060 | 411(I)2000 | SUPERPAVE, TYPE S4(PATCH)(PG64-22OK) | 240.000 | TON |
| | **Engineer's Estimate** | | **250.00** | **60,000.00** |
| 1 | Overland Corporation | | 355.00 | 85,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 355.00 | 85,200.00 |
| 3 | RK Hall Construction | | 497.63 | 119,431.20 |
| 0070 | 412 3100 | COLD MILLING PAVEMENT | 856.000 | SY |
| | **Engineer's Estimate** | | **3.50** | **2,996.00** |
| 1 | Overland Corporation | | 9.00 | 7,704.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 12.90 | 11,042.40 |
| 3 | RK Hall Construction | | 21.88 | 18,729.28 |
| 0080 | 619(C)6600 | SAWING PAVEMENT | 44.000 | LF |
| | **Engineer's Estimate** | | **10.00** | **440.00** |
| 1 | Overland Corporation | | 5.00 | 220.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 6.30 | 277.20 |
| 3 | RK Hall Construction | | 18.88 | 830.72 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | |

**Letting Date:** March 20, 2025, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 250080

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | | |
| 0090 | 805(A)3248 | (PL)REMOVAL OF EXISTING SIGNS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | | **5,000.00** |
| 1 | Overland Corporation | | 1,500.00 | | 1,500.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,567.50 | | 1,567.50 |
| 3 | RK Hall Construction | | 1,650.00 | | 1,650.00 |
| 0100 | 850(A)1200 | SHEET ALUMINUM SIGNS | 136.000 | SF | |
| | **Engineer's Estimate** | | **35.00** | | **4,760.00** |
| 1 | Overland Corporation | | 40.00 | | 5,440.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 41.80 | | 5,684.80 |
| 3 | RK Hall Construction | | 44.00 | | 5,984.00 |
| 0110 | 851(C)2415 | 2" SQUARE TUBE POST | 405.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **6,075.00** |
| 1 | Overland Corporation | | 10.00 | | 4,050.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 10.45 | | 4,232.25 |
| 3 | RK Hall Construction | | 11.00 | | 4,455.00 |
| 0120 | 856(A)8201 | (SP) TRAFFIC STRIPE(MULTI-POLY.)(4" WIDE) | 65,512.000 | LF | |
| | **Engineer's Estimate** | | **0.75** | | **49,134.00** |
| 1 | Overland Corporation | | 0.66 | | 43,237.92 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.70 | | 45,858.40 |
| 3 | RK Hall Construction | | 0.73 | | 47,823.76 |
| 0130 | 856(A)8218 | (SP) TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE) | 11.000 | LF | |
| | **Engineer's Estimate** | | **15.00** | | **165.00** |
| 1 | Overland Corporation | | 25.00 | | 275.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 26.15 | | 287.65 |
| 3 | RK Hall Construction | | 27.50 | | 302.50 |
| 0140 | 857(E)9620 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 2,190.000 | EA | |
| | **Engineer's Estimate** | | **0.75** | | **1,642.50** |
| 1 | Overland Corporation | | 0.75 | | 1,642.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | | 4,599.00 |
| 3 | RK Hall Construction | | 0.83 | | 1,817.70 |
| 0150 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 360.000 | SD | |
| | **Engineer's Estimate** | | **0.60** | | **216.00** |
| 1 | Overland Corporation | | 2.00 | | 720.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | | 756.00 |
| 3 | RK Hall Construction | | 2.20 | | 792.00 |
| 0160 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 120.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **120.00** |
| 1 | Overland Corporation | | 2.00 | | 240.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | | 252.00 |
| 3 | RK Hall Construction | | 2.20 | | 264.00 |
| 0170 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 480.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **960.00** |
| 1 | Overland Corporation | | 2.00 | | 960.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | | 1,008.00 |
| 3 | RK Hall Construction | | 2.20 | | 1,056.00 |

**Letting Date:** March 20, 2025, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 250080

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **TRAFFIC CONTROL** | | | |
| 0180 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 60.000 SD | |
| | **Engineer's Estimate** | | **1.50** | **90.00** |
| 1 | Overland Corporation | | 1.00 | 60.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.05 | 63.00 |
| 3 | RK Hall Construction | | 1.10 | 66.00 |
| 0190 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 120.000 SD | |
| | **Engineer's Estimate** | | **0.75** | **90.00** |
| 1 | Overland Corporation | | 2.00 | 240.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | 252.00 |
| 3 | RK Hall Construction | | 2.20 | 264.00 |
| 0200 | 880(G)6800 | TUBE CHANNELIZERS | 3,000.000 SD | |
| | **Engineer's Estimate** | | **0.50** | **1,500.00** |
| 1 | Overland Corporation | | 0.50 | 1,500.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.55 | 1,650.00 |
| 3 | RK Hall Construction | | 0.55 | 1,650.00 |
| 0210 | 880(I)7000 | FLAGGER | 120.000 SD | |
| | **Engineer's Estimate** | | **200.00** | **24,000.00** |
| 1 | Overland Corporation | | 1.00 | 120.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 125.00 | 15,000.00 |
| 3 | RK Hall Construction | | 103.88 | 12,465.60 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **STAKING** | | | |
| 0220 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **20,000.00** | **20,000.00** |
| 1 | Overland Corporation | | 3,900.00 | 3,900.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7,850.00 | 7,850.00 |
| 3 | RK Hall Construction | | 25,117.49 | 25,117.49 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **CONSTRUCTION** | | | |
| 0230 | 641 2100 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **100,000.00** | **100,000.00** |
| 1 | Overland Corporation | | 93,000.00 | 93,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 84,210.00 | 84,210.00 |
| 3 | RK Hall Construction | | 103,361.09 | 103,361.09 |