Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 241 **Contract ID:** 250091
J/P No.: 38587(04) **Project No.:** NHPP-266N(142)PM **Contract Time:**
County: ROGERS
Description: RESURFACE (ASPHALT)
SH-66/SH-20/SH-88: SH-66, FROM 2.7 MILES
SOUTHWEST OF THE SH-88 INTERSECTION
EXTEND NORTHEAST IN CLAREMORE. SH-20/SH-88,
FROM SH-66 EXTEND NORTHWEST IN CLAREMORE.
PROJECT LENGTH = 5.56 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	4,969,713.18		
1	BECCO CONTRACTORS, INC.	5,137,000.00	103.37	100.00
2	APAC-CENTRAL, INC.	5,775,000.00	116.20	112.42

Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 241 **Contract ID:** 250091

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	500.000	CY	
	Engineer's Estimate		**20.00**		**10,000.00**
1	BECCO CONTRACTORS, INC.		10.00		5,000.00
2	APAC-CENTRAL, INC.		40.00		20,000.00
0020	303(A)1200	AGGREGATE BASE TYPE A	396.000	CY	
	Engineer's Estimate		**110.00**		**43,560.00**
1	BECCO CONTRACTORS, INC.		30.00		11,880.00
2	APAC-CENTRAL, INC.		70.00		27,720.00
0030	407(B)7300	TACK COAT	17,220.000	GAL	
	Engineer's Estimate		**3.75**		**64,575.00**
1	BECCO CONTRACTORS, INC.		3.00		51,660.00
2	APAC-CENTRAL, INC.		2.80		48,216.00
0040	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	20,755.000	TON	
	Engineer's Estimate		**130.00**		**2,698,150.00**
1	BECCO CONTRACTORS, INC.		145.00		3,009,475.00
2	APAC-CENTRAL, INC.		138.00		2,864,190.00
0050	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,564.000	TON	
	Engineer's Estimate		**145.00**		**661,780.00**
1	BECCO CONTRACTORS, INC.		140.00		638,960.00
2	APAC-CENTRAL, INC.		115.00		524,860.00
0060	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	697.000	TON	
	Engineer's Estimate		**135.00**		**94,095.00**
1	BECCO CONTRACTORS, INC.		55.00		38,335.00
2	APAC-CENTRAL, INC.		138.00		96,186.00
0070	411(I)2010	SUPERPAVE, TYPE S4(PATCH)(PG76-28OK)	200.000	TON	
	Engineer's Estimate		**150.00**		**30,000.00**
1	BECCO CONTRACTORS, INC.		65.00		13,000.00
2	APAC-CENTRAL, INC.		138.00		27,600.00
0080	412 3100	COLD MILLING PAVEMENT	226,044.000	SY	
	Engineer's Estimate		**3.00**		**678,132.00**
1	BECCO CONTRACTORS, INC.		3.50		791,154.00
2	APAC-CENTRAL, INC.		5.90		1,333,659.60
0090	609(A)4240	CONC.CURB(6" BARRIER-DOWELLED)	1,000.000	LF	
	Engineer's Estimate		**37.00**		**37,000.00**
1	BECCO CONTRACTORS, INC.		8.00		8,000.00
2	APAC-CENTRAL, INC.		50.00		50,000.00
0100	619(B)6376	REMOVAL OF CONC.PAV.W/ASPH.OVERLAY	1,778.000	SY	
	Engineer's Estimate		**15.00**		**26,670.00**
1	BECCO CONTRACTORS, INC.		10.00		17,780.00
2	APAC-CENTRAL, INC.		20.00		35,560.00
0110	619(C)6600	SAWING PAVEMENT	1,600.000	LF	
	Engineer's Estimate		**5.00**		**8,000.00**
1	BECCO CONTRACTORS, INC.		3.00		4,800.00
2	APAC-CENTRAL, INC.		4.00		6,400.00

Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 241 **Contract ID:** 250091

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0120	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	30.000	DAY	
	Engineer's Estimate		**1,200.00**		**36,000.00**
1	BECCO CONTRACTORS, INC.		1,200.00		36,000.00
2	APAC-CENTRAL, INC.		1,200.00		36,000.00
0130	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**20.00**		**3,600.00**
1	BECCO CONTRACTORS, INC.		50.00		9,000.00
2	APAC-CENTRAL, INC.		100.00		18,000.00
0140	880(A)6220	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**9.00**		**1,620.00**
1	BECCO CONTRACTORS, INC.		1.00		180.00
2	APAC-CENTRAL, INC.		0.80		144.00
0150	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	900.000	SD	
	Engineer's Estimate		**0.80**		**720.00**
1	BECCO CONTRACTORS, INC.		0.10		90.00
2	APAC-CENTRAL, INC.		0.02		18.00
0160	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	7,020.000	SD	
	Engineer's Estimate		**0.85**		**5,967.00**
1	BECCO CONTRACTORS, INC.		0.10		702.00
2	APAC-CENTRAL, INC.		0.02		140.40
0170	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	900.000	SD	
	Engineer's Estimate		**2.00**		**1,800.00**
1	BECCO CONTRACTORS, INC.		7.00		6,300.00
2	APAC-CENTRAL, INC.		6.50		5,850.00
0180	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	3,240.000	SD	
	Engineer's Estimate		**1.50**		**4,860.00**
1	BECCO CONTRACTORS, INC.		0.10		324.00
2	APAC-CENTRAL, INC.		0.02		64.80
0190	880(E)6600	WARNING LIGHTS(TYPE A)	6,480.000	SD	
	Engineer's Estimate		**0.50**		**3,240.00**
1	BECCO CONTRACTORS, INC.		0.05		324.00
2	APAC-CENTRAL, INC.		0.02		129.60
0200	880(E)6607	WARNING LIGHTS(TYPE B)	10,800.000	SD	
	Engineer's Estimate		**0.45**		**4,860.00**
1	BECCO CONTRACTORS, INC.		0.05		540.00
2	APAC-CENTRAL, INC.		0.02		216.00
0210	880(E)6616	WARNING LIGHTS(TYPE D)	8,100.000	SD	
	Engineer's Estimate		**0.30**		**2,430.00**
1	BECCO CONTRACTORS, INC.		0.05		405.00
2	APAC-CENTRAL, INC.		0.02		162.00
0220	880(F)6700	DRUMS	8,100.000	SD	
	Engineer's Estimate		**0.40**		**3,240.00**
1	BECCO CONTRACTORS, INC.		0.05		405.00
2	APAC-CENTRAL, INC.		0.02		162.00

Letting Date: May 15, 2025, 10:30 A.M.
Call Order: 241 **Contract ID:** 250091

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0230	880(G)6805	CHANNELIZER CONES	10,800.000	SD	
	Engineer's Estimate		**0.20**		**2,160.00**
1	BECCO CONTRACTORS, INC.		1.00		10,800.00
2	APAC-CENTRAL, INC.		0.65		7,020.00
0240	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	388.000	SD	
	Engineer's Estimate		**20.00**		**7,760.00**
1	BECCO CONTRACTORS, INC.		15.00		5,820.00
2	APAC-CENTRAL, INC.		13.00		5,044.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**				
0250	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	128,170.000	LF	
	Engineer's Estimate		**0.80**		**102,536.00**
1	BECCO CONTRACTORS, INC.		0.65		83,310.50
2	APAC-CENTRAL, INC.		0.70		89,719.00
0260	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	824.000	LF	
	Engineer's Estimate		**1.00**		**824.00**
1	BECCO CONTRACTORS, INC.		0.75		618.00
2	APAC-CENTRAL, INC.		0.80		659.20
0270	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	3,304.000	LF	
	Engineer's Estimate		**12.00**		**39,648.00**
1	BECCO CONTRACTORS, INC.		11.00		36,344.00
2	APAC-CENTRAL, INC.		11.00		36,344.00
0280	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	169.000	EA	
	Engineer's Estimate		**200.00**		**33,800.00**
1	BECCO CONTRACTORS, INC.		200.00		33,800.00
2	APAC-CENTRAL, INC.		190.00		32,110.00
0290	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	8.000	EA	
	Engineer's Estimate		**500.00**		**4,000.00**
1	BECCO CONTRACTORS, INC.		1,500.00		12,000.00
2	APAC-CENTRAL, INC.		1,190.00		9,520.00
0300	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	24.000	EA	
	Engineer's Estimate		**400.00**		**9,600.00**
1	BECCO CONTRACTORS, INC.		300.00		7,200.00
2	APAC-CENTRAL, INC.		295.00		7,080.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**STAKING**				
0310	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**93,449.40**		**93,449.40**
1	BECCO CONTRACTORS, INC.		32,793.50		32,793.50
2	APAC-CENTRAL, INC.		10,000.00		10,000.00

Letting Date: May 15, 2025, 10:30 A.M.

Call Order: 241 **Contract ID:** 250091

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0320	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**255,636.78**	**255,636.78**
1	BECCO CONTRACTORS, INC.		270,000.00	270,000.00
2	APAC-CENTRAL, INC.		482,225.40	482,225.40