**Proposal:**250092 **Let Date:**June 12, 2025 **Call Order:**365
**J/P Num:**31801(04) **Proj. Num:**NHPP-017N(298)FP
**Counties:**TEXAS
**Description:**BRIDGE REHABILITATION
US-64: OVER BEAVER RIVER, 3.1 MILES NORTH OF US-54 NEAR GUYMON.
PROJECT LENGTH = 0.396 MILES

| Line # | | Item Description | Quantity | Unit |
|---|---|---|---|---|
| **0001** | ROADWAY | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 470.000 | CY |
| 0030 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 | LSUM |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 1,904.000 | LF |
| 0050 | 230(A)7200 | SOLID SLAB SODDING | 5,012.000 | SY |
| 0060 | 233(A)0200 | VEGETATIVE MULCHING | 1.040 | AC |
| 0070 | 305 2100 | CALICHE BASE | 201.000 | CY |
| 0080 | 310(B)5300 | SUBGRADE, METHOD B | 1,406.000 | SY |
| 0090 | 407(B)7300 | TACK COAT | 411.000 | GAL |
| 0100 | 408 8100 | PRIME COAT | 794.000 | GAL |
| 0110 | 409(A)9200 | FABRIC REINFORCEMENT | 402.000 | SY |
| 0120 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 764.000 | TON |
| 0130 | 412 3100 | COLD MILLING PAVEMENT | 4,421.000 | SY |
| 0140 | 509(D)0500 | CLASS C CONCRETE | 10.000 | CY |
| 0150 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 | LSUM |
| 0160 | 619(C)6600 | SAWING PAVEMENT | 1,808.000 | LF |
| 0170 | 623(A)1200 | BEAM GUARDRAIL W-BEAM SINGLE | 1,450.000 | LF |
| 0180 | 623(G)1820 | GUARDRAIL END TREATMENT (31") | 4.000 | EA |
| 0190 | 623(I)2050 | GUARDRAIL BRIDGE CONN-THRIE BEAM (31") | 4.000 | EA |
| 0200 | 853 5175 | GUARDRAIL DELINEATORS(TYPE 2, CODE 1) | 38.000 | EA |
| **0002** | BRIDGE "A" - NBI NO. 22101 | | | |
| 0210 | 501(G)1800 | CLSM BACKFILL | 152.800 | CY |
| 0220 | 504(A)5200 | APPROACH SLAB | 246.400 | SY |
| 0230 | 504(B)5300 | SAW-CUT GROOVING | 5,813.100 | SY |
| 0240 | 504(D)5420 | CONCRETE RAIL (TR4) | 2,378.000 | LF |
| 0250 | 507(C)8400 | ELASTOMERIC BEARING PADS | 96.000 | EA |
| 0260 | 509(A)0210 | CLASS AA CONCRETE | 1,341.000 | CY |
| 0270 | 509(D)0510 | CLASS C CONCRETE | 10.000 | CY |
| 0280 | 511(B)2310 | EPOXY COATED REINFORCING STEEL | 368,220.000 | LB |
| 0290 | 515(A)7200 | WATER REPELLENT (VISUALLY INSPECTED) | 3,818.000 | SY |
| 0300 | 517 9110 | ELASTOMERIC COATING | 2,501.600 | SF |
| 0310 | 518(B)0300 | SEALED EXPANSION JOINTS | 141.600 | LF |
| 0320 | 520(A)1200 | PREPARATION OF CRACKS, ABOVE WATER | 175.000 | LF |
| 0330 | 520(C)1400 | EPOXY RESIN, ABOVE WATER | 8.000 | GAL |
| 0340 | 521(A)2200 | PNEUMATICALLY PLACED MORTAR | 25.800 | SY |
| 0350 | 523(A)3200 | SEALER CRACK PREPARATION | 1,880.000 | LF |
| 0360 | 523(B)3300 | SEALER RESIN | 23.600 | GAL |
| 0370 | 535 7100 | CORROSION INHIBITOR(SURFACE APPLIED) | 8.500 | SY |
| 0380 | 540 8120 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 4.000 | EA |
| 0390 | 619(B)6304 | REMOVAL OF BRIDGE ITEMS | 1.000 | LSUM |

**Proposal:**250092 **Let Date:**June 12, 2025 **Call Order:**365
**J/P Num:**31801(04) **Proj. Num:**NHPP-017N(298)FP
**Counties:**TEXAS
**Description:**BRIDGE REHABILITATION
US-64: OVER BEAVER RIVER, 3.1 MILES NORTH OF US-54 NEAR GUYMON.
PROJECT LENGTH = 0.396 MILES

| Line # | | Item Description | Quantity | Unit |
|---|---|---|---|---|
| **0003** | TRAFFIC | | | |
| 0400 | 413(A)4200 | RUMBLE STRIP-METHOD HMA-CON | 4,634.000 | LF |
| 0410 | 413(B)4310 | RUMBLE STRIP-METHOD HMA-CYC | 4,634.000 | LF |
| 0420 | 805(A)3252 | (PL)REMOVAL OF EXISTING SIGNS | 2.000 | EA |
| 0430 | 823 6100 | (SP)PORTABLE TRAFFIC SIGNAL SYSTEM | 490.000 | SD |
| 0440 | 850(A)1200 | SHEET ALUMINUM SIGNS | 18.000 | SF |
| 0450 | 851(C)2415 | 2" SQUARE TUBE POST | 20.000 | LF |
| 0460 | 851(C)2420 | 2 1/4" SQUARE TUBE POST | 6.000 | LF |
| 0470 | 853 5165 | BARRIER DELINEATORS(TYPE 2, CODE 1) | 48.000 | EA |
| 0480 | 856(A)8207 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE) | 9,268.000 | LF |
| 0490 | 857(A)9200 | CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE) | 4,499.000 | LF |
| 0500 | 857(C)9400 | REMOVABLE PAVEMENT MARKING TAPE(4" WIDE) | 4,843.000 | LF |
| 0510 | 857(F)9700 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 3,779.000 | LF |
| 0520 | 871(B)2300 | CONST.ZONE IMPACT ATTEN. | 980.000 | SD |
| 0530 | 877(B)4300 | DELIVER PORTABLE LONGITUDINAL BARRIER | 2,224.000 | LF |
| 0540 | 877(C)4400 | RELOCATION OF PORT. LONGITUDINAL BARRIER | 2,170.000 | LF |
| 0550 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 8,470.000 | SD |
| 0560 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 1,980.000 | SD |
| 0570 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 6,000.000 | SD |
| 0580 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 980.000 | SD |
| 0590 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 5,000.000 | SD |
| 0600 | 880(F)6700 | DRUMS | 10,000.000 | SD |
| 0610 | 880(G)6800 | TUBE CHANNELIZERS | 10,000.000 | SD |
| 0620 | 880(I)7000 | FLAGGER | 20.000 | SD |
| 0630 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 1,000.000 | SD |
| **0004** | STAKING | | | |
| 0640 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 | LSUM |
| **0005** | CONSTRUCTION | | | |
| 0650 | 641 2100 | MOBILIZATION | 1.000 | LSUM |