Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094
J/P No.: 35940(04) **Project No.:** STP-272B(430)IG **Contract Time:**
County: TULSA
Description: PAVEMENT REHABILITATION (ASPHALT)
CITY STREET (WEST 41ST STREET): FROM THE SH-97 (WILSON AVENUE) JUNCTION, EXTEND WEST IN THE CITY OF SAND SPRINGS.
PROJECT LENGTH = 1.154 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Paragon Contractors, LLC	1,059,016.13	80.27	100.00
2	Robinson Construction, LLC	1,146,475.02	86.90	108.26
3	Tri Star Construction, LLC	1,197,000.00	90.73	113.03
4	BECCO CONTRACTORS, INC.	1,237,000.00	93.76	116.81
5	Grade Line Construction, LLC	1,301,403.65	98.64	122.89
	Engineer's Estimate	1,319,349.50		
6	APAC-CENTRAL, INC.	1,365,750.00	103.52	128.96

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(D)2520	UNCLASSIFIED BORROW (TOPSOIL)	19.000	CY	
	Engineer's Estimate		**80.00**		**1,520.00**
1	Paragon Contractors, LLC		200.78		3,814.82
2	Robinson Construction, LLC		125.00		2,375.00
3	Tri Star Construction, LLC		165.00		3,135.00
4	BECCO CONTRACTORS, INC.		100.00		1,900.00
5	Grade Line Construction, LLC		135.00		2,565.00
6	APAC-CENTRAL, INC.		142.75		2,712.25
0020	221(B)2300	TEMPORARY SILT FENCE	500.000	LF	
	Engineer's Estimate		**2.50**		**1,250.00**
1	Paragon Contractors, LLC		4.38		2,190.00
2	Robinson Construction, LLC		3.50		1,750.00
3	Tri Star Construction, LLC		1.50		750.00
4	BECCO CONTRACTORS, INC.		4.00		2,000.00
5	Grade Line Construction, LLC		4.35		2,175.00
6	APAC-CENTRAL, INC.		4.05		2,025.00
0030	221(G)2800	TEMPORARY FIBER LOG	585.000	LF	
	Engineer's Estimate		**5.00**		**2,925.00**
1	Paragon Contractors, LLC		12.95		7,575.75
2	Robinson Construction, LLC		16.55		9,681.75
3	Tri Star Construction, LLC		3.00		1,755.00
4	BECCO CONTRACTORS, INC.		13.00		7,605.00
5	Grade Line Construction, LLC		18.50		10,822.50
6	APAC-CENTRAL, INC.		12.85		7,517.25
0040	230(A)7200	SOLID SLAB SODDING	500.000	SY	
	Engineer's Estimate		**6.50**		**3,250.00**
1	Paragon Contractors, LLC		8.36		4,180.00
2	Robinson Construction, LLC		8.20		4,100.00
3	Tri Star Construction, LLC		18.00		9,000.00
4	BECCO CONTRACTORS, INC.		7.00		3,500.00
5	Grade Line Construction, LLC		7.50		3,750.00
6	APAC-CENTRAL, INC.		7.15		3,575.00
0050	303(A)1200	AGGREGATE BASE TYPE A	749.000	CY	
	Engineer's Estimate		**60.00**		**44,940.00**
1	Paragon Contractors, LLC		77.49		58,040.01
2	Robinson Construction, LLC		72.00		53,928.00
3	Tri Star Construction, LLC		75.00		56,175.00
4	BECCO CONTRACTORS, INC.		70.00		52,430.00
5	Grade Line Construction, LLC		106.00		79,394.00
6	APAC-CENTRAL, INC.		132.10		98,942.90
0060	310(B)5300	SUBGRADE, METHOD B	2,137.000	SY	
	Engineer's Estimate		**3.00**		**6,411.00**
1	Paragon Contractors, LLC		1.65		3,526.05
2	Robinson Construction, LLC		4.20		8,975.40
3	Tri Star Construction, LLC		3.50		7,479.50
4	BECCO CONTRACTORS, INC.		2.00		4,274.00
5	Grade Line Construction, LLC		2.00		4,274.00
6	APAC-CENTRAL, INC.		2.10		4,487.70

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0070	325 0100	SEPARATOR FABRIC	2,137.000	SY
	Engineer's Estimate		**5.00**	**10,685.00**
1	Paragon Contractors, LLC		2.62	5,598.94
2	Robinson Construction, LLC		3.80	8,120.60
3	Tri Star Construction, LLC		6.00	12,822.00
4	BECCO CONTRACTORS, INC.		5.00	10,685.00
5	Grade Line Construction, LLC		4.25	9,082.25
6	APAC-CENTRAL, INC.		6.35	13,569.95
0080	407(B)7300	TACK COAT	2,343.000	GAL
	Engineer's Estimate		**4.00**	**9,372.00**
1	Paragon Contractors, LLC		3.87	9,067.41
2	Robinson Construction, LLC		5.20	12,183.60
3	Tri Star Construction, LLC		3.00	7,029.00
4	BECCO CONTRACTORS, INC.		3.00	7,029.00
5	Grade Line Construction, LLC		4.85	11,363.55
6	APAC-CENTRAL, INC.		3.15	7,380.45
0090	408 8100	PRIME COAT	534.000	GAL
	Engineer's Estimate		**4.00**	**2,136.00**
1	Paragon Contractors, LLC		7.49	3,999.66
2	Robinson Construction, LLC		7.20	3,844.80
3	Tri Star Construction, LLC		4.00	2,136.00
4	BECCO CONTRACTORS, INC.		3.00	1,602.00
5	Grade Line Construction, LLC		7.75	4,138.50
6	APAC-CENTRAL, INC.		5.25	2,803.50
0100	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	838.000	TON
	Engineer's Estimate		**130.00**	**108,940.00**
1	Paragon Contractors, LLC		120.97	101,372.86
2	Robinson Construction, LLC		138.65	116,188.70
3	Tri Star Construction, LLC		130.00	108,940.00
4	BECCO CONTRACTORS, INC.		120.00	100,560.00
5	Grade Line Construction, LLC		130.00	108,940.00
6	APAC-CENTRAL, INC.		101.30	84,889.40
0110	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	3,353.000	TON
	Engineer's Estimate		**135.00**	**452,655.00**
1	Paragon Contractors, LLC		120.82	405,109.46
2	Robinson Construction, LLC		132.55	444,440.15
3	Tri Star Construction, LLC		140.00	469,420.00
4	BECCO CONTRACTORS, INC.		112.00	375,536.00
5	Grade Line Construction, LLC		135.00	452,655.00
6	APAC-CENTRAL, INC.		114.50	383,918.50
0120	412 3100	COLD MILLING PAVEMENT	26,904.000	SY
	Engineer's Estimate		**10.00**	**269,040.00**
1	Paragon Contractors, LLC		3.31	89,052.24
2	Robinson Construction, LLC		5.20	139,900.80
3	Tri Star Construction, LLC		3.50	94,164.00
4	BECCO CONTRACTORS, INC.		7.00	188,328.00
5	Grade Line Construction, LLC		3.25	87,438.00
6	APAC-CENTRAL, INC.		5.60	150,662.40

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	27.000	LF	
	Engineer's Estimate		**40.00**		**1,080.00**
1	Paragon Contractors, LLC		59.08		1,595.16
2	Robinson Construction, LLC		107.00		2,889.00
3	Tri Star Construction, LLC		18.00		486.00
4	BECCO CONTRACTORS, INC.		50.00		1,350.00
5	Grade Line Construction, LLC		100.00		2,700.00
6	APAC-CENTRAL, INC.		105.50		2,848.50
0140	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	476.000	LF	
	Engineer's Estimate		**55.00**		**26,180.00**
1	Paragon Contractors, LLC		27.65		13,161.40
2	Robinson Construction, LLC		65.20		31,035.20
3	Tri Star Construction, LLC		75.00		35,700.00
4	BECCO CONTRACTORS, INC.		90.00		42,840.00
5	Grade Line Construction, LLC		80.00		38,080.00
6	APAC-CENTRAL, INC.		84.55		40,245.80
0150	610(A)5200	4" CONCRETE SIDEWALK	448.000	SY	
	Engineer's Estimate		**100.00**		**44,800.00**
1	Paragon Contractors, LLC		99.95		44,777.60
2	Robinson Construction, LLC		122.00		54,656.00
3	Tri Star Construction, LLC		165.00		73,920.00
4	BECCO CONTRACTORS, INC.		150.00		67,200.00
5	Grade Line Construction, LLC		200.00		89,600.00
6	APAC-CENTRAL, INC.		280.00		125,440.00
0160	610(I)6000	TACTILE WARNING DEVICE-NEW	353.000	SF	
	Engineer's Estimate		**35.00**		**12,355.00**
1	Paragon Contractors, LLC		32.85		11,596.05
2	Robinson Construction, LLC		35.00		12,355.00
3	Tri Star Construction, LLC		25.00		8,825.00
4	BECCO CONTRACTORS, INC.		25.00		8,825.00
5	Grade Line Construction, LLC		50.00		17,650.00
6	APAC-CENTRAL, INC.		52.85		18,656.05
0170	612(A)3200	MANHOLES ADJUST TO GRADE	7.000	EA	
	Engineer's Estimate		**1,700.00**		**11,900.00**
1	Paragon Contractors, LLC		1,825.37		12,777.59
2	Robinson Construction, LLC		3,850.00		26,950.00
3	Tri Star Construction, LLC		4,500.00		31,500.00
4	BECCO CONTRACTORS, INC.		3,000.00		21,000.00
5	Grade Line Construction, LLC		2,000.00		14,000.00
6	APAC-CENTRAL, INC.		3,170.00		22,190.00
0180	612(E)3600	VALVE BOXES ADJUST TO GRADE	4.000	EA	
	Engineer's Estimate		**400.00**		**1,600.00**
1	Paragon Contractors, LLC		872.49		3,489.96
2	Robinson Construction, LLC		2,850.00		11,400.00
3	Tri Star Construction, LLC		275.00		1,100.00
4	BECCO CONTRACTORS, INC.		1,000.00		4,000.00
5	Grade Line Construction, LLC		600.00		2,400.00
6	APAC-CENTRAL, INC.		7,400.00		29,600.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0190	619(B)6356	REMOVAL OF CURB AND GUTTER	518.000	LF
	Engineer's Estimate		**12.00**	**6,216.00**
1	Paragon Contractors, LLC		15.73	8,148.14
2	Robinson Construction, LLC		36.00	18,648.00
3	Tri Star Construction, LLC		40.00	20,720.00
4	BECCO CONTRACTORS, INC.		10.00	5,180.00
5	Grade Line Construction, LLC		20.00	10,360.00
6	APAC-CENTRAL, INC.		21.10	10,929.80
0200	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	2,137.000	SY
	Engineer's Estimate		**15.00**	**32,055.00**
1	Paragon Contractors, LLC		23.04	49,236.48
2	Robinson Construction, LLC		6.55	13,997.35
3	Tri Star Construction, LLC		21.00	44,877.00
4	BECCO CONTRACTORS, INC.		25.00	53,425.00
5	Grade Line Construction, LLC		55.00	117,535.00
6	APAC-CENTRAL, INC.		37.00	79,069.00
0210	619(B)6404	REMOVAL OF SIDEWALK	601.000	SY
	Engineer's Estimate		**12.00**	**7,212.00**
1	Paragon Contractors, LLC		25.12	15,097.12
2	Robinson Construction, LLC		8.25	4,958.25
3	Tri Star Construction, LLC		20.00	12,020.00
4	BECCO CONTRACTORS, INC.		10.00	6,010.00
5	Grade Line Construction, LLC		30.00	18,030.00
6	APAC-CENTRAL, INC.		37.00	22,237.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0220	805(A)3200	REMOVAL OF SIGN FOOTING	51.000	EA
	Engineer's Estimate		**200.00**	**10,200.00**
1	Paragon Contractors, LLC		77.66	3,960.66
2	Robinson Construction, LLC		78.00	3,978.00
3	Tri Star Construction, LLC		50.00	2,550.00
4	BECCO CONTRACTORS, INC.		50.00	2,550.00
5	Grade Line Construction, LLC		100.00	5,100.00
6	APAC-CENTRAL, INC.		52.85	2,695.35
0230	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	339.000	EA
	Engineer's Estimate		**5.00**	**1,695.00**
1	Paragon Contractors, LLC		3.58	1,213.62
2	Robinson Construction, LLC		23.00	7,797.00
3	Tri Star Construction, LLC		20.00	6,780.00
4	BECCO CONTRACTORS, INC.		10.00	3,390.00
5	Grade Line Construction, LLC		21.50	7,288.50
6	APAC-CENTRAL, INC.		10.60	3,593.40

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0240	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	51.000 EA
	Engineer's Estimate	**150.00**	**7,650.00**
1	Paragon Contractors, LLC	65.71	3,351.21
2	Robinson Construction, LLC	60.00	3,060.00
3	Tri Star Construction, LLC	50.00	2,550.00
4	BECCO CONTRACTORS, INC.	50.00	2,550.00
5	Grade Line Construction, LLC	52.50	2,677.50
6	APAC-CENTRAL, INC.	52.85	2,695.35
0250	805(D)3536	(PL)REMOVE & RESET GROUND MOUNTED SIGN	9.000 EA
	Engineer's Estimate	**350.00**	**3,150.00**
1	Paragon Contractors, LLC	340.52	3,064.68
2	Robinson Construction, LLC	450.00	4,050.00
3	Tri Star Construction, LLC	375.00	3,375.00
4	BECCO CONTRACTORS, INC.	400.00	3,600.00
5	Grade Line Construction, LLC	400.00	3,600.00
6	APAC-CENTRAL, INC.	210.00	1,890.00
0260	850(A)1200	SHEET ALUMINUM SIGNS	322.000 SF
	Engineer's Estimate	**65.00**	**20,930.00**
1	Paragon Contractors, LLC	20.31	6,539.82
2	Robinson Construction, LLC	28.00	9,016.00
3	Tri Star Construction, LLC	25.00	8,050.00
4	BECCO CONTRACTORS, INC.	30.00	9,660.00
5	Grade Line Construction, LLC	26.50	8,533.00
6	APAC-CENTRAL, INC.	19.00	6,118.00
0270	851(C)2415	2" SQUARE TUBE POST	510.000 LF
	Engineer's Estimate	**15.00**	**7,650.00**
1	Paragon Contractors, LLC	16.13	8,226.30
2	Robinson Construction, LLC	15.00	7,650.00
3	Tri Star Construction, LLC	11.00	5,610.00
4	BECCO CONTRACTORS, INC.	12.00	6,120.00
5	Grade Line Construction, LLC	11.50	5,865.00
6	APAC-CENTRAL, INC.	8.45	4,309.50
0280	851(C)2430	2 1/2" SQUARE TUBE POST	128.000 LF
	Engineer's Estimate	**50.00**	**6,400.00**
1	Paragon Contractors, LLC	17.92	2,293.76
2	Robinson Construction, LLC	14.65	1,875.20
3	Tri Star Construction, LLC	15.00	1,920.00
4	BECCO CONTRACTORS, INC.	20.00	2,560.00
5	Grade Line Construction, LLC	16.00	2,048.00
6	APAC-CENTRAL, INC.	8.45	1,081.60
0290	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	18,196.000 LF
	Engineer's Estimate	**2.50**	**45,490.00**
1	Paragon Contractors, LLC	0.84	15,284.64
2	Robinson Construction, LLC	0.89	16,194.44
3	Tri Star Construction, LLC	0.75	13,647.00
4	BECCO CONTRACTORS, INC.	1.00	18,196.00
5	Grade Line Construction, LLC	0.80	14,556.80
6	APAC-CENTRAL, INC.	0.75	13,647.00

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0300	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	506.000	LF	
	Engineer's Estimate		**5.00**		**2,530.00**
1	Paragon Contractors, LLC		1.37		693.22
2	Robinson Construction, LLC		3.45		1,745.70
3	Tri Star Construction, LLC		3.00		1,518.00
4	BECCO CONTRACTORS, INC.		5.00		2,530.00
5	Grade Line Construction, LLC		3.25		1,644.50
6	APAC-CENTRAL, INC.		2.10		1,062.60
0310	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	1,214.000	LF	
	Engineer's Estimate		**13.00**		**15,782.00**
1	Paragon Contractors, LLC		5.97		7,247.58
2	Robinson Construction, LLC		9.25		11,229.50
3	Tri Star Construction, LLC		8.00		9,712.00
4	BECCO CONTRACTORS, INC.		10.00		12,140.00
5	Grade Line Construction, LLC		8.65		10,501.10
6	APAC-CENTRAL, INC.		8.45		10,258.30
0320	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	33.000	EA	
	Engineer's Estimate		**500.00**		**16,500.00**
1	Paragon Contractors, LLC		209.09		6,899.97
2	Robinson Construction, LLC		230.00		7,590.00
3	Tri Star Construction, LLC		200.00		6,600.00
4	BECCO CONTRACTORS, INC.		250.00		8,250.00
5	Grade Line Construction, LLC		215.00		7,095.00
6	APAC-CENTRAL, INC.		195.50		6,451.50
0330	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	4.000	EA	
	Engineer's Estimate		**500.00**		**2,000.00**
1	Paragon Contractors, LLC		268.83		1,075.32
2	Robinson Construction, LLC		345.00		1,380.00
3	Tri Star Construction, LLC		300.00		1,200.00
4	BECCO CONTRACTORS, INC.		500.00		2,000.00
5	Grade Line Construction, LLC		320.00		1,280.00
6	APAC-CENTRAL, INC.		195.50		782.00
0340	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	900.000	EA	
	Engineer's Estimate		**1.00**		**900.00**
1	Paragon Contractors, LLC		0.78		702.00
2	Robinson Construction, LLC		1.16		1,044.00
3	Tri Star Construction, LLC		1.25		1,125.00
4	BECCO CONTRACTORS, INC.		1.00		900.00
5	Grade Line Construction, LLC		1.05		945.00
6	APAC-CENTRAL, INC.		1.10		990.00
0350	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,891.000	LF	
	Engineer's Estimate		**1.50**		**2,836.50**
1	Paragon Contractors, LLC		0.42		794.22
2	Robinson Construction, LLC		0.62		1,172.42
3	Tri Star Construction, LLC		0.50		945.50
4	BECCO CONTRACTORS, INC.		1.00		1,891.00
5	Grade Line Construction, LLC		0.55		1,040.05
6	APAC-CENTRAL, INC.		0.55		1,040.05

Letting Date: August 14, 2025, 10:30 A.M.
Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0360	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,416.000	SD	
	Engineer's Estimate		**3.00**		**19,248.00**
1	Paragon Contractors, LLC		0.42		2,694.72
2	Robinson Construction, LLC		1.18		7,570.88
3	Tri Star Construction, LLC		1.00		6,416.00
4	BECCO CONTRACTORS, INC.		1.00		6,416.00
5	Grade Line Construction, LLC		1.05		6,736.80
6	APAC-CENTRAL, INC.		4.15		26,626.40
0370	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,716.000	SD	
	Engineer's Estimate		**3.00**		**8,148.00**
1	Paragon Contractors, LLC		0.36		977.76
2	Robinson Construction, LLC		1.55		4,209.80
3	Tri Star Construction, LLC		1.25		3,395.00
4	BECCO CONTRACTORS, INC.		1.50		4,074.00
5	Grade Line Construction, LLC		1.30		3,530.80
6	APAC-CENTRAL, INC.		2.60		7,061.60
0380	880(E)6600	WARNING LIGHTS(TYPE A)	5,432.000	SD	
	Engineer's Estimate		**1.00**		**5,432.00**
1	Paragon Contractors, LLC		0.30		1,629.60
2	Robinson Construction, LLC		0.92		4,997.44
3	Tri Star Construction, LLC		0.75		4,074.00
4	BECCO CONTRACTORS, INC.		0.80		4,345.60
5	Grade Line Construction, LLC		0.80		4,345.60
6	APAC-CENTRAL, INC.		0.36		1,955.52
0390	880(F)6700	DRUMS	5,880.000	SD	
	Engineer's Estimate		**0.75**		**4,410.00**
1	Paragon Contractors, LLC		0.24		1,411.20
2	Robinson Construction, LLC		0.11		646.80
3	Tri Star Construction, LLC		0.10		588.00
4	BECCO CONTRACTORS, INC.		0.15		882.00
5	Grade Line Construction, LLC		0.10		588.00
6	APAC-CENTRAL, INC.		0.36		2,116.80
0400	880(G)6800	TUBE CHANNELIZERS	45,752.000	SD	
	Engineer's Estimate		**0.50**		**22,876.00**
1	Paragon Contractors, LLC		0.24		10,980.48
2	Robinson Construction, LLC		0.12		5,490.24
3	Tri Star Construction, LLC		0.10		4,575.20
4	BECCO CONTRACTORS, INC.		0.15		6,862.80
5	Grade Line Construction, LLC		0.10		4,575.20
6	APAC-CENTRAL, INC.		0.36		16,470.72
0410	880(I)7000	FLAGGER	40.000	SD	
	Engineer's Estimate		**350.00**		**14,000.00**
1	Paragon Contractors, LLC		1,305.85		52,234.00
2	Robinson Construction, LLC		185.00		7,400.00
3	Tri Star Construction, LLC		200.00		8,000.00
4	BECCO CONTRACTORS, INC.		150.00		6,000.00
5	Grade Line Construction, LLC		325.00		13,000.00
6	APAC-CENTRAL, INC.		325.00		13,000.00

Letting Date: August 14, 2025, 10:30 A.M.

Call Order: 885 **Contract ID:** 250094

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 STAKING				
0420	642(A)3200	CONSTRUCTION STAKING LEVEL I	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	Paragon Contractors, LLC		5,162.84	5,162.84
2	Robinson Construction, LLC		7,500.00	7,500.00
3	Tri Star Construction, LLC		10,065.80	10,065.80
4	BECCO CONTRACTORS, INC.		41,803.60	41,803.60
5	Grade Line Construction, LLC		6,500.00	6,500.00
6	APAC-CENTRAL, INC.		20,500.00	20,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004 CONSTRUCTION				
0430	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Paragon Contractors, LLC		5,814.16	5,814.16
2	Robinson Construction, LLC		3,500.00	3,500.00
3	Tri Star Construction, LLC		7,500.00	7,500.00
4	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
5	Grade Line Construction, LLC		3,000.00	3,000.00
6	APAC-CENTRAL, INC.		8,000.00	8,000.00
0440	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	Paragon Contractors, LLC		63,357.67	63,357.67
2	Robinson Construction, LLC		45,000.00	45,000.00
3	Tri Star Construction, LLC		84,850.00	84,850.00
4	BECCO CONTRACTORS, INC.		110,000.00	110,000.00
5	Grade Line Construction, LLC		100,000.00	100,000.00
6	APAC-CENTRAL, INC.		99,703.86	99,703.86