Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 132 **Contract ID:** 250109
J/P No.: 35657(04) **Project No.:** STP-251B(179)3P **Contract Time:**
County: MUSKOGEE
Description: RESURFACE (ASPHALT)
US-62 (SH-16) : FROM 0.378 MILES EAST OF THE US-64 (SH-72) INTERSECTION, EXTEND EAST NEAR MUSKOGEE.
PROJECT LENGTH = 4.52 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,785,928.83	82.52	100.00
2	BECCO CONTRACTORS, INC.	1,875,000.00	86.63	104.99
3	Robinson Construction, LLC	1,925,728.32	88.97	107.83
4	Paragon Contractors, LLC	1,988,196.46	91.86	111.33
5	SHERWOOD CONSTRUCTION CO., INC.	2,031,257.51	93.85	113.74
	Engineer's Estimate	2,164,350.60		
6	SCHIRALLI CONSTRUCTION CORP.	2,393,148.48	110.57	134.00
7	Overland Corporation	2,655,584.70	122.70	148.69

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 132 **Contract ID:** 250109

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(B)7300	TACK COAT	10,226.000	GAL
	Engineer's Estimate		**3.00**	**30,678.00**
1	APAC-CENTRAL, INC.		2.67	27,303.42
2	BECCO CONTRACTORS, INC.		3.00	30,678.00
3	Robinson Construction, LLC		2.75	28,121.50
4	Paragon Contractors, LLC		4.00	40,904.00
5	SHERWOOD CONSTRUCTION CO., INC.		3.94	40,290.44
6	SCHIRALLI CONSTRUCTION CORP.		5.70	58,288.20
7	Overland Corporation		4.00	40,904.00
0020	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	13,233.000	TON
	Engineer's Estimate		**125.00**	**1,654,125.00**
1	APAC-CENTRAL, INC.		104.85	1,387,480.05
2	BECCO CONTRACTORS, INC.		108.00	1,429,164.00
3	Robinson Construction, LLC		107.24	1,419,106.92
4	Paragon Contractors, LLC		117.83	1,559,244.39
5	SHERWOOD CONSTRUCTION CO., INC.		116.53	1,542,041.49
6	SCHIRALLI CONSTRUCTION CORP.		136.09	1,800,878.97
7	Overland Corporation		165.00	2,183,445.00
0030	412 3100	COLD MILLING PAVEMENT	120,300.000	SY
	Engineer's Estimate		**3.00**	**360,900.00**
1	APAC-CENTRAL, INC.		1.92	230,976.00
2	BECCO CONTRACTORS, INC.		2.00	240,600.00
3	Robinson Construction, LLC		2.75	330,825.00
4	Paragon Contractors, LLC		1.96	235,788.00
5	SHERWOOD CONSTRUCTION CO., INC.		2.47	297,141.00
6	SCHIRALLI CONSTRUCTION CORP.		3.01	362,103.00
7	Overland Corporation		2.25	270,675.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0040	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	23,890.000	LF
	Engineer's Estimate		**0.24**	**5,733.60**
1	APAC-CENTRAL, INC.		0.25	5,972.50
2	BECCO CONTRACTORS, INC.		0.75	17,917.50
3	Robinson Construction, LLC		0.47	11,228.30
4	Paragon Contractors, LLC		0.28	6,689.20
5	SHERWOOD CONSTRUCTION CO., INC.		0.53	12,661.70
6	SCHIRALLI CONSTRUCTION CORP.		0.28	6,689.20
7	Overland Corporation		0.47	11,228.30
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	47,780.000	LF
	Engineer's Estimate		**0.20**	**9,556.00**
1	APAC-CENTRAL, INC.		0.25	11,945.00
2	BECCO CONTRACTORS, INC.		0.65	31,057.00
3	Robinson Construction, LLC		0.38	18,156.40
4	Paragon Contractors, LLC		0.28	13,378.40
5	SHERWOOD CONSTRUCTION CO., INC.		0.41	19,589.80
6	SCHIRALLI CONSTRUCTION CORP.		0.28	13,378.40
7	Overland Corporation		0.40	19,112.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 132 **Contract ID:** 250109

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	95,560.000	LF	
	Engineer's Estimate		**0.75**		**71,670.00**
1	APAC-CENTRAL, INC.		0.86		82,181.60
2	BECCO CONTRACTORS, INC.		0.85		81,226.00
3	Robinson Construction, LLC		0.79		75,492.40
4	Paragon Contractors, LLC		0.95		90,782.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.85		81,226.00
6	SCHIRALLI CONSTRUCTION CORP.		0.94		89,826.40
7	Overland Corporation		0.75		71,670.00
0070	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**10.00**		**600.00**
1	APAC-CENTRAL, INC.		25.37		1,522.20
2	BECCO CONTRACTORS, INC.		1.00		60.00
3	Robinson Construction, LLC		1.05		63.00
4	Paragon Contractors, LLC		27.93		1,675.80
5	SHERWOOD CONSTRUCTION CO., INC.		1.14		68.40
6	SCHIRALLI CONSTRUCTION CORP.		27.68		1,660.80
7	Overland Corporation		1.00		60.00
0080	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	930.000	SD	
	Engineer's Estimate		**1.00**		**930.00**
1	APAC-CENTRAL, INC.		2.03		1,887.90
2	BECCO CONTRACTORS, INC.		0.02		18.60
3	Robinson Construction, LLC		0.02		18.60
4	Paragon Contractors, LLC		2.23		2,073.90
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		18.60
6	SCHIRALLI CONSTRUCTION CORP.		2.21		2,055.30
7	Overland Corporation		0.02		18.60
0090	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	360.000	SD	
	Engineer's Estimate		**1.50**		**540.00**
1	APAC-CENTRAL, INC.		2.03		730.80
2	BECCO CONTRACTORS, INC.		0.02		7.20
3	Robinson Construction, LLC		0.02		7.20
4	Paragon Contractors, LLC		2.23		802.80
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		7.20
6	SCHIRALLI CONSTRUCTION CORP.		2.21		795.60
7	Overland Corporation		0.02		7.20
0100	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,020.000	SD	
	Engineer's Estimate		**2.00**		**2,040.00**
1	APAC-CENTRAL, INC.		2.03		2,070.60
2	BECCO CONTRACTORS, INC.		5.00		5,100.00
3	Robinson Construction, LLC		5.57		5,681.40
4	Paragon Contractors, LLC		2.23		2,274.60
5	SHERWOOD CONSTRUCTION CO., INC.		6.03		6,150.60
6	SCHIRALLI CONSTRUCTION CORP.		2.21		2,254.20
7	Overland Corporation		5.30		5,406.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 132 **Contract ID:** 250109

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0110	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	300.000	SD	
	Engineer's Estimate		**3.00**		**900.00**
1	APAC-CENTRAL, INC.		2.03		609.00
2	BECCO CONTRACTORS, INC.		0.02		6.00
3	Robinson Construction, LLC		0.02		6.00
4	Paragon Contractors, LLC		2.23		669.00
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		6.00
6	SCHIRALLI CONSTRUCTION CORP.		2.22		666.00
7	Overland Corporation		0.02		6.00
0120	880(E)6600	WARNING LIGHTS(TYPE A)	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	APAC-CENTRAL, INC.		2.03		609.00
2	BECCO CONTRACTORS, INC.		1.00		300.00
3	Robinson Construction, LLC		6.00		1,800.00
4	Paragon Contractors, LLC		2.23		669.00
5	SHERWOOD CONSTRUCTION CO., INC.		6.54		1,962.00
6	SCHIRALLI CONSTRUCTION CORP.		2.22		666.00
7	Overland Corporation		5.75		1,725.00
0130	880(F)6700	DRUMS	1,020.000	SD	
	Engineer's Estimate		**0.50**		**510.00**
1	APAC-CENTRAL, INC.		0.25		255.00
2	BECCO CONTRACTORS, INC.		0.02		20.40
3	Robinson Construction, LLC		0.02		20.40
4	Paragon Contractors, LLC		0.28		285.60
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		20.40
6	SCHIRALLI CONSTRUCTION CORP.		0.28		285.60
7	Overland Corporation		0.02		20.40
0140	880(G)6805	CHANNELIZER CONES	6,360.000	SD	
	Engineer's Estimate		**0.50**		**3,180.00**
1	APAC-CENTRAL, INC.		0.25		1,590.00
2	BECCO CONTRACTORS, INC.		0.02		127.20
3	Robinson Construction, LLC		0.02		127.20
4	Paragon Contractors, LLC		0.28		1,780.80
5	SHERWOOD CONSTRUCTION CO., INC.		0.02		127.20
6	SCHIRALLI CONSTRUCTION CORP.		0.28		1,780.80
7	Overland Corporation		0.02		127.20
0150	880(I)7000	FLAGGER	30.000	SD	
	Engineer's Estimate		**180.00**		**5,400.00**
1	APAC-CENTRAL, INC.		50.00		1,500.00
2	BECCO CONTRACTORS, INC.		625.00		18,750.00
3	Robinson Construction, LLC		55.00		1,650.00
4	Paragon Contractors, LLC		728.55		21,856.50
5	SHERWOOD CONSTRUCTION CO., INC.		28.43		852.90
6	SCHIRALLI CONSTRUCTION CORP.		894.71		26,841.30
7	Overland Corporation		10.00		300.00

Letting Date: May 08, 2025, 10:30 A.M.

Call Order: 132 **Contract ID:** 250109

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0160	880(W)7700	PILOT CAR	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	APAC-CENTRAL, INC.		26,170.00	26,170.00
2	BECCO CONTRACTORS, INC.		19,088.10	19,088.10
3	Robinson Construction, LLC		32,500.00	32,500.00
4	Paragon Contractors, LLC		5,881.67	5,881.67
5	SHERWOOD CONSTRUCTION CO., INC.		28,093.22	28,093.22
6	SCHIRALLI CONSTRUCTION CORP.		21,569.59	21,569.59
7	Overland Corporation		50,000.00	50,000.00
0170	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	88.000 SD	
	Engineer's Estimate		**26.00**	**2,288.00**
1	APAC-CENTRAL, INC.		35.52	3,125.76
2	BECCO CONTRACTORS, INC.		10.00	880.00
3	Robinson Construction, LLC		10.50	924.00
4	Paragon Contractors, LLC		39.10	3,440.80
5	SHERWOOD CONSTRUCTION CO., INC.		11.37	1,000.56
6	SCHIRALLI CONSTRUCTION CORP.		38.74	3,409.12
7	Overland Corporation		10.00	880.00