Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 116 **Contract ID:** 250123
J/P No.: 36383(04) **Project No.:** NHPP-022N(262)3P **Contract Time:**
County: CHOCTAW
Description: RESURFACE (ASPHALT)
US-70: FROM THE JUNCTION OF SH-93,
EXTEND EAST NEAR SAWYER.
PROJECT LENGTH = 4.92 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE CUMMINS CONSTRUCTION CO., INC.	1,926,127.25	75.42	100.00
2	Overland Corporation	2,117,088.50	82.90	109.91
3	C-GAWF CONSTRUCTION, INC.	2,438,167.60	95.47	126.58
	Engineer's Estimate	2,553,862.50		
4	RK Hall Construction	2,709,323.65	106.09	140.66

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 116 **Contract ID:** 250123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(A)7200	FOG SEAL	194.000	GAL
	Engineer's Estimate		**5.50**	**1,067.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.80	1,125.20
2	Overland Corporation		5.00	970.00
3	C-GAWF CONSTRUCTION, INC.		4.91	952.54
4	RK Hall Construction		25.00	4,850.00
0020	407(B)7300	TACK COAT	8,991.000	GAL
	Engineer's Estimate		**5.00**	**44,955.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.60	41,358.60
2	Overland Corporation		3.00	26,973.00
3	C-GAWF CONSTRUCTION, INC.		4.91	44,145.81
4	RK Hall Construction		7.50	67,432.50
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	13,427.000	TON
	Engineer's Estimate		**135.00**	**1,812,645.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		110.90	1,489,054.30
2	Overland Corporation		115.00	1,544,105.00
3	C-GAWF CONSTRUCTION, INC.		142.50	1,913,347.50
4	RK Hall Construction		151.78	2,037,950.06
0040	412 3100	COLD MILLING PAVEMENT	96,974.000	SY
	Engineer's Estimate		**3.50**	**339,409.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.35	227,888.90
2	Overland Corporation		2.00	193,948.00
3	C-GAWF CONSTRUCTION, INC.		2.50	242,435.00
4	RK Hall Construction		3.15	305,468.10

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	39,384.000	LF
	Engineer's Estimate		**0.50**	**19,692.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.35	13,784.40
2	Overland Corporation		0.41	16,147.44
3	C-GAWF CONSTRUCTION, INC.		0.60	23,630.40
4	RK Hall Construction		0.66	25,993.44
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	63,241.000	LF
	Engineer's Estimate		**2.00**	**126,482.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.80	50,592.80
2	Overland Corporation		0.76	48,063.16
3	C-GAWF CONSTRUCTION, INC.		1.15	72,727.15
4	RK Hall Construction		1.07	67,667.87
0070	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	900.000	LF
	Engineer's Estimate		**2.50**	**2,250.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		2.20	1,980.00
2	Overland Corporation		2.15	1,935.00
3	C-GAWF CONSTRUCTION, INC.		2.30	2,070.00
4	RK Hall Construction		10.80	9,720.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 116 **Contract ID:** 250123

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0080	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	16.000	EA	
	Engineer's Estimate		**250.00**		**4,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		340.05		5,440.80
2	Overland Corporation		335.00		5,360.00
3	C-GAWF CONSTRUCTION, INC.		290.00		4,640.00
4	RK Hall Construction		324.00		5,184.00
0090	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	8.000	EA	
	Engineer's Estimate		**350.00**		**2,800.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		456.75		3,654.00
2	Overland Corporation		450.00		3,600.00
3	C-GAWF CONSTRUCTION, INC.		290.00		2,320.00
4	RK Hall Construction		1,026.00		8,208.00
0100	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	1,750.000	LF	
	Engineer's Estimate		**0.50**		**875.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		3.80		6,650.00
2	Overland Corporation		3.74		6,545.00
3	C-GAWF CONSTRUCTION, INC.		1.15		2,012.50
4	RK Hall Construction		2.16		3,780.00
0110	880(A)6220	ARROW DISPLAY(TYPE C)	45.000	SD	
	Engineer's Estimate		**20.00**		**900.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		10.15		456.75
2	Overland Corporation		10.00		450.00
3	C-GAWF CONSTRUCTION, INC.		29.00		1,305.00
4	RK Hall Construction		21.60		972.00
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	450.000	SD	
	Engineer's Estimate		**1.00**		**450.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		1.05		472.50
2	Overland Corporation		1.00		450.00
3	C-GAWF CONSTRUCTION, INC.		2.30		1,035.00
4	RK Hall Construction		4.32		1,944.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	315.000	SD	
	Engineer's Estimate		**2.00**		**630.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		5.25		1,653.75
2	Overland Corporation		5.15		1,622.25
3	C-GAWF CONSTRUCTION, INC.		2.30		724.50
4	RK Hall Construction		4.32		1,360.80
0140	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	500.000	SD	
	Engineer's Estimate		**3.00**		**1,500.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.25		125.00
2	Overland Corporation		0.25		125.00
3	C-GAWF CONSTRUCTION, INC.		2.30		1,150.00
4	RK Hall Construction		1.08		540.00
0150	880(E)6607	WARNING LIGHTS(TYPE B)	225.000	SD	
	Engineer's Estimate		**1.50**		**337.50**
1	THE CUMMINS CONSTRUCTION CO., INC.		4.35		978.75
2	Overland Corporation		4.25		956.25
3	C-GAWF CONSTRUCTION, INC.		1.15		258.75
4	RK Hall Construction		8.64		1,944.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 116 **Contract ID:** 250123

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0160	880(G)6805	CHANNELIZER CONES	23,670.000	SD
	Engineer's Estimate		**1.50**	**35,505.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		0.05	1,183.50
2	Overland Corporation		0.02	473.40
3	C-GAWF CONSTRUCTION, INC.		0.41	9,704.70
4	RK Hall Construction		0.81	19,172.70
0170	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	120.000	HOUR
	Engineer's Estimate		**77.00**	**9,240.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		77.00	9,240.00
2	Overland Corporation		77.00	9,240.00
3	C-GAWF CONSTRUCTION, INC.		77.00	9,240.00
4	RK Hall Construction		77.00	9,240.00
0180	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	45.000	SD
	Engineer's Estimate		**25.00**	**1,125.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		25.40	1,143.00
2	Overland Corporation		25.00	1,125.00
3	C-GAWF CONSTRUCTION, INC.		143.75	6,468.75
4	RK Hall Construction		54.00	2,430.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 CONSTRUCTION				
0190	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**150,000.00**	**150,000.00**
1	THE CUMMINS CONSTRUCTION CO., INC.		69,345.00	69,345.00
2	Overland Corporation		255,000.00	255,000.00
3	C-GAWF CONSTRUCTION, INC.		100,000.00	100,000.00
4	RK Hall Construction		135,466.18	135,466.18