Proposal:250124 **Let Date:**October 22, 2026 **Call Order:**215
J/P Num:35802(04) **Proj. Num:**STP-214B(177)AG
Counties:CLEVELAND
Description:GRADE, DRAIN AND SURFACE
CITY STREET (EASTERN AVENUE): FROM SE 4TH STREET, EXTEND NORTH IN MOORE.
PROJECT LENGTH = 0.818 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	202(A)2200	UNCLASSIFIED EXCAVATION	1,737.000	CY
0030	202(D)2500	UNCLASSIFIED BORROW	324.000	CY
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
0050	221(B)2300	TEMPORARY SILT FENCE	100.000	LF
0060	221(H)2900	(PL)TEMPORARY INLET SEDIMENT FILTER	24.000	EA
0070	230(A)7200	SOLID SLAB SODDING	2,484.000	SY
0080	231(A)8200	TREES	92.000	EA
0090	231(B)8300	SHRUBS	112.000	EA
0100	231(C)8400	VINES/GRND COVERS	1,634.000	EA
0110	233(A)0200	VEGETATIVE MULCHING	0.500	AC
0120	241 3100	MOWING	2.100	AC
0130	303(A)1200	AGGREGATE BASE TYPE A	427.000	CY
0140	307(K)4200	STABILIZED SUBGRADE	2,232.000	SY
0150	317 7100	CEMENT TREATED BASE	2,232.000	SY
0160	325 0100	SEPARATOR FABRIC	2,464.000	SY
0170	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	250.000	TON
0180	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	1,863.000	SY
0190	414(G)5800	P.C. CONCRETE FOR PAVEMENT	468.000	CY
0200	509(D)0500	CLASS C CONCRETE	100.000	CY
0210	510(A)1230	BLOCK RETAINING WALL & CAP	166.000	SF
0220	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	4,012.000	LF
0230	610(A)5200	4" CONCRETE SIDEWALK	4,533.000	SY
0240	610(A)5240	4" DECORATIVE CONCRETE SIDEWALK	73.000	SY
0250	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	2,562.000	SY
0260	610(E)5610	(PL) CONCRETE PAVERS	228.000	SF
0270	610(I)6000	TACTILE WARNING DEVICE-NEW	253.000	SF
0280	610(J)6100	(PL) STAMPED CONCRETE FINISH	4,354.000	SY
0290	611(A)7210	MANHOLE (4' DIA.)	3.000	EA
0300	611(A)7230	MANHOLE (8' DIA.)	2.000	EA
0310	611(G)7786	INLET CI DES. 3 (STD)	1.000	EA
0320	611(G)7790	INLET CI DES. 3 (B)	1.000	EA
0330	613(A)5208	18" R.C.PIPE CLASS III	56.000	LF
0340	613(A)5224	36" R.C.PIPE CLASS III	4.000	LF
0350	613(B)5528	36" CORR. GALV. STEEL PIPE	100.000	LF
0360	616 2110	(PL) IRRIGATION SYSTEM	1.000	LSUM
0370	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM
0380	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	270.000	SY
0390	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	2,564.000	SY
0400	619(B)6400	REMOVAL OF CURB	1,276.000	LF
0410	619(B)6404	REMOVAL OF SIDEWALK	2,509.000	SY
0420	626(A)5200	MONUMENTS	1.000	EA
0430	632 0100	(PL) SITESCAPING	1.000	LSUM
0440	850(D)1510	SPECIAL SIGNS	4.000	EA

Proposal:250124 **Let Date:**October 22, 2026 **Call Order:**215
J/P Num:35802(04) **Proj. Num:**STP-214B(177)AG
Counties:CLEVELAND
Description:GRADE, DRAIN AND SURFACE
CITY STREET (EASTERN AVENUE): FROM SE 4TH STREET, EXTEND NORTH IN MOORE.
PROJECT LENGTH = 0.818 MILES

Line #		Item Description	Quantity	Unit
0002	SIGNING AND STRIPING			
0450	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	18.000	EA
0460	805(D)3500	(PL)REMOVE & RESET TRAF.SIG.EQUIPMENT	1.000	LSUM
0470	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	5.000	EA
0480	850(A)1200	SHEET ALUMINUM SIGNS	114.000	SF
0490	851(C)2415	2" SQUARE TUBE POST	166.000	LF
0500	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	16,097.000	LF
0510	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	1,031.000	LF
0520	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	27.000	EA
0530	857(B)9300	CONSTRUCTION TRAFFIC STR.(PAINT)(ARROWS)	10.000	EA
0540	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	879.000	LF
0550	857(C)9420	REMOVABLE PAVEMENT MARKING TAPE(ARROWS)	6.000	EA
0560	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	12,721.000	LF
0570	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,580.000	SD
0580	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,430.000	SD
0590	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	7,050.000	SD
0600	880(D)6500	VERTICAL PANELS	26,370.000	SD
0610	880(E)6600	WARNING LIGHTS(TYPE A)	1,650.000	SD
0620	880(F)6700	DRUMS	4,200.000	SD
0630	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	840.000	SD

Proposal:250124 **Let Date:**October 22, 2026 **Call Order:**215
J/P Num:35802(04) **Proj. Num:**STP-214B(177)AG
Counties:CLEVELAND
Description:GRADE, DRAIN AND SURFACE
CITY STREET (EASTERN AVENUE): FROM SE 4TH STREET, EXTEND NORTH IN MOORE.
PROJECT LENGTH = 0.818 MILES

Line #		Item Description	Quantity	Unit
0003	TRAFFIC LIGHTING			
0640	802(B)0308	1" PVC SCH.40 PLASTIC CONDUIT TRENCHED	15.000	LF
0650	802(B)0320	2" PVC SCH.40 PLASTIC CONDUIT BORED	29.000	LF
0660	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	110.000	LF
0670	802(B)0328	3" PVC SCH.40 PLASTIC CONDUIT BORED	127.000	LF
0680	802(B)0332	3" PVC SCH.40 PLASTIC CONDUIT TRENCHED	33.000	LF
0690	802(B)0336	4" PVC SCH.40 PLASTIC CONDUIT BORED	299.000	LF
0700	802(B)0340	4" PVC SCH.40 PLASTIC CONDUIT TRENCHED	62.000	LF
0710	803(A)1220	PULL BOX(SIZE II)	4.000	EA
0720	804(A)2200	STRUCTURAL CONCRETE	15.370	CY
0730	804(B)2300	REINFORCING STEEL	2,067.800	LB
0740	805(A)3256	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
0750	806(A)4324	POLE & 40' TS MST.ARM(G.STL.)	1.000	EA
0760	806(A)4332	POLE & 50' TS MST.ARM(G.STL.)	1.000	EA
0770	806(B)4400	6' MTG.HT.TS PED.POLE(G.STL.)	2.000	EA
0780	806(B)4408	10' MTG.HT.TS PED.POLE(G.STL.)	7.000	EA
0790	810(A)8200	SERVICE POLE	1.000	EA
0800	811 9120	1/C NO.6 ELECT.COND.	15.000	LF
0801	811 9135	1/C NO.12 ELECT.COND.	2,469.000	LF
0810	825 8100	TRAFFIC SIGNAL CONTROLLER ASSEMBLY	1.000	EA
0820	828 0110	(PL)DETECTION SYSTEM (RADAR)	1.000	LSUM
0830	830 2100	PEDESTRIAN PUSH BUTTON	12.000	EA
0840	831 3116	1WAY2SEC.ADJ.PED.SIG.HD.S-20	12.000	EA
0850	831 3120	1WAY3SEC.ADJ.SIG.HD.S-6	8.000	EA
0860	831 3144	1WAY4SEC.ADJ.SIG.HD.S-13	5.000	EA
0870	833 5100	BACKPLATE	13.000	EA
0880	834(A)6205	5/C TRAFFIC SIGNAL ELECTRICAL CABLE	934.000	LF
0890	834(A)6210	7/C TRAFFIC SIGNAL ELECTRICAL CABLE	300.000	LF
0900	834(A)6225	15/C TRAFFIC SIGNAL ELECTRICAL CABLE	595.000	LF
0910	834(B)6300	2/C SHIELDED LOOP DETECTOR LEAD-IN CABLE	1,686.000	LF
0920	840(B)0300	E.P.S. OPTICAL DETECTOR	4.000	EA
0930	840(C)0400	E.P.S. OPTICAL DETECTOR CABLE	783.000	LF
0940	840(D)0500	E.P.S. 2 CHANNEL PHASE SELECTOR	4.000	EA
0950	850(A)1200	SHEET ALUMINUM SIGNS	12.000	SF
0960	850(C)1400	MAST ARM MOUNTED SIGNS(ALUM.)	37.500	SF
0961	850(D)1510	SPECIAL SIGNS	4.000	EA
0004	STAKING			
0970	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION			
0980	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
0990	641 2110	MOBILIZATION	1.000	LSUM