Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126
J/P No.: 38003(04) **Project No.:** TAP-224C(113)TP **Contract Time:**
County: GARFIELD
Description: PEDESTRIAN AND BIKE IMPROVEMENTS
CITY STREET (MAIN ST): FROM 0.231 MILES WEST OF SH-74, EXTEND EAST IN THE TOWN OF COVINGTON.
PROJECT LENGTH = 0.45 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Lopp Construction, LLC	437,709.88	79.26	100.00
2	Redlands Contracting, LLC	479,983.68	86.91	109.66
3	SAC Services, Inc.	512,058.35	92.72	116.99
4	Ellsworth Construction, LLC	530,583.61	96.08	121.22
5	Ti-Zack Concrete, LLC	538,409.05	97.49	123.01
6	Wyatt Contracting	538,915.68	97.58	123.12
	Engineer's Estimate	552,258.80		
7	TOM HUDSON PAVING, INC.	559,382.87	101.29	127.80
8	RUDY CONSTRUCTION CO.	586,987.40	106.29	134.10
9	Built Right Construction, LLC	734,670.10	133.03	167.84

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Lopp Construction, LLC		5,000.00	5,000.00
2	Redlands Contracting, LLC		5,000.00	5,000.00
3	SAC Services, Inc.		8,670.00	8,670.00
4	Ellsworth Construction, LLC		20,309.89	20,309.89
5	Ti-Zack Concrete, LLC		13,750.00	13,750.00
6	Wyatt Contracting		7,000.00	7,000.00
7	TOM HUDSON PAVING, INC.		15,602.35	15,602.35
8	RUDY CONSTRUCTION CO.		10,000.00	10,000.00
9	Built Right Construction, LLC		15,000.00	15,000.00
0015	202(A)2200	UNCLASSIFIED EXCAVATION	83.890 CY	
	Engineer's Estimate		**23.17**	**1,943.71**
1	Lopp Construction, LLC		12.00	1,006.68
2	Redlands Contracting, LLC		15.00	1,258.35
3	SAC Services, Inc.		25.00	2,097.25
4	Ellsworth Construction, LLC		30.00	2,516.70
5	Ti-Zack Concrete, LLC		100.00	8,389.00
6	Wyatt Contracting		50.00	4,194.50
7	TOM HUDSON PAVING, INC.		50.53	4,238.96
8	RUDY CONSTRUCTION CO.		50.00	4,194.50
9	Built Right Construction, LLC		20.00	1,677.80
0020	221(B)2300	TEMPORARY SILT FENCE	1,050.000 LF	
	Engineer's Estimate		**4.53**	**4,754.14**
1	Lopp Construction, LLC		2.52	2,646.00
2	Redlands Contracting, LLC		2.70	2,835.00
3	SAC Services, Inc.		3.50	3,675.00
4	Ellsworth Construction, LLC		4.97	5,218.50
5	Ti-Zack Concrete, LLC		1.10	1,155.00
6	Wyatt Contracting		3.00	3,150.00
7	TOM HUDSON PAVING, INC.		2.61	2,740.50
8	RUDY CONSTRUCTION CO.		5.00	5,250.00
9	Built Right Construction, LLC		5.00	5,250.00
0030	221(E)2600	TEMPORARY SILT DIKE	60.000 LF	
	Engineer's Estimate		**17.96**	**1,077.78**
1	Lopp Construction, LLC		13.91	834.60
2	Redlands Contracting, LLC		14.85	891.00
3	SAC Services, Inc.		12.00	720.00
4	Ellsworth Construction, LLC		15.78	946.80
5	Ti-Zack Concrete, LLC		1.10	66.00
6	Wyatt Contracting		17.00	1,020.00
7	TOM HUDSON PAVING, INC.		14.37	862.20
8	RUDY CONSTRUCTION CO.		20.00	1,200.00
9	Built Right Construction, LLC		25.00	1,500.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0040	221(G)2800	TEMPORARY FIBER LOG	1,200.000	LF	
	Engineer's Estimate		**7.18**		**8,612.03**
1	Lopp Construction, LLC		2.52		3,024.00
2	Redlands Contracting, LLC		2.70		3,240.00
3	SAC Services, Inc.		6.80		8,160.00
4	Ellsworth Construction, LLC		8.09		9,708.00
5	Ti-Zack Concrete, LLC		1.10		1,320.00
6	Wyatt Contracting		3.50		4,200.00
7	TOM HUDSON PAVING, INC.		2.61		3,132.00
8	RUDY CONSTRUCTION CO.		5.00		6,000.00
9	Built Right Construction, LLC		10.00		12,000.00
0050	230(A)7200	SOLID SLAB SODDING	1,175.000	SY	
	Engineer's Estimate		**6.99**		**8,216.73**
1	Lopp Construction, LLC		4.12		4,841.00
2	Redlands Contracting, LLC		4.40		5,170.00
3	SAC Services, Inc.		6.50		7,637.50
4	Ellsworth Construction, LLC		11.98		14,076.50
5	Ti-Zack Concrete, LLC		6.60		7,755.00
6	Wyatt Contracting		5.00		5,875.00
7	TOM HUDSON PAVING, INC.		4.26		5,005.50
8	RUDY CONSTRUCTION CO.		10.00		11,750.00
9	Built Right Construction, LLC		6.00		7,050.00
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	491.000	TON	
	Engineer's Estimate		**48.71**		**23,916.55**
1	Lopp Construction, LLC		62.00		30,442.00
2	Redlands Contracting, LLC		75.00		36,825.00
3	SAC Services, Inc.		55.00		27,005.00
4	Ellsworth Construction, LLC		73.12		35,901.92
5	Ti-Zack Concrete, LLC		70.63		34,679.33
6	Wyatt Contracting		100.00		49,100.00
7	TOM HUDSON PAVING, INC.		96.40		47,332.40
8	RUDY CONSTRUCTION CO.		85.00		41,735.00
9	Built Right Construction, LLC		65.00		31,915.00
0070	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	330.000	SY	
	Engineer's Estimate		**59.92**		**19,774.58**
1	Lopp Construction, LLC		25.00		8,250.00
2	Redlands Contracting, LLC		55.00		18,150.00
3	SAC Services, Inc.		55.00		18,150.00
4	Ellsworth Construction, LLC		67.30		22,209.00
5	Ti-Zack Concrete, LLC		65.25		21,532.50
6	Wyatt Contracting		86.00		28,380.00
7	TOM HUDSON PAVING, INC.		72.29		23,855.70
8	RUDY CONSTRUCTION CO.		65.00		21,450.00
9	Built Right Construction, LLC		60.00		19,800.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	414(G)5800	P.C. CONCRETE FOR PAVEMENT	74.000	CY	
	Engineer's Estimate		**265.81**		**19,669.70**
1	Lopp Construction, LLC		215.00		15,910.00
2	Redlands Contracting, LLC		250.00		18,500.00
3	SAC Services, Inc.		245.00		18,130.00
4	Ellsworth Construction, LLC		263.57		19,504.18
5	Ti-Zack Concrete, LLC		214.83		15,897.42
6	Wyatt Contracting		300.00		22,200.00
7	TOM HUDSON PAVING, INC.		333.88		24,707.12
8	RUDY CONSTRUCTION CO.		275.00		20,350.00
9	Built Right Construction, LLC		450.00		33,300.00
0090	504(F)5600	HANDRAILING	24.000	LF	
	Engineer's Estimate		**276.58**		**6,638.00**
1	Lopp Construction, LLC		200.00		4,800.00
2	Redlands Contracting, LLC		215.00		5,160.00
3	SAC Services, Inc.		140.00		3,360.00
4	Ellsworth Construction, LLC		287.50		6,900.00
5	Ti-Zack Concrete, LLC		247.50		5,940.00
6	Wyatt Contracting		280.00		6,720.00
7	TOM HUDSON PAVING, INC.		203.57		4,885.68
8	RUDY CONSTRUCTION CO.		200.00		4,800.00
9	Built Right Construction, LLC		400.00		9,600.00
0100	535 7170	PREFABRICATED PEDESTRIAN BRIDGE	1.000	EA	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	Lopp Construction, LLC		42,000.00		42,000.00
2	Redlands Contracting, LLC		35,000.00		35,000.00
3	SAC Services, Inc.		46,200.00		46,200.00
4	Ellsworth Construction, LLC		55,360.16		55,360.16
5	Ti-Zack Concrete, LLC		38,500.00		38,500.00
6	Wyatt Contracting		75,000.00		75,000.00
7	TOM HUDSON PAVING, INC.		40,615.40		40,615.40
8	RUDY CONSTRUCTION CO.		55,000.00		55,000.00
9	Built Right Construction, LLC		107,000.00		107,000.00
0110	609(B)4310	COMBINED CURB & GUTTER(6" BARRIER)	177.000	LF	
	Engineer's Estimate		**58.39**		**10,335.30**
1	Lopp Construction, LLC		40.00		7,080.00
2	Redlands Contracting, LLC		55.00		9,735.00
3	SAC Services, Inc.		45.00		7,965.00
4	Ellsworth Construction, LLC		66.25		11,726.25
5	Ti-Zack Concrete, LLC		55.23		9,775.71
6	Wyatt Contracting		55.85		9,885.45
7	TOM HUDSON PAVING, INC.		84.51		14,958.27
8	RUDY CONSTRUCTION CO.		60.00		10,620.00
9	Built Right Construction, LLC		55.00		9,735.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0120	609(B)4315	COMBINED CURB & GUTTER(8" BARRIER)	54.000	LF	
	Engineer's Estimate		**64.47**		**3,481.65**
1	Lopp Construction, LLC		45.00		2,430.00
2	Redlands Contracting, LLC		56.00		3,024.00
3	SAC Services, Inc.		50.00		2,700.00
4	Ellsworth Construction, LLC		108.80		5,875.20
5	Ti-Zack Concrete, LLC		66.04		3,566.16
6	Wyatt Contracting		55.85		3,015.90
7	TOM HUDSON PAVING, INC.		103.38		5,582.52
8	RUDY CONSTRUCTION CO.		65.00		3,510.00
9	Built Right Construction, LLC		65.00		3,510.00
0130	609(C)4410	CONCRETE HEADER CURB (8"X 18")	593.000	LF	
	Engineer's Estimate		**50.00**		**29,650.00**
1	Lopp Construction, LLC		40.00		23,720.00
2	Redlands Contracting, LLC		40.00		23,720.00
3	SAC Services, Inc.		50.00		29,650.00
4	Ellsworth Construction, LLC		37.64		22,320.52
5	Ti-Zack Concrete, LLC		76.19		45,180.67
6	Wyatt Contracting		23.00		13,639.00
7	TOM HUDSON PAVING, INC.		29.63		17,570.59
8	RUDY CONSTRUCTION CO.		40.00		23,720.00
9	Built Right Construction, LLC		65.00		38,545.00
0140	610(A)5200	4" CONCRETE SIDEWALK	1,534.000	SY	
	Engineer's Estimate		**87.07**		**133,565.21**
1	Lopp Construction, LLC		70.00		107,380.00
2	Redlands Contracting, LLC		95.00		145,730.00
3	SAC Services, Inc.		80.00		122,720.00
4	Ellsworth Construction, LLC		45.00		69,030.00
5	Ti-Zack Concrete, LLC		78.42		120,296.28
6	Wyatt Contracting		75.00		115,050.00
7	TOM HUDSON PAVING, INC.		96.16		147,509.44
8	RUDY CONSTRUCTION CO.		95.00		145,730.00
9	Built Right Construction, LLC		100.00		153,400.00
0150	610(A)5210	5" CONCRETE SIDEWALK	15.000	SY	
	Engineer's Estimate		**87.11**		**1,306.65**
1	Lopp Construction, LLC		75.00		1,125.00
2	Redlands Contracting, LLC		110.00		1,650.00
3	SAC Services, Inc.		92.00		1,380.00
4	Ellsworth Construction, LLC		586.64		8,799.60
5	Ti-Zack Concrete, LLC		98.30		1,474.50
6	Wyatt Contracting		110.00		1,650.00
7	TOM HUDSON PAVING, INC.		276.15		4,142.25
8	RUDY CONSTRUCTION CO.		250.00		3,750.00
9	Built Right Construction, LLC		105.00		1,575.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0160	610(B)5300	6" CONCRETE DRIVEWAY (H.E.S.)	195.000	SY	
	Engineer's Estimate		**111.17**		**21,677.48**
1	Lopp Construction, LLC		85.00		16,575.00
2	Redlands Contracting, LLC		100.00		19,500.00
3	SAC Services, Inc.		105.00		20,475.00
4	Ellsworth Construction, LLC		144.97		28,269.15
5	Ti-Zack Concrete, LLC		118.03		23,015.85
6	Wyatt Contracting		103.25		20,133.75
7	TOM HUDSON PAVING, INC.		147.72		28,805.40
8	RUDY CONSTRUCTION CO.		125.00		24,375.00
9	Built Right Construction, LLC		115.00		22,425.00
0170	610(I)6000	TACTILE WARNING DEVICE-NEW	160.000	SF	
	Engineer's Estimate		**45.36**		**7,258.28**
1	Lopp Construction, LLC		35.00		5,600.00
2	Redlands Contracting, LLC		45.00		7,200.00
3	SAC Services, Inc.		45.00		7,200.00
4	Ellsworth Construction, LLC		71.26		11,401.60
5	Ti-Zack Concrete, LLC		45.00		7,200.00
6	Wyatt Contracting		45.00		7,200.00
7	TOM HUDSON PAVING, INC.		49.74		7,958.40
8	RUDY CONSTRUCTION CO.		45.00		7,200.00
9	Built Right Construction, LLC		50.00		8,000.00
0180	612(E)3600	VALVE BOXES ADJUST TO GRADE	5.000	EA	
	Engineer's Estimate		**669.16**		**3,345.80**
1	Lopp Construction, LLC		750.00		3,750.00
2	Redlands Contracting, LLC		1,000.00		5,000.00
3	SAC Services, Inc.		500.00		2,500.00
4	Ellsworth Construction, LLC		824.57		4,122.85
5	Ti-Zack Concrete, LLC		300.96		1,504.80
6	Wyatt Contracting		1,165.00		5,825.00
7	TOM HUDSON PAVING, INC.		360.90		1,804.50
8	RUDY CONSTRUCTION CO.		400.00		2,000.00
9	Built Right Construction, LLC		500.00		2,500.00
0190	612(F)3700	METER BOXES ADJUST TO GRADE	10.000	EA	
	Engineer's Estimate		**396.20**		**3,962.02**
1	Lopp Construction, LLC		500.00		5,000.00
2	Redlands Contracting, LLC		750.00		7,500.00
3	SAC Services, Inc.		450.00		4,500.00
4	Ellsworth Construction, LLC		639.69		6,396.90
5	Ti-Zack Concrete, LLC		376.20		3,762.00
6	Wyatt Contracting		1,100.00		11,000.00
7	TOM HUDSON PAVING, INC.		364.62		3,646.20
8	RUDY CONSTRUCTION CO.		400.00		4,000.00
9	Built Right Construction, LLC		650.00		6,500.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0200	612(I)4000	WATER METER RESET	2.000	EA	
	Engineer's Estimate		**2,194.96**		**4,389.92**
1	Lopp Construction, LLC		2,500.00		5,000.00
2	Redlands Contracting, LLC		2,000.00		4,000.00
3	SAC Services, Inc.		450.00		900.00
4	Ellsworth Construction, LLC		2,875.00		5,750.00
5	Ti-Zack Concrete, LLC		752.40		1,504.80
6	Wyatt Contracting		3,500.00		7,000.00
7	TOM HUDSON PAVING, INC.		1,426.38		2,852.76
8	RUDY CONSTRUCTION CO.		3,000.00		6,000.00
9	Built Right Construction, LLC		500.00		1,000.00
0210	613(B)5620	42" X 29" CORR. GALV. STEEL PIPE ARCH	10.000	LF	
	Engineer's Estimate		**152.90**		**1,529.04**
1	Lopp Construction, LLC		160.00		1,600.00
2	Redlands Contracting, LLC		105.00		1,050.00
3	SAC Services, Inc.		225.00		2,250.00
4	Ellsworth Construction, LLC		365.41		3,654.10
5	Ti-Zack Concrete, LLC		385.00		3,850.00
6	Wyatt Contracting		270.50		2,705.00
7	TOM HUDSON PAVING, INC.		179.04		1,790.40
8	RUDY CONSTRUCTION CO.		150.00		1,500.00
9	Built Right Construction, LLC		250.00		2,500.00
0220	613(P)7466	42" X 29" GALV. STEEL CULV. END SEC.ARCH	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	Lopp Construction, LLC		750.00		1,500.00
2	Redlands Contracting, LLC		750.00		1,500.00
3	SAC Services, Inc.		1,600.00		3,200.00
4	Ellsworth Construction, LLC		1,857.33		3,714.66
5	Ti-Zack Concrete, LLC		1,650.00		3,300.00
6	Wyatt Contracting		2,020.00		4,040.00
7	TOM HUDSON PAVING, INC.		1,080.81		2,161.62
8	RUDY CONSTRUCTION CO.		1,000.00		2,000.00
9	Built Right Construction, LLC		2,000.00		4,000.00
0230	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	66.000	SY	
	Engineer's Estimate		**20.92**		**1,381.00**
1	Lopp Construction, LLC		20.00		1,320.00
2	Redlands Contracting, LLC		16.00		1,056.00
3	SAC Services, Inc.		20.00		1,320.00
4	Ellsworth Construction, LLC		25.16		1,660.56
5	Ti-Zack Concrete, LLC		45.60		3,009.60
6	Wyatt Contracting		12.00		792.00
7	TOM HUDSON PAVING, INC.		24.59		1,622.94
8	RUDY CONSTRUCTION CO.		15.00		990.00
9	Built Right Construction, LLC		30.00		1,980.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0240	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	135.000	SY	
	Engineer's Estimate		**14.58**		**1,968.11**
1	Lopp Construction, LLC		15.00		2,025.00
2	Redlands Contracting, LLC		16.00		2,160.00
3	SAC Services, Inc.		20.00		2,700.00
4	Ellsworth Construction, LLC		18.87		2,547.45
5	Ti-Zack Concrete, LLC		27.87		3,762.45
6	Wyatt Contracting		12.00		1,620.00
7	TOM HUDSON PAVING, INC.		20.22		2,729.70
8	RUDY CONSTRUCTION CO.		15.00		2,025.00
9	Built Right Construction, LLC		15.00		2,025.00
0250	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	153.000	SY	
	Engineer's Estimate		**18.83**		**2,881.75**
1	Lopp Construction, LLC		15.00		2,295.00
2	Redlands Contracting, LLC		18.00		2,754.00
3	SAC Services, Inc.		20.00		3,060.00
4	Ellsworth Construction, LLC		71.83		10,989.99
5	Ti-Zack Concrete, LLC		39.34		6,019.02
6	Wyatt Contracting		12.00		1,836.00
7	TOM HUDSON PAVING, INC.		20.24		3,096.72
8	RUDY CONSTRUCTION CO.		15.00		2,295.00
9	Built Right Construction, LLC		20.00		3,060.00
0260	619(B)6400	REMOVAL OF CURB	171.000	LF	
	Engineer's Estimate		**11.96**		**2,045.45**
1	Lopp Construction, LLC		12.00		2,052.00
2	Redlands Contracting, LLC		10.00		1,710.00
3	SAC Services, Inc.		15.00		2,565.00
4	Ellsworth Construction, LLC		37.73		6,451.83
5	Ti-Zack Concrete, LLC		13.20		2,257.20
6	Wyatt Contracting		15.00		2,565.00
7	TOM HUDSON PAVING, INC.		16.55		2,830.05
8	RUDY CONSTRUCTION CO.		15.00		2,565.00
9	Built Right Construction, LLC		15.00		2,565.00
0270	619(B)6404	REMOVAL OF SIDEWALK	1,245.000	SY	
	Engineer's Estimate		**13.98**		**17,400.22**
1	Lopp Construction, LLC		15.00		18,675.00
2	Redlands Contracting, LLC		15.15		18,861.75
3	SAC Services, Inc.		15.00		18,675.00
4	Ellsworth Construction, LLC		12.58		15,662.10
5	Ti-Zack Concrete, LLC		27.20		33,864.00
6	Wyatt Contracting		10.50		13,072.50
7	TOM HUDSON PAVING, INC.		20.22		25,173.90
8	RUDY CONSTRUCTION CO.		15.00		18,675.00
9	Built Right Construction, LLC		30.00		37,350.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0280	619(B)6456	REMOVAL OF PAVING BRICK ROADWAY	245.000 SY	
	Engineer's Estimate		**15.27**	**3,741.99**
1	Lopp Construction, LLC		15.00	3,675.00
2	Redlands Contracting, LLC		18.00	4,410.00
3	SAC Services, Inc.		25.00	6,125.00
4	Ellsworth Construction, LLC		15.09	3,697.05
5	Ti-Zack Concrete, LLC		46.07	11,287.15
6	Wyatt Contracting		8.00	1,960.00
7	TOM HUDSON PAVING, INC.		21.86	5,355.70
8	RUDY CONSTRUCTION CO.		15.00	3,675.00
9	Built Right Construction, LLC		25.00	6,125.00
0290	619(C)6600	SAWING PAVEMENT	996.000 LF	
	Engineer's Estimate		**5.84**	**5,811.91**
1	Lopp Construction, LLC		5.00	4,980.00
2	Redlands Contracting, LLC		7.00	6,972.00
3	SAC Services, Inc.		5.50	5,478.00
4	Ellsworth Construction, LLC		11.75	11,703.00
5	Ti-Zack Concrete, LLC		5.50	5,478.00
6	Wyatt Contracting		5.00	4,980.00
7	TOM HUDSON PAVING, INC.		6.90	6,872.40
8	RUDY CONSTRUCTION CO.		5.00	4,980.00
9	Built Right Construction, LLC		13.00	12,948.00
0300	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Lopp Construction, LLC		2,000.00	2,000.00
2	Redlands Contracting, LLC		6,000.00	6,000.00
3	SAC Services, Inc.		5,100.00	5,100.00
4	Ellsworth Construction, LLC		5,075.56	5,075.56
5	Ti-Zack Concrete, LLC		1,100.00	1,100.00
6	Wyatt Contracting		6,250.00	6,250.00
7	TOM HUDSON PAVING, INC.		3,365.72	3,365.72
8	RUDY CONSTRUCTION CO.		10,000.00	10,000.00
9	Built Right Construction, LLC		25,000.00	25,000.00
0310	802(B)0360	3" PVC SCH. 80 PLASTIC CONDUIT TRENCHED	40.000 LF	
	Engineer's Estimate		**17.29**	**691.47**
1	Lopp Construction, LLC		15.00	600.00
2	Redlands Contracting, LLC		26.00	1,040.00
3	SAC Services, Inc.		45.00	1,800.00
4	Ellsworth Construction, LLC		88.62	3,544.80
5	Ti-Zack Concrete, LLC		27.50	1,100.00
6	Wyatt Contracting		25.00	1,000.00
7	TOM HUDSON PAVING, INC.		74.32	2,972.80
8	RUDY CONSTRUCTION CO.		15.00	600.00
9	Built Right Construction, LLC		40.00	1,600.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**SIGNING STRIPING AND SAFETY**			

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**SIGNING STRIPING AND SAFETY**			
0320	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	1.000 EA	
	Engineer's Estimate		**441.94**	**441.94**
1	Lopp Construction, LLC		515.00	515.00
2	Redlands Contracting, LLC		550.00	550.00
3	SAC Services, Inc.		675.00	675.00
4	Ellsworth Construction, LLC		575.00	575.00
5	Ti-Zack Concrete, LLC		550.00	550.00
6	Wyatt Contracting		550.00	550.00
7	TOM HUDSON PAVING, INC.		532.33	532.33
8	RUDY CONSTRUCTION CO.		300.00	300.00
9	Built Right Construction, LLC		650.00	650.00
0330	836 7110	RECTANGULAR RAPID FLASHING BEACON	4.000 EA	
	Engineer's Estimate		**12,304.26**	**49,217.04**
1	Lopp Construction, LLC		6,952.50	27,810.00
2	Redlands Contracting, LLC		8,250.00	33,000.00
3	SAC Services, Inc.		10,000.00	40,000.00
4	Ellsworth Construction, LLC		8,625.00	34,500.00
5	Ti-Zack Concrete, LLC		7,425.00	29,700.00
6	Wyatt Contracting		8,250.00	33,000.00
7	TOM HUDSON PAVING, INC.		7,984.89	31,939.56
8	RUDY CONSTRUCTION CO.		10,000.00	40,000.00
9	Built Right Construction, LLC		8,500.00	34,000.00
0340	850(A)1200	SHEET ALUMINUM SIGNS	26.260 SF	
	Engineer's Estimate		**44.20**	**1,160.64**
1	Lopp Construction, LLC		46.35	1,217.15
2	Redlands Contracting, LLC		33.00	866.58
3	SAC Services, Inc.		140.00	3,676.40
4	Ellsworth Construction, LLC		34.50	905.97
5	Ti-Zack Concrete, LLC		49.50	1,299.87
6	Wyatt Contracting		33.00	866.58
7	TOM HUDSON PAVING, INC.		31.94	838.74
8	RUDY CONSTRUCTION CO.		40.00	1,050.40
9	Built Right Construction, LLC		55.00	1,444.30
0350	851(C)2420	2 1/4" SQUARE TUBE POST	60.000 LF	
	Engineer's Estimate		**12.46**	**747.36**
1	Lopp Construction, LLC		25.75	1,545.00
2	Redlands Contracting, LLC		11.00	660.00
3	SAC Services, Inc.		11.50	690.00
4	Ellsworth Construction, LLC		11.50	690.00
5	Ti-Zack Concrete, LLC		27.50	1,650.00
6	Wyatt Contracting		11.00	660.00
7	TOM HUDSON PAVING, INC.		10.65	639.00
8	RUDY CONSTRUCTION CO.		20.00	1,200.00
9	Built Right Construction, LLC		30.00	1,800.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**SIGNING STRIPING AND SAFETY**				
0360	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	265.000	LF	
	Engineer's Estimate		**4.11**		**1,089.70**
1	Lopp Construction, LLC		5.15		1,364.75
2	Redlands Contracting, LLC		2.20		583.00
3	SAC Services, Inc.		4.70		1,245.50
4	Ellsworth Construction, LLC		2.30		609.50
5	Ti-Zack Concrete, LLC		5.50		1,457.50
6	Wyatt Contracting		2.20		583.00
7	TOM HUDSON PAVING, INC.		2.13		564.45
8	RUDY CONSTRUCTION CO.		12.50		3,312.50
9	Built Right Construction, LLC		6.00		1,590.00
0370	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	432.000	LF	
	Engineer's Estimate		**14.91**		**6,440.96**
1	Lopp Construction, LLC		20.60		8,899.20
2	Redlands Contracting, LLC		11.00		4,752.00
3	SAC Services, Inc.		14.10		6,091.20
4	Ellsworth Construction, LLC		11.50		4,968.00
5	Ti-Zack Concrete, LLC		22.00		9,504.00
6	Wyatt Contracting		11.00		4,752.00
7	TOM HUDSON PAVING, INC.		10.65		4,600.80
8	RUDY CONSTRUCTION CO.		30.00		12,960.00
9	Built Right Construction, LLC		25.00		10,800.00
0380	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**1,042.28**		**2,084.56**
1	Lopp Construction, LLC		360.50		721.00
2	Redlands Contracting, LLC		412.50		825.00
3	SAC Services, Inc.		1,700.00		3,400.00
4	Ellsworth Construction, LLC		431.25		862.50
5	Ti-Zack Concrete, LLC		385.00		770.00
6	Wyatt Contracting		400.00		800.00
7	TOM HUDSON PAVING, INC.		399.25		798.50
8	RUDY CONSTRUCTION CO.		600.00		1,200.00
9	Built Right Construction, LLC		450.00		900.00
0390	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	600.000	SD	
	Engineer's Estimate		**1.00**		**602.21**
1	Lopp Construction, LLC		5.15		3,090.00
2	Redlands Contracting, LLC		1.65		990.00
3	SAC Services, Inc.		1.60		960.00
4	Ellsworth Construction, LLC		1.73		1,038.00
5	Ti-Zack Concrete, LLC		5.50		3,300.00
6	Wyatt Contracting		1.65		990.00
7	TOM HUDSON PAVING, INC.		1.60		960.00
8	RUDY CONSTRUCTION CO.		4.00		2,400.00
9	Built Right Construction, LLC		5.00		3,000.00

Letting Date: January 15, 2026, 10:30 A.M.
Call Order: 725 **Contract ID:** 250126

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**SIGNING STRIPING AND SAFETY**			
0400	880(G)6805	CHANNELIZER CONES	1,050.000 SD	
	Engineer's Estimate		**0.89**	**936.26**
1	Lopp Construction, LLC		1.03	1,081.50
2	Redlands Contracting, LLC		1.10	1,155.00
3	SAC Services, Inc.		4.05	4,252.50
4	Ellsworth Construction, LLC		1.15	1,207.50
5	Ti-Zack Concrete, LLC		1.10	1,155.00
6	Wyatt Contracting		1.10	1,155.00
7	TOM HUDSON PAVING, INC.		1.06	1,113.00
8	RUDY CONSTRUCTION CO.		2.50	2,625.00
9	Built Right Construction, LLC		1.00	1,050.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0410	642(A)3200	CONSTRUCTION STAKING LEVEL I	1.000 LSUM	
	Engineer's Estimate		**12,511.66**	**12,511.66**
1	Lopp Construction, LLC		11,330.00	11,330.00
2	Redlands Contracting, LLC		5,000.00	5,000.00
3	SAC Services, Inc.		10,000.00	10,000.00
4	Ellsworth Construction, LLC		13,823.00	13,823.00
5	Ti-Zack Concrete, LLC		11,000.00	11,000.00
6	Wyatt Contracting		3,500.00	3,500.00
7	TOM HUDSON PAVING, INC.		5,802.35	5,802.35
8	RUDY CONSTRUCTION CO.		10,000.00	10,000.00
9	Built Right Construction, LLC		14,000.00	14,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0420	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	Lopp Construction, LLC		43,000.00	43,000.00
2	Redlands Contracting, LLC		25,000.00	25,000.00
3	SAC Services, Inc.		45,000.00	45,000.00
4	Ellsworth Construction, LLC		36,359.32	36,359.32
5	Ti-Zack Concrete, LLC		36,730.24	36,730.24
6	Wyatt Contracting		50,000.00	50,000.00
7	TOM HUDSON PAVING, INC.		45,814.05	45,814.05
8	RUDY CONSTRUCTION CO.		50,000.00	50,000.00
9	Built Right Construction, LLC		75,000.00	75,000.00