Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 148 **Contract ID:** 250133
J/P No.: 34299(04) **Project No.:** STP-257C(106)3P **Contract Time:**
34300(04) STP-257C(104)3P
County: OSAGE
Description: RESURFACE (ASPHALT)
SH-20: FROM 5.0 MILES SOUTHEAST OF THE JUNCTION OF SH-99,
EXTEND EAST NEAR HOMINY.
PROJECT LENGTH = 14.45 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	5,374,156.89		
1	DUSTROL, INC.	5,391,601.81	100.32	100.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 148 **Contract ID:** 250133

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STP-257C(104)3P**				
0010	303(A)1200	AGGREGATE BASE TYPE A	1,300.000	CY	
	Engineer's Estimate		**65.00**		**84,500.00**
1	DUSTROL, INC.		65.00		84,500.00
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	236.000	TON	
	Engineer's Estimate		**45.00**		**10,620.00**
1	DUSTROL, INC.		45.00		10,620.00
0030	403(A)3200	CHIP SEAL (SINGLE TREATMENT)	148,374.000	SY	
	Engineer's Estimate		**3.10**		**459,959.40**
1	DUSTROL, INC.		2.65		393,191.10
0040	407(A)7200	FOG SEAL	11,871.000	GAL	
	Engineer's Estimate		**3.00**		**35,613.00**
1	DUSTROL, INC.		5.41		64,222.11
0050	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	96,443.000	SY	
	Engineer's Estimate		**6.50**		**626,879.50**
1	DUSTROL, INC.		6.30		607,590.90
0060	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	406.000	TON	
	Engineer's Estimate		**850.00**		**345,100.00**
1	DUSTROL, INC.		825.00		334,950.00
0070	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,405.000	TON	
	Engineer's Estimate		**120.00**		**168,600.00**
1	DUSTROL, INC.		115.00		161,575.00
0080	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	33,384.000	LF	
	Engineer's Estimate		**0.40**		**13,353.60**
1	DUSTROL, INC.		0.25		8,346.00
0090	504(E)5500	CONCRETE PARAPET	10.000	LF	
	Engineer's Estimate		**600.00**		**6,000.00**
1	DUSTROL, INC.		1,700.00		17,000.00
0100	619(B)6396	REMOVAL OF GUARDRAIL	4,631.000	LF	
	Engineer's Estimate		**7.00**		**32,417.00**
1	DUSTROL, INC.		6.50		30,101.50
0110	619(B)6476	REMOVAL OF EXISTING PARAPET	10.000	LF	
	Engineer's Estimate		**500.00**		**5,000.00**
1	DUSTROL, INC.		850.00		8,500.00
0120	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	4,275.000	LF	
	Engineer's Estimate		**21.00**		**89,775.00**
1	DUSTROL, INC.		23.00		98,325.00
0130	623(G)1820	GUARDRAIL END TREATMENT (31")	10.000	EA	
	Engineer's Estimate		**4,200.00**		**42,000.00**
1	DUSTROL, INC.		2,500.00		25,000.00
0140	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	2.000	EA	
	Engineer's Estimate		**3,600.00**		**7,200.00**
1	DUSTROL, INC.		2,000.00		4,000.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 148 **Contract ID:** 250133

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-257C(104)3P**			
0150	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	177.000 EA	
	Engineer's Estimate		**12.00**	**2,124.00**
1	DUSTROL, INC.		14.00	2,478.00
0160	855(A)7201	(SP) TRAFFIC STRIPE(PLASTIC)(4" WIDE)	229,400.000 LF	
	Engineer's Estimate		**0.80**	**183,520.00**
1	DUSTROL, INC.		0.47	107,818.00
0170	880(A)6220	ARROW DISPLAY(TYPE C)	10.000 SD	
	Engineer's Estimate		**1.50**	**15.00**
1	DUSTROL, INC.		6.00	60.00
0180	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000 SD	
	Engineer's Estimate		**1.50**	**720.00**
1	DUSTROL, INC.		0.25	120.00
0190	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	440.000 SD	
	Engineer's Estimate		**1.50**	**660.00**
1	DUSTROL, INC.		0.25	110.00
0200	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,444.000 SD	
	Engineer's Estimate		**1.50**	**2,166.00**
1	DUSTROL, INC.		0.25	361.00
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	260.000 SD	
	Engineer's Estimate		**1.50**	**390.00**
1	DUSTROL, INC.		0.20	52.00
0220	880(E)6607	WARNING LIGHTS(TYPE B)	1,444.000 SD	
	Engineer's Estimate		**0.30**	**433.20**
1	DUSTROL, INC.		0.20	288.80
0230	880(G)6800	TUBE CHANNELIZERS	3,361.000 SD	
	Engineer's Estimate		**0.50**	**1,680.50**
1	DUSTROL, INC.		0.30	1,008.30

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY STP-257C(106)3P**			
0240	303(A)1200	AGGREGATE BASE TYPE A	1,613.000 CY	
	Engineer's Estimate		**65.00**	**104,845.00**
1	DUSTROL, INC.		65.00	104,845.00
0250	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000 TON	
	Engineer's Estimate		**45.00**	**9,000.00**
1	DUSTROL, INC.		45.00	9,000.00
0260	403(A)3200	CHIP SEAL (SINGLE TREATMENT)	184,770.000 SY	
	Engineer's Estimate		**3.10**	**572,787.00**
1	DUSTROL, INC.		2.65	489,640.50

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 148 **Contract ID:** 250133

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0003**	**ROADWAY STP-257C(106)3P**			
0270	407(A)7200	FOG SEAL	14,782.000	GAL	
	Engineer's Estimate		**3.00**		**44,346.00**
1	DUSTROL, INC.		5.41		79,970.62
0280	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	120,100.000	SY	
	Engineer's Estimate		**6.50**		**780,650.00**
1	DUSTROL, INC.		6.30		756,630.00
0290	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	505.000	TON	
	Engineer's Estimate		**850.00**		**429,250.00**
1	DUSTROL, INC.		825.00		416,625.00
0300	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	1,412.000	TON	
	Engineer's Estimate		**120.00**		**169,440.00**
1	DUSTROL, INC.		115.00		162,380.00
0310	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	41,573.000	LF	
	Engineer's Estimate		**0.40**		**16,629.20**
1	DUSTROL, INC.		0.25		10,393.25
0320	504(E)5500	CONCRETE PARAPET	50.000	LF	
	Engineer's Estimate		**600.00**		**30,000.00**
1	DUSTROL, INC.		1,700.00		85,000.00
0330	619(B)6396	REMOVAL OF GUARDRAIL	15,493.000	LF	
	Engineer's Estimate		**7.00**		**108,451.00**
1	DUSTROL, INC.		5.00		77,465.00
0340	619(B)6476	REMOVAL OF EXISTING PARAPET	50.000	LF	
	Engineer's Estimate		**500.00**		**25,000.00**
1	DUSTROL, INC.		850.00		42,500.00
0350	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	14,900.000	LF	
	Engineer's Estimate		**21.00**		**312,900.00**
1	DUSTROL, INC.		22.00		327,800.00
0360	623(G)1820	GUARDRAIL END TREATMENT (31")	18.000	EA	
	Engineer's Estimate		**4,200.00**		**75,600.00**
1	DUSTROL, INC.		2,500.00		45,000.00
0370	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	10.000	EA	
	Engineer's Estimate		**3,600.00**		**36,000.00**
1	DUSTROL, INC.		2,000.00		20,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0004**	**TRAFFIC - STP-257C(106)3P**			
0380	853 5175	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	610.000	EA	
	Engineer's Estimate		**12.00**		**7,320.00**
1	DUSTROL, INC.		15.00		9,150.00

Letting Date: May 08, 2025, 10:30 A.M.
Call Order: 148 **Contract ID:** 250133

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0004**	**TRAFFIC - STP-257C(106)3P**			
0390	855(A)7201	(SP) TRAFFIC STRIPE(PLASTIC)(4" WIDE)	274,200.000	LF	
	Engineer's Estimate		**0.80**		**219,360.00**
1	DUSTROL, INC.		0.47		128,874.00
0400	880(A)6220	ARROW DISPLAY(TYPE C)	10.000	SD	
	Engineer's Estimate		**1.50**		**15.00**
1	DUSTROL, INC.		6.00		60.00
0410	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**1.50**		**720.00**
1	DUSTROL, INC.		0.25		120.00
0420	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	440.000	SD	
	Engineer's Estimate		**1.50**		**660.00**
1	DUSTROL, INC.		0.25		110.00
0430	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,444.000	SD	
	Engineer's Estimate		**1.50**		**2,166.00**
1	DUSTROL, INC.		0.25		361.00
0440	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	260.000	SD	
	Engineer's Estimate		**1.50**		**390.00**
1	DUSTROL, INC.		0.20		52.00
0450	880(E)6607	WARNING LIGHTS(TYPE B)	1,444.000	SD	
	Engineer's Estimate		**0.30**		**433.20**
1	DUSTROL, INC.		0.20		288.80
0460	880(G)6800	TUBE CHANNELIZERS	3,361.000	SD	
	Engineer's Estimate		**0.50**		**1,680.50**
1	DUSTROL, INC.		0.30		1,008.30

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0005**	**CONSTRUCTION - STP-257C(106)3P**			
0470	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**307,787.79**		**307,787.79**
1	DUSTROL, INC.		664,110.63		664,110.63