Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134
J/P No.: 30323(04) **Project No.:** STP-266C(096)PM **Contract Time:**
County: ROGERS
Description: GRADE, DRAIN, AND BRIDGE
SH-266 (E 46TH ST N): FROM 3.0 MILES EAST OF US-169,
EXTEND EAST NEAR TULSA PORT OF CATOOSA.
PROJECT LENGTH = 2.204 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SHERWOOD CONSTRUCTION CO., INC.	2,492,676.92	77.32	100.00
2	C3 Construction, Inc.	3,127,799.24	97.02	125.48
	Engineer's Estimate	3,223,923.20		
3	BECCO CONTRACTORS, INC.	3,867,000.00	119.95	155.13
4	Tri Star Construction, LLC	4,038,000.00	125.25	161.99
5	Grade Line Construction, LLC	4,618,540.35	143.26	185.28
6	Timber Wolf Excavating, LLC	4,803,456.60	148.99	192.70

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		72,120.25	72,120.25
2	C3 Construction, Inc.		21,530.43	21,530.43
3	BECCO CONTRACTORS, INC.		145,000.00	145,000.00
4	Tri Star Construction, LLC		160,000.00	160,000.00
5	Grade Line Construction, LLC		225,000.00	225,000.00
6	Timber Wolf Excavating, LLC		68,500.00	68,500.00
0020	202(A)2200	UNCLASSIFIED EXCAVATION	10,135.000	CY
	Engineer's Estimate		**13.00**	**131,755.00**
1	SHERWOOD CONSTRUCTION CO., INC.		9.38	95,066.30
2	C3 Construction, Inc.		4.73	47,938.55
3	BECCO CONTRACTORS, INC.		25.00	253,375.00
4	Tri Star Construction, LLC		25.00	253,375.00
5	Grade Line Construction, LLC		14.50	146,957.50
6	Timber Wolf Excavating, LLC		18.00	182,430.00
0030	202(B)2300	MUCK EXCAVATION	4,690.000	CY
	Engineer's Estimate		**4.00**	**18,760.00**
1	SHERWOOD CONSTRUCTION CO., INC.		13.73	64,393.70
2	C3 Construction, Inc.		10.72	50,276.80
3	BECCO CONTRACTORS, INC.		25.00	117,250.00
4	Tri Star Construction, LLC		25.00	117,250.00
5	Grade Line Construction, LLC		12.00	56,280.00
6	Timber Wolf Excavating, LLC		55.00	257,950.00
0040	202(D)2500	UNCLASSIFIED BORROW	92,808.000	CY
	Engineer's Estimate		**10.00**	**928,080.00**
1	SHERWOOD CONSTRUCTION CO., INC.		7.80	723,902.40
2	C3 Construction, Inc.		16.67	1,547,109.36
3	BECCO CONTRACTORS, INC.		14.00	1,299,312.00
4	Tri Star Construction, LLC		16.50	1,531,332.00
5	Grade Line Construction, LLC		19.50	1,809,756.00
6	Timber Wolf Excavating, LLC		21.00	1,948,968.00
0050	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
	Engineer's Estimate		**80,000.00**	**80,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		62,704.93	62,704.93
2	C3 Construction, Inc.		32,267.80	32,267.80
3	BECCO CONTRACTORS, INC.		135,000.00	135,000.00
4	Tri Star Construction, LLC		100,000.00	100,000.00
5	Grade Line Construction, LLC		325,000.00	325,000.00
6	Timber Wolf Excavating, LLC		110,000.00	110,000.00
0060	221(B)2300	TEMPORARY SILT FENCE	11,164.000	LF
	Engineer's Estimate		**3.00**	**33,492.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.05	45,214.20
2	C3 Construction, Inc.		3.00	33,492.00
3	BECCO CONTRACTORS, INC.		2.75	30,701.00
4	Tri Star Construction, LLC		3.25	36,283.00
5	Grade Line Construction, LLC		2.70	30,142.80
6	Timber Wolf Excavating, LLC		6.00	66,984.00

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0070	221(E)2600	TEMPORARY SILT DIKE	98.000	LF	
	Engineer's Estimate		**20.00**		**1,960.00**
1	SHERWOOD CONSTRUCTION CO., INC.		11.20		1,097.60
2	C3 Construction, Inc.		11.43		1,120.14
3	BECCO CONTRACTORS, INC.		10.00		980.00
4	Tri Star Construction, LLC		10.00		980.00
5	Grade Line Construction, LLC		10.25		1,004.50
6	Timber Wolf Excavating, LLC		25.00		2,450.00
0080	221(F)2720	TEMPORARY ROCK FILTER DAM TYPE 3	37.000	CY	
	Engineer's Estimate		**200.00**		**7,400.00**
1	SHERWOOD CONSTRUCTION CO., INC.		128.27		4,745.99
2	C3 Construction, Inc.		139.54		5,162.98
3	BECCO CONTRACTORS, INC.		100.00		3,700.00
4	Tri Star Construction, LLC		115.00		4,255.00
5	Grade Line Construction, LLC		215.00		7,955.00
6	Timber Wolf Excavating, LLC		150.00		5,550.00
0090	221(F)2730	TEMPORARY ROCK FILTER DAM TYPE 4	24.000	CY	
	Engineer's Estimate		**330.00**		**7,920.00**
1	SHERWOOD CONSTRUCTION CO., INC.		130.35		3,128.40
2	C3 Construction, Inc.		139.52		3,348.48
3	BECCO CONTRACTORS, INC.		200.00		4,800.00
4	Tri Star Construction, LLC		275.00		6,600.00
5	Grade Line Construction, LLC		225.00		5,400.00
6	Timber Wolf Excavating, LLC		150.00		3,600.00
0100	230(A)7200	SOLID SLAB SODDING	107,174.000	SY	
	Engineer's Estimate		**4.00**		**428,696.00**
1	SHERWOOD CONSTRUCTION CO., INC.		2.32		248,643.68
2	C3 Construction, Inc.		2.37		254,002.38
3	BECCO CONTRACTORS, INC.		2.00		214,348.00
4	Tri Star Construction, LLC		2.05		219,706.70
5	Grade Line Construction, LLC		2.10		225,065.40
6	Timber Wolf Excavating, LLC		5.00		535,870.00
0110	232(A)9200	SEEDING METHOD A	16.610	AC	
	Engineer's Estimate		**2,800.00**		**46,508.00**
1	SHERWOOD CONSTRUCTION CO., INC.		583.85		9,697.75
2	C3 Construction, Inc.		595.57		9,892.42
3	BECCO CONTRACTORS, INC.		500.00		8,305.00
4	Tri Star Construction, LLC		250.00		4,152.50
5	Grade Line Construction, LLC		495.00		8,221.95
6	Timber Wolf Excavating, LLC		3,500.00		58,135.00
0120	233(A)0200	VEGETATIVE MULCHING	16.610	AC	
	Engineer's Estimate		**1,300.00**		**21,593.00**
1	SHERWOOD CONSTRUCTION CO., INC.		819.75		13,616.05
2	C3 Construction, Inc.		836.20		13,889.28
3	BECCO CONTRACTORS, INC.		700.00		11,627.00
4	Tri Star Construction, LLC		350.00		5,813.50
5	Grade Line Construction, LLC		695.00		11,543.95
6	Timber Wolf Excavating, LLC		3,500.00		58,135.00

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0130	241 3100	MOWING	33.220 AC	
	Engineer's Estimate		**320.00**	**10,630.40**
1	SHERWOOD CONSTRUCTION CO., INC.		324.36	10,775.24
2	C3 Construction, Inc.		330.87	10,991.50
3	BECCO CONTRACTORS, INC.		285.00	9,467.70
4	Tri Star Construction, LLC		150.00	4,983.00
5	Grade Line Construction, LLC		275.00	9,135.50
6	Timber Wolf Excavating, LLC		500.00	16,610.00
0140	242 4101	STABILIZED CONSTRUCTION EXIT	2.000 EA	
	Engineer's Estimate		**4,300.00**	**8,600.00**
1	SHERWOOD CONSTRUCTION CO., INC.		6,441.15	12,882.30
2	C3 Construction, Inc.		2,436.74	4,873.48
3	BECCO CONTRACTORS, INC.		3,500.00	7,000.00
4	Tri Star Construction, LLC		5,000.00	10,000.00
5	Grade Line Construction, LLC		2,650.00	5,300.00
6	Timber Wolf Excavating, LLC		6,500.00	13,000.00
0150	326(C)1100	(SP) WOVEN GEOSYNTHETIC REINFORCEMENT FABRIC	99,040.000 SY	
	Engineer's Estimate		**5.00**	**495,200.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3.66	362,486.40
2	C3 Construction, Inc.		3.77	373,380.80
3	BECCO CONTRACTORS, INC.		4.00	396,160.00
4	Tri Star Construction, LLC		4.75	470,440.00
5	Grade Line Construction, LLC		7.00	693,280.00
6	Timber Wolf Excavating, LLC		2.60	257,504.00
0160	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,840.000 TON	
	Engineer's Estimate		**42.00**	**77,280.00**
1	SHERWOOD CONSTRUCTION CO., INC.		19.47	35,824.80
2	C3 Construction, Inc.		24.04	44,233.60
3	BECCO CONTRACTORS, INC.		25.00	46,000.00
4	Tri Star Construction, LLC		37.00	68,080.00
5	Grade Line Construction, LLC		30.00	55,200.00
6	Timber Wolf Excavating, LLC		125.00	230,000.00
0170	509(A)0200	CLASS AA CONCRETE	171.000 CY	
	Engineer's Estimate		**1,100.00**	**188,100.00**
1	SHERWOOD CONSTRUCTION CO., INC.		906.77	155,057.67
2	C3 Construction, Inc.		814.33	139,250.43
3	BECCO CONTRACTORS, INC.		1,300.00	222,300.00
4	Tri Star Construction, LLC		1,200.00	205,200.00
5	Grade Line Construction, LLC		1,350.00	230,850.00
6	Timber Wolf Excavating, LLC		900.00	153,900.00
0180	511(A)2200	REINFORCING STEEL	25,113.000 LB	
	Engineer's Estimate		**1.60**	**40,180.80**
1	SHERWOOD CONSTRUCTION CO., INC.		1.79	44,952.27
2	C3 Construction, Inc.		1.36	34,153.68
3	BECCO CONTRACTORS, INC.		3.00	75,339.00
4	Tri Star Construction, LLC		2.00	50,226.00
5	Grade Line Construction, LLC		1.75	43,947.75
6	Timber Wolf Excavating, LLC		2.20	55,248.60

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0190	613(A)5220	30" R.C.PIPE CLASS III	22.000 LF	
	Engineer's Estimate		**145.00**	**3,190.00**
1	SHERWOOD CONSTRUCTION CO., INC.		172.62	3,797.64
2	C3 Construction, Inc.		272.55	5,996.10
3	BECCO CONTRACTORS, INC.		150.00	3,300.00
4	Tri Star Construction, LLC		230.00	5,060.00
5	Grade Line Construction, LLC		175.00	3,850.00
6	Timber Wolf Excavating, LLC		220.00	4,840.00
0200	613(L)6724	30" PREFAB. CULVERT END SEC., ROUND	1.000 EA	
	Engineer's Estimate		**1,720.00**	**1,720.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1,284.95	1,284.95
2	C3 Construction, Inc.		2,531.40	2,531.40
3	BECCO CONTRACTORS, INC.		1,500.00	1,500.00
4	Tri Star Construction, LLC		2,700.00	2,700.00
5	Grade Line Construction, LLC		2,000.00	2,000.00
6	Timber Wolf Excavating, LLC		8,500.00	8,500.00
0210	613(S)7700	STANDARD BEDDING MATERIAL, CLASS B	8.000 CY	
	Engineer's Estimate		**80.00**	**640.00**
1	SHERWOOD CONSTRUCTION CO., INC.		35.91	287.28
2	C3 Construction, Inc.		17.81	142.48
3	BECCO CONTRACTORS, INC.		40.00	320.00
4	Tri Star Construction, LLC		45.00	360.00
5	Grade Line Construction, LLC		85.00	680.00
6	Timber Wolf Excavating, LLC		65.00	520.00
0220	613(V)8000	TRENCH EXCAVATION	12.000 CY	
	Engineer's Estimate		**25.00**	**300.00**
1	SHERWOOD CONSTRUCTION CO., INC.		11.16	133.92
2	C3 Construction, Inc.		147.15	1,765.80
3	BECCO CONTRACTORS, INC.		40.00	480.00
4	Tri Star Construction, LLC		25.00	300.00
5	Grade Line Construction, LLC		50.00	600.00
6	Timber Wolf Excavating, LLC		60.00	720.00
0230	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		15,619.31	15,619.31
2	C3 Construction, Inc.		6,080.03	6,080.03
3	BECCO CONTRACTORS, INC.		32,357.00	32,357.00
4	Tri Star Construction, LLC		52,288.10	52,288.10
5	Grade Line Construction, LLC		65,000.00	65,000.00
6	Timber Wolf Excavating, LLC		18,500.00	18,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A' - NBI NO. 17988**		

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 17988**			
0240	202(A)2210	UNCLASSIFIED EXCAVATION	69.000 CY	
	Engineer's Estimate		**30.00**	**2,070.00**
1	SHERWOOD CONSTRUCTION CO., INC.		27.54	1,900.26
2	C3 Construction, Inc.		13.32	919.08
3	BECCO CONTRACTORS, INC.		75.00	5,175.00
4	Tri Star Construction, LLC		50.00	3,450.00
5	Grade Line Construction, LLC		20.00	1,380.00
6	Timber Wolf Excavating, LLC		100.00	6,900.00
0250	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	145.000 CY	
	Engineer's Estimate		**36.00**	**5,220.00**
1	SHERWOOD CONSTRUCTION CO., INC.		59.66	8,650.70
2	C3 Construction, Inc.		10.77	1,561.65
3	BECCO CONTRACTORS, INC.		100.00	14,500.00
4	Tri Star Construction, LLC		70.00	10,150.00
5	Grade Line Construction, LLC		35.00	5,075.00
6	Timber Wolf Excavating, LLC		120.00	17,400.00
0260	509(A)0210	CLASS AA CONCRETE	268.400 CY	
	Engineer's Estimate		**1,100.00**	**295,240.00**
1	SHERWOOD CONSTRUCTION CO., INC.		620.42	166,520.73
2	C3 Construction, Inc.		704.60	189,114.64
3	BECCO CONTRACTORS, INC.		1,300.00	348,920.00
4	Tri Star Construction, LLC		720.00	193,248.00
5	Grade Line Construction, LLC		1,050.00	281,820.00
6	Timber Wolf Excavating, LLC		900.00	241,560.00
0270	511(A)2210	REINFORCING STEEL	41,940.000 LB	
	Engineer's Estimate		**1.60**	**67,104.00**
1	SHERWOOD CONSTRUCTION CO., INC.		1.79	75,072.60
2	C3 Construction, Inc.		1.22	51,166.80
3	BECCO CONTRACTORS, INC.		3.00	125,820.00
4	Tri Star Construction, LLC		1.60	67,104.00
5	Grade Line Construction, LLC		1.35	56,619.00
6	Timber Wolf Excavating, LLC		3.00	125,820.00
0280	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		66,609.37	66,609.37
2	C3 Construction, Inc.		18,693.08	18,693.08
3	BECCO CONTRACTORS, INC.		60,000.00	60,000.00
4	Tri Star Construction, LLC		100,000.00	100,000.00
5	Grade Line Construction, LLC		25,000.00	25,000.00
6	Timber Wolf Excavating, LLC		38,500.00	38,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0290	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	6.000 EA	
	Engineer's Estimate		**390.00**	**2,340.00**
1	SHERWOOD CONSTRUCTION CO., INC.		294.87	1,769.22
2	C3 Construction, Inc.		421.11	2,526.66
3	BECCO CONTRACTORS, INC.		400.00	2,400.00
4	Tri Star Construction, LLC		265.00	1,590.00
5	Grade Line Construction, LLC		375.00	2,250.00
6	Timber Wolf Excavating, LLC		500.00	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC CONTROL**			
0300	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	360.000 SD	
	Engineer's Estimate		**1.00**	**360.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.72	1,699.20
2	C3 Construction, Inc.		2.41	867.60
3	BECCO CONTRACTORS, INC.		2.00	720.00
4	Tri Star Construction, LLC		4.20	1,512.00
5	Grade Line Construction, LLC		2.15	774.00
6	Timber Wolf Excavating, LLC		2.50	900.00
0310	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,080.000 SD	
	Engineer's Estimate		**2.00**	**2,160.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4.42	4,773.60
2	C3 Construction, Inc.		1.80	1,944.00
3	BECCO CONTRACTORS, INC.		2.00	2,160.00
4	Tri Star Construction, LLC		3.95	4,266.00
5	Grade Line Construction, LLC		1.60	1,728.00
6	Timber Wolf Excavating, LLC		2.00	2,160.00
0320	880(E)6607	WARNING LIGHTS(TYPE B)	1,080.000 SD	
	Engineer's Estimate		**1.00**	**1,080.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.94	1,015.20
2	C3 Construction, Inc.		2.41	2,602.80
3	BECCO CONTRACTORS, INC.		2.00	2,160.00
4	Tri Star Construction, LLC		0.85	918.00
5	Grade Line Construction, LLC		2.15	2,322.00
6	Timber Wolf Excavating, LLC		2.50	2,700.00
0330	880(F)6700	DRUMS	24,840.000 SD	
	Engineer's Estimate		**0.50**	**12,420.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.24	5,961.60
2	C3 Construction, Inc.		0.36	8,942.40
3	BECCO CONTRACTORS, INC.		0.35	8,694.00
4	Tri Star Construction, LLC		0.25	6,210.00
5	Grade Line Construction, LLC		0.35	8,694.00
6	Timber Wolf Excavating, LLC		0.80	19,872.00

Letting Date: April 17, 2025, 10:30 A.M.
Call Order: 870 **Contract ID:** 250134

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**TRAFFIC CONTROL**			
0340	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	388.000	SD
	Engineer's Estimate		**23.00**	**8,924.00**
1	SHERWOOD CONSTRUCTION CO., INC.		10.61	4,116.68
2	C3 Construction, Inc.		18.05	7,003.40
3	BECCO CONTRACTORS, INC.		16.00	6,208.00
4	Tri Star Construction, LLC		9.40	3,647.20
5	Grade Line Construction, LLC		16.00	6,208.00
6	Timber Wolf Excavating, LLC		22.50	8,730.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**STAKING**			
0350	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**33,000.00**	**33,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		19,674.11	19,674.11
2	C3 Construction, Inc.		15,019.29	15,019.29
3	BECCO CONTRACTORS, INC.		46,621.30	46,621.30
4	Tri Star Construction, LLC		70,000.00	70,000.00
5	Grade Line Construction, LLC		35,000.00	35,000.00
6	Timber Wolf Excavating, LLC		28,500.00	28,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**CONSTRUCTION**			
0360	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		4,128.26	4,128.26
2	C3 Construction, Inc.		3,007.92	3,007.92
3	BECCO CONTRACTORS, INC.		10,000.00	10,000.00
4	Tri Star Construction, LLC		40,000.00	40,000.00
5	Grade Line Construction, LLC		2,500.00	2,500.00
6	Timber Wolf Excavating, LLC		29,500.00	29,500.00
0370	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**180,000.00**	**180,000.00**
1	SHERWOOD CONSTRUCTION CO., INC.		143,352.36	143,352.36
2	C3 Construction, Inc.		181,000.00	181,000.00
3	BECCO CONTRACTORS, INC.		215,000.00	215,000.00
4	Tri Star Construction, LLC		226,520.00	226,520.00
5	Grade Line Construction, LLC		227,000.00	227,000.00
6	Timber Wolf Excavating, LLC		220,000.00	220,000.00