Letting Date: June 19, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250144
J/P No.: 34325(04) **Project No.:** STP-236C(131)3P **Contract Time:**
County: KAY
Description: PAVEMENT REHABILITATION (ASPHALT)
SH-11: FROM 10.5 MILES EAST OF THE US-77
INTERSECTION, EXTEND EAST NEAR KAW CITY.
PROJECT LENGTH = 5.255 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	1,340,110.00		
1	DUSTROL, INC.	1,433,917.70	107.00	100.00

Letting Date: June 19, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250144

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	407(B)7300	TACK COAT	4,000.000	GAL	
	Engineer's Estimate		**7.00**		**28,000.00**
1	DUSTROL, INC.		7.25		29,000.00
0020	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	93,000.000	SY	
	Engineer's Estimate		**5.50**		**511,500.00**
1	DUSTROL, INC.		6.62		615,660.00
0030	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	270.000	TON	
	Engineer's Estimate		**850.00**		**229,500.00**
1	DUSTROL, INC.		850.00		229,500.00
0040	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	2,200.000	TON	
	Engineer's Estimate		**180.00**		**396,000.00**
1	DUSTROL, INC.		158.70		349,140.00
0050	412 3100	COLD MILLING PAVEMENT	400.000	SY	
	Engineer's Estimate		**20.00**		**8,000.00**
1	DUSTROL, INC.		47.50		19,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	48,000.000	LF	
	Engineer's Estimate		**0.80**		**38,400.00**
1	DUSTROL, INC.		0.56		26,880.00
0070	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	1,600.000	LF	
	Engineer's Estimate		**2.00**		**3,200.00**
1	DUSTROL, INC.		2.00		3,200.00
0080	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	12.000	EA	
	Engineer's Estimate		**300.00**		**3,600.00**
1	DUSTROL, INC.		920.00		11,040.00
0090	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	4,000.000	EA	
	Engineer's Estimate		**1.00**		**4,000.00**
1	DUSTROL, INC.		0.65		2,600.00
0100	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	4,410.000	LF	
	Engineer's Estimate		**1.00**		**4,410.00**
1	DUSTROL, INC.		0.89		3,924.90
0110	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,020.000	SD	
	Engineer's Estimate		**1.00**		**1,020.00**
1	DUSTROL, INC.		0.02		20.40
0120	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,320.000	SD	
	Engineer's Estimate		**1.00**		**1,320.00**
1	DUSTROL, INC.		0.02		26.40

Letting Date: June 19, 2025, 10:30 A.M.
Call Order: 420 **Contract ID:** 250144

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,800.000	SD	
	Engineer's Estimate		**5.00**		**9,000.00**
1	DUSTROL, INC.		0.02		36.00
0131	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	480.000	SD	
	Engineer's Estimate		**5.00**		**2,400.00**
1	DUSTROL, INC.		0.02		9.60
0150	880(C)6420	WING BARRICADES	240.000	SD	
	Engineer's Estimate		**5.00**		**1,200.00**
1	DUSTROL, INC.		0.02		4.80
0160	880(E)6600	WARNING LIGHTS(TYPE A)	1,440.000	SD	
	Engineer's Estimate		**1.50**		**2,160.00**
1	DUSTROL, INC.		0.02		28.80
0170	880(F)6700	DRUMS	1,800.000	SD	
	Engineer's Estimate		**1.00**		**1,800.00**
1	DUSTROL, INC.		0.02		36.00
0180	880(G)6805	CHANNELIZER CONES	3,600.000	SD	
	Engineer's Estimate		**1.00**		**3,600.00**
1	DUSTROL, INC.		1.75		6,300.00
0190	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD	
	Engineer's Estimate		**50.00**		**6,000.00**
1	DUSTROL, INC.		15.00		1,800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0200	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**85,000.00**		**85,000.00**
1	DUSTROL, INC.		135,710.80		135,710.80