Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 635 **Contract ID:** 250184
J/P No.: 31236(04) **Project No.:** CIRB-240C(092)RB **Contract Time:**
County: LEFLORE
Description: RESURFACE (ASPHALT)
COUNTY ROAD (WALKER MOUNTAIN ROAD):
FROM 4.7 MILES EAST OF US-270,
EXTEND SOUTH NEAR HEAVENER.
PROJECT LENGTH = 3.204 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Robinson Construction, LLC	2,258,203.89	76.54	100.00
2	APAC-CENTRAL, INC.	2,806,692.65	95.13	124.29
3	C-GAWF CONSTRUCTION, INC.	2,912,498.50	98.71	128.97
	Engineer's Estimate	2,950,528.10		
4	Ellsworth Construction, LLC	3,614,111.59	122.49	160.04

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 635 **Contract ID:** 250184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	3,487.000	CY	
	Engineer's Estimate		**15.00**		**52,305.00**
1	Robinson Construction, LLC		12.55		43,761.85
2	APAC-CENTRAL, INC.		44.00		153,428.00
3	C-GAWF CONSTRUCTION, INC.		5.00		17,435.00
4	Ellsworth Construction, LLC		18.08		63,044.96
0020	221(B)2300	TEMPORARY SILT FENCE	7,555.000	LF	
	Engineer's Estimate		**2.50**		**18,887.50**
1	Robinson Construction, LLC		1.50		11,332.50
2	APAC-CENTRAL, INC.		2.10		15,865.50
3	C-GAWF CONSTRUCTION, INC.		0.50		3,777.50
4	Ellsworth Construction, LLC		6.66		50,316.30
0030	303(A)1200	AGGREGATE BASE TYPE A	2,487.000	CY	
	Engineer's Estimate		**75.00**		**186,525.00**
1	Robinson Construction, LLC		48.00		119,376.00
2	APAC-CENTRAL, INC.		98.00		243,726.00
3	C-GAWF CONSTRUCTION, INC.		50.00		124,350.00
4	Ellsworth Construction, LLC		118.84		295,555.08
0040	307(C)3400	PORTLAND CEMENT	738.000	TON	
	Engineer's Estimate		**250.00**		**184,500.00**
1	Robinson Construction, LLC		248.00		183,024.00
2	APAC-CENTRAL, INC.		280.00		206,640.00
3	C-GAWF CONSTRUCTION, INC.		475.00		350,550.00
4	Ellsworth Construction, LLC		360.05		265,716.90
0050	307(E)3600	CEMENTITIOUS STABILIZED SUBGRADE	52,580.000	SY	
	Engineer's Estimate		**6.00**		**315,480.00**
1	Robinson Construction, LLC		2.64		138,811.20
2	APAC-CENTRAL, INC.		5.30		278,674.00
3	C-GAWF CONSTRUCTION, INC.		1.00		52,580.00
4	Ellsworth Construction, LLC		4.74		249,229.20
0060	311(D)6500	PROCESS EXISTING BASE & SURFACE,METHOD D	16,920.000	LF	
	Engineer's Estimate		**12.00**		**203,040.00**
1	Robinson Construction, LLC		3.65		61,758.00
2	APAC-CENTRAL, INC.		8.50		143,820.00
3	C-GAWF CONSTRUCTION, INC.		15.00		253,800.00
4	Ellsworth Construction, LLC		15.89		268,858.80
0070	326(B)1300	GEOGRID REINFORCEMENT	7,460.000	SY	
	Engineer's Estimate		**5.00**		**37,300.00**
1	Robinson Construction, LLC		3.20		23,872.00
2	APAC-CENTRAL, INC.		3.40		25,364.00
3	C-GAWF CONSTRUCTION, INC.		5.00		37,300.00
4	Ellsworth Construction, LLC		2.31		17,232.60
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	3,786.000	TON	
	Engineer's Estimate		**45.00**		**170,370.00**
1	Robinson Construction, LLC		28.00		106,008.00
2	APAC-CENTRAL, INC.		45.00		170,370.00
3	C-GAWF CONSTRUCTION, INC.		42.50		160,905.00
4	Ellsworth Construction, LLC		63.18		239,199.48

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 635 **Contract ID:** 250184

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	407(C)7500	NT TACK MATERIAL	3,149.000	GAL
	Engineer's Estimate		**5.00**	**15,745.00**
1	Robinson Construction, LLC		3.20	10,076.80
2	APAC-CENTRAL, INC.		4.15	13,068.35
3	C-GAWF CONSTRUCTION, INC.		7.00	22,043.00
4	Ellsworth Construction, LLC		8.33	26,231.17
0100	408 8100	PRIME COAT	11,280.000	GAL
	Engineer's Estimate		**5.00**	**56,400.00**
1	Robinson Construction, LLC		3.00	33,840.00
2	APAC-CENTRAL, INC.		2.00	22,560.00
3	C-GAWF CONSTRUCTION, INC.		1.00	11,280.00
4	Ellsworth Construction, LLC		8.12	91,593.60
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	7,132.000	TON
	Engineer's Estimate		**120.00**	**855,840.00**
1	Robinson Construction, LLC		102.00	727,464.00
2	APAC-CENTRAL, INC.		102.25	729,247.00
3	C-GAWF CONSTRUCTION, INC.		130.00	927,160.00
4	Ellsworth Construction, LLC		134.01	955,759.32
0120	411(D)1530	SUPERPAVE, TYPE S5(PG 64-22 OK)	4,754.000	TON
	Engineer's Estimate		**130.00**	**618,020.00**
1	Robinson Construction, LLC		104.00	494,416.00
2	APAC-CENTRAL, INC.		112.50	534,825.00
3	C-GAWF CONSTRUCTION, INC.		130.00	618,020.00
4	Ellsworth Construction, LLC		148.04	703,782.16
0130	619(C)6600	SAWING PAVEMENT	44.000	LF
	Engineer's Estimate		**6.00**	**264.00**
1	Robinson Construction, LLC		1.00	44.00
2	APAC-CENTRAL, INC.		30.00	1,320.00
3	C-GAWF CONSTRUCTION, INC.		10.00	440.00
4	Ellsworth Construction, LLC		30.67	1,349.48
0140	629(D)7500	REMOVE AND RESET MAILBOX	10.000	EA
	Engineer's Estimate		**240.00**	**2,400.00**
1	Robinson Construction, LLC		210.00	2,100.00
2	APAC-CENTRAL, INC.		210.00	2,100.00
3	C-GAWF CONSTRUCTION, INC.		100.00	1,000.00
4	Ellsworth Construction, LLC		992.05	9,920.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0150	823 6100	(SP)PORTABLE TRAFFIC SIGNAL SYSTEM	60.000	SD
	Engineer's Estimate		**250.00**	**15,000.00**
1	Robinson Construction, LLC		105.00	6,300.00
2	APAC-CENTRAL, INC.		260.00	15,600.00
3	C-GAWF CONSTRUCTION, INC.		25.00	1,500.00
4	Ellsworth Construction, LLC		128.15	7,689.00

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 635 **Contract ID:** 250184

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	67,680.000	LF	
	Engineer's Estimate		**0.62**		**41,961.60**
1	Robinson Construction, LLC		0.65		43,992.00
2	APAC-CENTRAL, INC.		0.66		44,668.80
3	C-GAWF CONSTRUCTION, INC.		1.00		67,680.00
4	Ellsworth Construction, LLC		0.74		50,083.20
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	680.000	SD	
	Engineer's Estimate		**0.50**		**340.00**
1	Robinson Construction, LLC		0.55		374.00
2	APAC-CENTRAL, INC.		1.05		714.00
3	C-GAWF CONSTRUCTION, INC.		1.10		748.00
4	Ellsworth Construction, LLC		0.03		20.40
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,400.000	SD	
	Engineer's Estimate		**0.75**		**1,050.00**
1	Robinson Construction, LLC		0.11		154.00
2	APAC-CENTRAL, INC.		1.55		2,170.00
3	C-GAWF CONSTRUCTION, INC.		1.65		2,310.00
4	Ellsworth Construction, LLC		0.03		42.00
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,400.000	SD	
	Engineer's Estimate		**1.00**		**1,400.00**
1	Robinson Construction, LLC		0.24		336.00
2	APAC-CENTRAL, INC.		2.08		2,912.00
3	C-GAWF CONSTRUCTION, INC.		2.20		3,080.00
4	Ellsworth Construction, LLC		0.03		42.00
0200	880(E)6600	WARNING LIGHTS(TYPE A)	1,400.000	SD	
	Engineer's Estimate		**0.50**		**700.00**
1	Robinson Construction, LLC		0.11		154.00
2	APAC-CENTRAL, INC.		1.05		1,470.00
3	C-GAWF CONSTRUCTION, INC.		1.10		1,540.00
4	Ellsworth Construction, LLC		0.03		42.00
0210	880(G)6805	CHANNELIZER CONES	4,000.000	SD	
	Engineer's Estimate		**1.00**		**4,000.00**
1	Robinson Construction, LLC		3.00		12,000.00
2	APAC-CENTRAL, INC.		0.50		2,000.00
3	C-GAWF CONSTRUCTION, INC.		2.50		10,000.00
4	Ellsworth Construction, LLC		4.55		18,200.00
0220	880(I)7000	FLAGGER	60.000	SD	
	Engineer's Estimate		**150.00**		**9,000.00**
1	Robinson Construction, LLC		75.00		4,500.00
2	APAC-CENTRAL, INC.		100.00		6,000.00
3	C-GAWF CONSTRUCTION, INC.		500.00		30,000.00
4	Ellsworth Construction, LLC		453.15		27,189.00
0230	880(W)7700	PILOT CAR	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Robinson Construction, LLC		8,500.00		8,500.00
2	APAC-CENTRAL, INC.		28,150.00		28,150.00
3	C-GAWF CONSTRUCTION, INC.		15,000.00		15,000.00
4	Ellsworth Construction, LLC		43,884.00		43,884.00

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 635 **Contract ID:** 250184

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0240	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	Robinson Construction, LLC	25,000.00	25,000.00
2	APAC-CENTRAL, INC.	25,000.00	25,000.00
3	C-GAWF CONSTRUCTION, INC.	25,000.00	25,000.00
4	Ellsworth Construction, LLC	15,130.44	15,130.44

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0250	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**140,000.00**	**140,000.00**
1	Robinson Construction, LLC	201,009.54	201,009.54
2	APAC-CENTRAL, INC.	137,000.00	137,000.00
3	C-GAWF CONSTRUCTION, INC.	175,000.00	175,000.00
4	Ellsworth Construction, LLC	214,000.00	214,000.00