**Letting Date:** June 19, 2025, 10:30 A.M.
**Call Order:** 050 **Contract ID:** 250188
**J/P No.:** 38796(04) **Project No.:** JKT-ER-02 **Contract Time:**
**County:** CANADIAN
**Description:** BRIDGE REPAIR
I-344 (JOHN KILPATRICK TURNPIKE): OVER N SARA ROAD AND NW 23RD ST, 2.6 MILES NORTH OF I-40 IN THE CITY OF OKLAHOMA CITY.
PROJECT LENGTH = 0.00 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Built Right Construction, LLC | 89,395.88 | 71.36 | 100.00 |
| | Engineer's Estimate | 125,274.00 | | |
| 2 | PBX Corporation | 127,729.48 | 101.96 | 142.88 |
| 3 | LOGOS CONSTRUCTION CO., LLC | 167,515.88 | 133.72 | 187.39 |

**Letting Date:** June 19, 2025, 10:30 A.M.
**Call Order:** 050 **Contract ID:** 250188

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 BRIDGE** | | | | | |
| 0010 | 524(A)4200 | (SP) CARBON FIBER-REINFORCED POLYMER | 313.000 | SF | |
| | **Engineer's Estimate** | | **90.00** | | **28,170.00** |
| 1 | Built Right Construction, LLC | | 85.00 | | 26,605.00 |
| 2 | PBX Corporation | | 110.00 | | 34,430.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 110.00 | | 34,430.00 |
| 0020 | 540 8120 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 2.000 | EA | |
| | **Engineer's Estimate** | | **12,000.00** | | **24,000.00** |
| 1 | Built Right Construction, LLC | | 7,500.00 | | 15,000.00 |
| 2 | PBX Corporation | | 17,000.00 | | 34,000.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 27,000.00 | | 54,000.00 |
| 0030 | 540 8136 | (PL)REPAIR BRIDGE ITEM (TYPE B) | 3.000 | EA | |
| | **Engineer's Estimate** | | **8,000.00** | | **24,000.00** |
| 1 | Built Right Construction, LLC | | 5,600.00 | | 16,800.00 |
| 2 | PBX Corporation | | 8,000.00 | | 24,000.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 8,543.00 | | 25,629.00 |
| 0040 | 619(B)6304 | REMOVAL OF BRIDGE ITEMS | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **5,500.00** | | **5,500.00** |
| 1 | Built Right Construction, LLC | | 2,500.00 | | 2,500.00 |
| 2 | PBX Corporation | | 3,500.00 | | 3,500.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 20,126.00 | | 20,126.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC SIGNING AND STRIPING** | | | | | |
| 0050 | 855(A)7205 | (SP) TRAFFIC STRIPE(PLASTIC)(6" WIDE) | 1,600.000 | LF | |
| | **Engineer's Estimate** | | **3.50** | | **5,600.00** |
| 1 | Built Right Construction, LLC | | 2.50 | | 4,000.00 |
| 2 | PBX Corporation | | 2.35 | | 3,760.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 2.47 | | 3,952.00 |
| 0060 | 857(F)9700 | PAVEMENT MRKNG.REMOVAL(TRAF.STRP) | 1,600.000 | LF | |
| | **Engineer's Estimate** | | **2.50** | | **4,000.00** |
| 1 | Built Right Construction, LLC | | 1.25 | | 2,000.00 |
| 2 | PBX Corporation | | 1.06 | | 1,696.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 1.11 | | 1,776.00 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 TRAFFIC CONTROL** | | | | | |
| 0070 | 876(A)3210 | (PL)TRUCK MOUNTED ATTENUATOR | 16.000 | SD | |
| | **Engineer's Estimate** | | **80.00** | | **1,280.00** |
| 1 | Built Right Construction, LLC | | 10.00 | | 160.00 |
| 2 | PBX Corporation | | 10.00 | | 160.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 10.50 | | 168.00 |

**Letting Date:** June 19, 2025, 10:30 A.M.
**Call Order:** 050 **Contract ID:** 250188

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | | |
| 0080 | 880(A)6220 | ARROW DISPLAY(TYPE C) | 8.000 | SD | |
| | **Engineer's Estimate** | | **30.00** | | **240.00** |
| 1 | Built Right Construction, LLC | | 635.00 | | 5,080.00 |
| 2 | PBX Corporation | | 635.00 | | 5,080.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 667.00 | | 5,336.00 |
| 0090 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 348.000 | SD | |
| | **Engineer's Estimate** | | **3.00** | | **1,044.00** |
| 1 | Built Right Construction, LLC | | 0.02 | | 6.96 |
| 2 | PBX Corporation | | 0.02 | | 6.96 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 0.02 | | 6.96 |
| 0100 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 400.000 | SD | |
| | **Engineer's Estimate** | | **5.00** | | **2,000.00** |
| 1 | Built Right Construction, LLC | | 0.02 | | 8.00 |
| 2 | PBX Corporation | | 0.02 | | 8.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 0.02 | | 8.00 |
| 0110 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 244.000 | SD | |
| | **Engineer's Estimate** | | **7.00** | | **1,708.00** |
| 1 | Built Right Construction, LLC | | 0.02 | | 4.88 |
| 2 | PBX Corporation | | 0.02 | | 4.88 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 0.02 | | 4.88 |
| 0120 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 136.000 | SD | |
| | **Engineer's Estimate** | | **5.00** | | **680.00** |
| 1 | Built Right Construction, LLC | | 0.02 | | 2.72 |
| 2 | PBX Corporation | | 0.02 | | 2.72 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 0.02 | | 2.72 |
| 0130 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 436.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **872.00** |
| 1 | Built Right Construction, LLC | | 1.00 | | 436.00 |
| 2 | PBX Corporation | | 1.00 | | 436.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 1.05 | | 457.80 |
| 0140 | 880(F)6700 | DRUMS | 416.000 | SD | |
| | **Engineer's Estimate** | | **2.00** | | **832.00** |
| 1 | Built Right Construction, LLC | | 0.02 | | 8.32 |
| 2 | PBX Corporation | | 0.02 | | 8.32 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 0.02 | | 8.32 |
| 0150 | 880(L)7310 | (SP) TRAFFIC SURVEILLANCE, OHP (NON-BID) | 80.000 | HOUR | |
| | **Engineer's Estimate** | | **77.00** | | **6,160.00** |
| 1 | Built Right Construction, LLC | | 77.00 | | 6,160.00 |
| 2 | PBX Corporation | | 77.00 | | 6,160.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 77.00 | | 6,160.00 |
| 0160 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 156.000 | SD | |
| | **Engineer's Estimate** | | **50.00** | | **7,800.00** |
| 1 | Built Right Construction, LLC | | 4.00 | | 624.00 |
| 2 | PBX Corporation | | 4.00 | | 624.00 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 4.20 | | 655.20 |

**Letting Date:** June 19, 2025, 10:30 A.M.

**Call Order:** 050 **Contract ID:** 250188

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |
| 0170 | 641 2100 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **11,388.00** | **11,388.00** |
| 1 | Built Right Construction, LLC | | 10,000.00 | 10,000.00 |
| 2 | PBX Corporation | | 13,852.60 | 13,852.60 |
| 3 | LOGOS CONSTRUCTION CO., LLC | | 14,795.00 | 14,795.00 |