Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220
J/P No.: 38802(04) **Project No.:** E-SAP-022N(270)ES **Contract Time:**
County: BRYAN
Description: EMERGENCY BRIDGE REPAIR (CAUSEWAY)
US-70 (ROOSEVELT MEMORIAL BRIDGE):
EMERGENCY CAUSEWAY REPAIR OVER LAKE TEXOMA,
6.25 MILES EAST OF THE SH-32 INTERSECTION NEAR KINGSTON.
PROJECT LENGTH = 0.000 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BRIDGECO CONTRACTORS, INC.	5,469,872.40	79.78	100.00
2	Built Right Construction, LLC	6,213,834.00	90.63	113.60
3	Sema Construction, Inc.	6,543,626.00	95.44	119.63
4	Robinson Construction, LLC	6,579,544.76	95.96	120.29
5	K & R BUILDERS, INC.	6,856,261.40	100.00	125.35
	Engineer's Estimate	6,856,417.00		
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC	6,878,162.75	100.32	125.75
7	SHERWOOD CONSTRUCTION CO., INC.	6,944,704.97	101.29	126.96
8	C-GAWF CONSTRUCTION, INC.	6,988,748.95	101.93	127.77
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.	7,626,969.69	111.24	139.44
10	Pavers, Inc.	10,097,113.16	147.27	184.60

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**70,000.00**	**70,000.00**
1	BRIDGECO CONTRACTORS, INC.		30,550.00	30,550.00
2	Built Right Construction, LLC		10,000.00	10,000.00
3	Sema Construction, Inc.		250,000.00	250,000.00
4	Robinson Construction, LLC		75,000.00	75,000.00
5	K & R BUILDERS, INC.		525,000.00	525,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		350,000.00	350,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		127,098.46	127,098.46
8	C-GAWF CONSTRUCTION, INC.		275,000.00	275,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		70,000.00	70,000.00
10	Pavers, Inc.		75,000.00	75,000.00
0020	202(D)2500	UNCLASSIFIED BORROW	1,000.000	CY
	Engineer's Estimate		**50.00**	**50,000.00**
1	BRIDGECO CONTRACTORS, INC.		40.00	40,000.00
2	Built Right Construction, LLC		20.00	20,000.00
3	Sema Construction, Inc.		33.00	33,000.00
4	Robinson Construction, LLC		20.00	20,000.00
5	K & R BUILDERS, INC.		34.00	34,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		73.00	73,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		72.92	72,920.00
8	C-GAWF CONSTRUCTION, INC.		1.00	1,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		45.00	45,000.00
10	Pavers, Inc.		35.00	35,000.00
0030	303(A)1200	AGGREGATE BASE TYPE A	2,394.000	CY
	Engineer's Estimate		**105.00**	**251,370.00**
1	BRIDGECO CONTRACTORS, INC.		95.32	228,196.08
2	Built Right Construction, LLC		10.00	23,940.00
3	Sema Construction, Inc.		40.00	95,760.00
4	Robinson Construction, LLC		94.55	226,352.70
5	K & R BUILDERS, INC.		89.00	213,066.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		80.00	191,520.00
7	SHERWOOD CONSTRUCTION CO., INC.		100.71	241,099.74
8	C-GAWF CONSTRUCTION, INC.		1.00	2,394.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		85.00	203,490.00
10	Pavers, Inc.		95.89	229,560.66
0040	325 0100	SEPARATOR FABRIC	5,322.000	SY
	Engineer's Estimate		**7.50**	**39,915.00**
1	BRIDGECO CONTRACTORS, INC.		4.48	23,842.56
2	Built Right Construction, LLC		1.00	5,322.00
3	Sema Construction, Inc.		1.00	5,322.00
4	Robinson Construction, LLC		2.00	10,644.00
5	K & R BUILDERS, INC.		5.70	30,335.40
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2.25	11,974.50
7	SHERWOOD CONSTRUCTION CO., INC.		3.36	17,881.92
8	C-GAWF CONSTRUCTION, INC.		0.10	532.20
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		4.50	23,949.00
10	Pavers, Inc.		3.00	15,966.00

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0050	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	2,765.000 TON	
	Engineer's Estimate		**215.00**	**594,475.00**
1	BRIDGECO CONTRACTORS, INC.		162.40	449,036.00
2	Built Right Construction, LLC		150.00	414,750.00
3	Sema Construction, Inc.		160.00	442,400.00
4	Robinson Construction, LLC		170.00	470,050.00
5	K & R BUILDERS, INC.		136.00	376,040.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		165.00	456,225.00
7	SHERWOOD CONSTRUCTION CO., INC.		183.24	506,658.60
8	C-GAWF CONSTRUCTION, INC.		190.00	525,350.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		150.00	414,750.00
10	Pavers, Inc.		135.00	373,275.00
0060	412 3100	COLD MILLING PAVEMENT	20,019.000 SY	
	Engineer's Estimate		**8.00**	**160,152.00**
1	BRIDGECO CONTRACTORS, INC.		5.30	106,100.70
2	Built Right Construction, LLC		5.00	100,095.00
3	Sema Construction, Inc.		7.00	140,133.00
4	Robinson Construction, LLC		3.00	60,057.00
5	K & R BUILDERS, INC.		4.70	94,089.30
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		5.25	105,099.75
7	SHERWOOD CONSTRUCTION CO., INC.		3.23	64,661.37
8	C-GAWF CONSTRUCTION, INC.		2.25	45,042.75
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		3.40	68,064.60
10	Pavers, Inc.		3.50	70,066.50
0070	601(A)1100	TYPE I PLAIN RIPRAP	60,000.000 TON	
	Engineer's Estimate		**70.00**	**4,200,000.00**
1	BRIDGECO CONTRACTORS, INC.		63.21	3,792,600.00
2	Built Right Construction, LLC		74.00	4,440,000.00
3	Sema Construction, Inc.		70.50	4,230,000.00
4	Robinson Construction, LLC		79.00	4,740,000.00
5	K & R BUILDERS, INC.		75.75	4,545,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		58.00	3,480,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		79.73	4,783,800.00
8	C-GAWF CONSTRUCTION, INC.		92.50	5,550,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		91.00	5,460,000.00
10	Pavers, Inc.		125.00	7,500,000.00
0080	601(C)1300	TYPE I-A FILTER BLANKET	1,939.000 TON	
	Engineer's Estimate		**45.00**	**87,255.00**
1	BRIDGECO CONTRACTORS, INC.		47.24	91,598.36
2	Built Right Construction, LLC		45.00	87,255.00
3	Sema Construction, Inc.		40.00	77,560.00
4	Robinson Construction, LLC		68.54	132,899.06
5	K & R BUILDERS, INC.		59.00	114,401.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		50.00	96,950.00
7	SHERWOOD CONSTRUCTION CO., INC.		49.35	95,689.65
8	C-GAWF CONSTRUCTION, INC.		1.00	1,939.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		75.00	145,425.00
10	Pavers, Inc.		100.00	193,900.00

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	616(I)3333	24" STEEL CASING	300.000	LF	
	Engineer's Estimate		**500.00**		**150,000.00**
1	BRIDGECO CONTRACTORS, INC.		295.51		88,653.00
2	Built Right Construction, LLC		300.00		90,000.00
3	Sema Construction, Inc.		325.00		97,500.00
4	Robinson Construction, LLC		340.00		102,000.00
5	K & R BUILDERS, INC.		300.00		90,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		350.00		105,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		415.51		124,653.00
8	C-GAWF CONSTRUCTION, INC.		225.00		67,500.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		450.00		135,000.00
10	Pavers, Inc.		500.00		150,000.00
0100	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	5,170.000	SY	
	Engineer's Estimate		**12.00**		**62,040.00**
1	BRIDGECO CONTRACTORS, INC.		7.50		38,775.00
2	Built Right Construction, LLC		11.00		56,870.00
3	Sema Construction, Inc.		15.00		77,550.00
4	Robinson Construction, LLC		4.00		20,680.00
5	K & R BUILDERS, INC.		17.50		90,475.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		11.00		56,870.00
7	SHERWOOD CONSTRUCTION CO., INC.		9.74		50,355.80
8	C-GAWF CONSTRUCTION, INC.		1.00		5,170.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		25.00		129,250.00
10	Pavers, Inc.		7.50		38,775.00
0110	619(C)6600	SAWING PAVEMENT	5,201.000	LF	
	Engineer's Estimate		**10.00**		**52,010.00**
1	BRIDGECO CONTRACTORS, INC.		6.70		34,846.70
2	Built Right Construction, LLC		2.00		10,402.00
3	Sema Construction, Inc.		1.00		5,201.00
4	Robinson Construction, LLC		2.00		10,402.00
5	K & R BUILDERS, INC.		7.70		40,047.70
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		3.50		18,203.50
7	SHERWOOD CONSTRUCTION CO., INC.		2.64		13,730.64
8	C-GAWF CONSTRUCTION, INC.		1.00		5,201.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		3.50		18,203.50
10	Pavers, Inc.		10.00		52,010.00
0120	625(D)4500	REMOVE AND RECONSTRUCT GUARDRAIL	4,800.000	LF	
	Engineer's Estimate		**75.00**		**360,000.00**
1	BRIDGECO CONTRACTORS, INC.		14.22		68,256.00
2	Built Right Construction, LLC		5.00		24,000.00
3	Sema Construction, Inc.		14.00		67,200.00
4	Robinson Construction, LLC		22.00		105,600.00
5	K & R BUILDERS, INC.		11.74		56,352.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		12.25		58,800.00
7	SHERWOOD CONSTRUCTION CO., INC.		15.82		75,936.00
8	C-GAWF CONSTRUCTION, INC.		1.00		4,800.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		17.00		81,600.00
10	Pavers, Inc.		50.00		240,000.00

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0130	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	18,800.000	LF	
	Engineer's Estimate		**1.50**		**28,200.00**
1	BRIDGECO CONTRACTORS, INC.		1.76		33,088.00
2	Built Right Construction, LLC		2.00		37,600.00
3	Sema Construction, Inc.		1.25		23,500.00
4	Robinson Construction, LLC		1.70		31,960.00
5	K & R BUILDERS, INC.		1.85		34,780.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		1.65		31,020.00
7	SHERWOOD CONSTRUCTION CO., INC.		2.14		40,232.00
8	C-GAWF CONSTRUCTION, INC.		1.50		28,200.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		2.00		37,600.00
10	Pavers, Inc.		1.20		22,560.00
0131	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**100.00**		**12,000.00**
1	BRIDGECO CONTRACTORS, INC.		134.00		16,080.00
2	Built Right Construction, LLC		5.00		600.00
3	Sema Construction, Inc.		100.00		12,000.00
4	Robinson Construction, LLC		120.00		14,400.00
5	K & R BUILDERS, INC.		140.00		16,800.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		2,500.00		300,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		161.68		19,401.60
8	C-GAWF CONSTRUCTION, INC.		1.00		120.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		200.00		24,000.00
10	Pavers, Inc.		50.00		6,000.00
0140	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000	LF	
	Engineer's Estimate		**110.00**		**55,000.00**
1	BRIDGECO CONTRACTORS, INC.		29.00		14,500.00
2	Built Right Construction, LLC		5.00		2,500.00
3	Sema Construction, Inc.		25.00		12,500.00
4	Robinson Construction, LLC		30.00		15,000.00
5	K & R BUILDERS, INC.		50.00		25,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		90.00		45,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		33.68		16,840.00
8	C-GAWF CONSTRUCTION, INC.		1.00		500.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		50.00		25,000.00
10	Pavers, Inc.		45.00		22,500.00
0150	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	500.000	LF	
	Engineer's Estimate		**24.00**		**12,000.00**
1	BRIDGECO CONTRACTORS, INC.		13.00		6,500.00
2	Built Right Construction, LLC		1.00		500.00
3	Sema Construction, Inc.		10.00		5,000.00
4	Robinson Construction, LLC		15.00		7,500.00
5	K & R BUILDERS, INC.		11.75		5,875.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		9.00		4,500.00
7	SHERWOOD CONSTRUCTION CO., INC.		13.47		6,735.00
8	C-GAWF CONSTRUCTION, INC.		1.00		500.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		20.00		10,000.00
10	Pavers, Inc.		15.00		7,500.00

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0170	880(J)7110	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	BRIDGECO CONTRACTORS, INC.		31,500.00	31,500.00
2	Built Right Construction, LLC		70,000.00	70,000.00
3	Sema Construction, Inc.		150,000.00	150,000.00
4	Robinson Construction, LLC		75,000.00	75,000.00
5	K & R BUILDERS, INC.		50,000.00	50,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		250,000.00	250,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		38,130.08	38,130.08
8	C-GAWF CONSTRUCTION, INC.		50,000.00	50,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		85,000.00	85,000.00
10	Pavers, Inc.		50,000.00	50,000.00
0180	880(W)7700	PILOT CAR	1.000	LSUM
	Engineer's Estimate		**32,000.00**	**32,000.00**
1	BRIDGECO CONTRACTORS, INC.		76,750.00	76,750.00
2	Built Right Construction, LLC		225,000.00	225,000.00
3	Sema Construction, Inc.		169,000.00	169,000.00
4	Robinson Construction, LLC		112,000.00	112,000.00
5	K & R BUILDERS, INC.		50,000.00	50,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		300,000.00	300,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		280,326.80	280,326.80
8	C-GAWF CONSTRUCTION, INC.		500.00	500.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		90,000.00	90,000.00
10	Pavers, Inc.		350,000.00	350,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**STAKING**			
0190	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BRIDGECO CONTRACTORS, INC.		51,000.00	51,000.00
2	Built Right Construction, LLC		90,000.00	90,000.00
3	Sema Construction, Inc.		100,000.00	100,000.00
4	Robinson Construction, LLC		75,000.00	75,000.00
5	K & R BUILDERS, INC.		190,000.00	190,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		244,000.00	244,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		56,036.39	56,036.39
8	C-GAWF CONSTRUCTION, INC.		125,000.00	125,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		190,637.59	190,637.59
10	Pavers, Inc.		200,000.00	200,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			

Letting Date: May 30, 2025, 12:00 P.M.
Call Order: 001 **Contract ID:** 250220

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0200	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**550,000.00**	**550,000.00**
1	BRIDGECO CONTRACTORS, INC.		248,000.00	248,000.00
2	Built Right Construction, LLC		505,000.00	505,000.00
3	Sema Construction, Inc.		550,000.00	550,000.00
4	Robinson Construction, LLC		275,000.00	275,000.00
5	K & R BUILDERS, INC.		275,000.00	275,000.00
6	MANHATTAN ROAD & BRIDGE COMPANY, LLC		700,000.00	700,000.00
7	SHERWOOD CONSTRUCTION CO., INC.		312,517.92	312,517.92
8	C-GAWF CONSTRUCTION, INC.		300,000.00	300,000.00
9	DUIT CONSTRUCTION CO., INC. / OBC, INC.		370,000.00	370,000.00
10	Pavers, Inc.		465,000.00	465,000.00