Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 124 **Contract ID:** 250230
J/P No.: 34483(04) **Project No.:** STP-233C(059)CI **Contract Time:**
County: JACKSON
Description: BRIDGE AND APPROACHES
COUNTY ROAD (EW-157): OVER AN IRRIGATION CANAL,
0.74 MILES EAST OF SH-6 NEAR ALTUS.
PROJECT LENGTH = 0.170 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	462,732.90	77.34	100.00
2	K & R BUILDERS, INC.	498,686.50	83.35	107.77
	Engineer's Estimate	598,282.00		
3	C3 Construction, Inc.	730,788.91	122.15	157.93

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 124 **Contract ID:** 250230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(H)2900	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	SEWELL BROS., INC.		22,000.00		22,000.00
2	K & R BUILDERS, INC.		26,250.00		26,250.00
3	C3 Construction, Inc.		49,996.37		49,996.37
0020	221(B)2300	TEMPORARY SILT FENCE	750.000	LF	
	Engineer's Estimate		**4.50**		**3,375.00**
1	SEWELL BROS., INC.		3.55		2,662.50
2	K & R BUILDERS, INC.		3.25		2,437.50
3	C3 Construction, Inc.		4.66		3,495.00
0030	221(E)2600	TEMPORARY SILT DIKE	200.000	LF	
	Engineer's Estimate		**18.00**		**3,600.00**
1	SEWELL BROS., INC.		20.00		4,000.00
2	K & R BUILDERS, INC.		18.00		3,600.00
3	C3 Construction, Inc.		17.76		3,552.00
0040	230(A)7200	SOLID SLAB SODDING	5,700.000	SY	
	Engineer's Estimate		**6.25**		**35,625.00**
1	SEWELL BROS., INC.		3.67		20,919.00
2	K & R BUILDERS, INC.		4.00		22,800.00
3	C3 Construction, Inc.		6.05		34,485.00
0050	233(A)0200	VEGETATIVE MULCHING	1.190	AC	
	Engineer's Estimate		**1,400.00**		**1,666.00**
1	SEWELL BROS., INC.		2,100.00		2,499.00
2	K & R BUILDERS, INC.		150.00		178.50
3	C3 Construction, Inc.		2,562.43		3,049.29
0060	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	737.000	TON	
	Engineer's Estimate		**45.00**		**33,165.00**
1	SEWELL BROS., INC.		44.00		32,428.00
2	K & R BUILDERS, INC.		40.00		29,480.00
3	C3 Construction, Inc.		43.32		31,926.84
0070	509(D)0500	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	SEWELL BROS., INC.		400.00		4,000.00
2	K & R BUILDERS, INC.		317.00		3,170.00
3	C3 Construction, Inc.		588.37		5,883.70
0080	613(A)5350	22" X 13" R.C.PIPE ARCH CLASS A-III	72.000	LF	
	Engineer's Estimate		**125.00**		**9,000.00**
1	SEWELL BROS., INC.		110.00		7,920.00
2	K & R BUILDERS, INC.		130.00		9,360.00
3	C3 Construction, Inc.		146.90		10,576.80
0090	613(M)6900	TYPE A3 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,800.00**		**1,800.00**
1	SEWELL BROS., INC.		1,500.00		1,500.00
2	K & R BUILDERS, INC.		2,200.00		2,200.00
3	C3 Construction, Inc.		2,104.01		2,104.01

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 124 **Contract ID:** 250230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 33433**				
0100	501(B)1300	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY	
	Engineer's Estimate		**28.00**		**2,520.00**
1	SEWELL BROS., INC.		10.00		900.00
2	K & R BUILDERS, INC.		13.13		1,181.70
3	C3 Construction, Inc.		16.15		1,453.50
0110	501(G)1800	CLSM BACKFILL	50.000	CY	
	Engineer's Estimate		**250.00**		**12,500.00**
1	SEWELL BROS., INC.		200.00		10,000.00
2	K & R BUILDERS, INC.		232.00		11,600.00
3	C3 Construction, Inc.		235.90		11,795.00
0120	503(A)4200	PRESTRESSED CONCRETE BEAMS	378.000	LF	
	Engineer's Estimate		**500.00**		**189,000.00**
1	SEWELL BROS., INC.		470.00		177,660.00
2	K & R BUILDERS, INC.		456.00		172,368.00
3	C3 Construction, Inc.		590.19		223,091.82
0130	504(D)5420	CONCRETE RAIL (TR4)	130.000	LF	
	Engineer's Estimate		**125.00**		**16,250.00**
1	SEWELL BROS., INC.		110.00		14,300.00
2	K & R BUILDERS, INC.		105.25		13,682.50
3	C3 Construction, Inc.		129.72		16,863.60
0140	506(A)7200	STRUCTURAL STEEL	520.000	LB	
	Engineer's Estimate		**5.00**		**2,600.00**
1	SEWELL BROS., INC.		10.00		5,200.00
2	K & R BUILDERS, INC.		8.80		4,576.00
3	C3 Construction, Inc.		13.25		6,890.00
0150	507(C)8400	ELASTOMERIC BEARING PADS	12.000	EA	
	Engineer's Estimate		**600.00**		**7,200.00**
1	SEWELL BROS., INC.		400.00		4,800.00
2	K & R BUILDERS, INC.		270.00		3,240.00
3	C3 Construction, Inc.		542.48		6,509.76
0160	509(A)0210	CLASS AA CONCRETE	33.700	CY	
	Engineer's Estimate		**1,200.00**		**40,440.00**
1	SEWELL BROS., INC.		700.00		23,590.00
2	K & R BUILDERS, INC.		935.00		31,509.50
3	C3 Construction, Inc.		1,566.20		52,780.94
0170	509(B)0320	CLASS A CONCRETE	35.600	CY	
	Engineer's Estimate		**1,200.00**		**42,720.00**
1	SEWELL BROS., INC.		700.00		24,920.00
2	K & R BUILDERS, INC.		1,075.00		38,270.00
3	C3 Construction, Inc.		1,223.43		43,554.11
0180	511(A)2210	REINFORCING STEEL	12,330.000	LB	
	Engineer's Estimate		**1.50**		**18,495.00**
1	SEWELL BROS., INC.		1.00		12,330.00
2	K & R BUILDERS, INC.		1.21		14,919.30
3	C3 Construction, Inc.		1.54		18,988.20

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 124 **Contract ID:** 250230

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A' - NBI NO. 33433**			
0190	514(A)5210	PILES, FURNISHED (HP 10X42)	224.000 LF	
	Engineer's Estimate		**45.00**	**10,080.00**
1	SEWELL BROS., INC.		50.00	11,200.00
2	K & R BUILDERS, INC.		78.40	17,561.60
3	C3 Construction, Inc.		73.08	16,369.92
0200	514(B)5310	PILES, DRIVEN (HP 10X42)	224.000 LF	
	Engineer's Estimate		**20.00**	**4,480.00**
1	SEWELL BROS., INC.		20.00	4,480.00
2	K & R BUILDERS, INC.		19.60	4,390.40
3	C3 Construction, Inc.		44.98	10,075.52
0210	514(L)6300	PILE SPLICE, H-PILE (NON-BIDDABLE)	1.000 EA	
	Engineer's Estimate		**500.00**	**500.00**
1	SEWELL BROS., INC.		500.00	500.00
2	K & R BUILDERS, INC.		500.00	500.00
3	C3 Construction, Inc.		500.00	500.00
0220	619(D)6700	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	SEWELL BROS., INC.		20,000.00	20,000.00
2	K & R BUILDERS, INC.		14,250.00	14,250.00
3	C3 Construction, Inc.		15,728.15	15,728.15
0230	623(A)1210	BEAM GUARDRAIL W-BEAM SINGLE	150.000 LF	
	Engineer's Estimate		**35.00**	**5,250.00**
1	SEWELL BROS., INC.		38.00	5,700.00
2	K & R BUILDERS, INC.		35.00	5,250.00
3	C3 Construction, Inc.		38.69	5,803.50
0240	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**3,600.00**	**14,400.00**
1	SEWELL BROS., INC.		2,640.00	10,560.00
2	K & R BUILDERS, INC.		2,400.00	9,600.00
3	C3 Construction, Inc.		3,437.72	13,750.88

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC**			
0250	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	480.000 SD	
	Engineer's Estimate		**1.75**	**840.00**
1	SEWELL BROS., INC.		2.30	1,104.00
2	K & R BUILDERS, INC.		3.00	1,440.00
3	C3 Construction, Inc.		12.69	6,091.20
0260	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	720.000 SD	
	Engineer's Estimate		**1.25**	**900.00**
1	SEWELL BROS., INC.		0.12	86.40
2	K & R BUILDERS, INC.		0.10	72.00
3	C3 Construction, Inc.		0.03	21.60

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 124 **Contract ID:** 250230

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0270	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000	SD	
	Engineer's Estimate		**2.50**		**3,000.00**
1	SEWELL BROS., INC.		2.10		2,520.00
2	K & R BUILDERS, INC.		2.50		3,000.00
3	C3 Construction, Inc.		0.13		156.00
0280	880(E)6600	WARNING LIGHTS(TYPE A)	2,640.000	SD	
	Engineer's Estimate		**0.90**		**2,376.00**
1	SEWELL BROS., INC.		0.85		2,244.00
2	K & R BUILDERS, INC.		0.80		2,112.00
3	C3 Construction, Inc.		1.01		2,666.40

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 STAKING					
0290	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	SEWELL BROS., INC.		6,710.00		6,710.00
2	K & R BUILDERS, INC.		7,250.00		7,250.00
3	C3 Construction, Inc.		8,490.56		8,490.56

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005 CONSTRUCTION					
0300	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	SEWELL BROS., INC.		3,000.00		3,000.00
2	K & R BUILDERS, INC.		2,337.50		2,337.50
3	C3 Construction, Inc.		3,171.33		3,171.33
0310	641 2100	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**55,000.00**		**55,000.00**
1	SEWELL BROS., INC.		23,000.00		23,000.00
2	K & R BUILDERS, INC.		40,100.00		40,100.00
3	C3 Construction, Inc.		120,967.91		120,967.91