Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240
J/P No.: 38379(04) **Project No.:** STP-264F(109)PM **Contract Time:**
County: ATOKA, BRYAN, CHOCTAW, LATIMER, LEFLORE, MARSHALL, MCCURTAIN, PITTSBURG, PUSHMATAHA
Description: SIGNING
US-59/US-69/US-70/US-271/SH-375:
AT MULTIPLE LOCATIONS IN DISTRICT II.
PROJECT LENGTH = 0.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	ACTION SAFETY SUPPLY CO., LLC	1,201,226.78	76.16	100.00
2	Advanced Workzone Services, LLC	1,394,836.70	88.44	116.12
	Engineer's Estimate	1,577,164.25		
3	Midstate Traffic Control, Inc.	2,472,308.00	156.76	205.82

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC SIGNING AND STRIPING**				
0010	516(A)8215	DRILLED SHAFTS 30" DIAMETER	23.000	LF	
	Engineer's Estimate		**700.00**		**16,100.00**
1	ACTION SAFETY SUPPLY CO., LLC		698.04		16,054.92
2	Advanced Workzone Services, LLC		1,000.00		23,000.00
3	Midstate Traffic Control, Inc.		1,000.00		23,000.00
0020	516(A)8240	DRILLED SHAFTS 60" DIAMETER	72.000	LF	
	Engineer's Estimate		**1,500.00**		**108,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		1,130.03		81,362.16
2	Advanced Workzone Services, LLC		2,450.00		176,400.00
3	Midstate Traffic Control, Inc.		2,000.00		144,000.00
0030	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	250.000	LF	
	Engineer's Estimate		**35.00**		**8,750.00**
1	ACTION SAFETY SUPPLY CO., LLC		33.72		8,430.00
2	Advanced Workzone Services, LLC		50.00		12,500.00
3	Midstate Traffic Control, Inc.		50.00		12,500.00
0040	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	2.000	EA	
	Engineer's Estimate		**2,100.00**		**4,200.00**
1	ACTION SAFETY SUPPLY CO., LLC		1,800.00		3,600.00
2	Advanced Workzone Services, LLC		1,000.00		2,000.00
3	Midstate Traffic Control, Inc.		2,000.00		4,000.00
0050	623(G)1800	GUARDRAIL END TREATMENT (GET)	1.000	EA	
	Engineer's Estimate		**4,250.00**		**4,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		4,214.00		4,214.00
2	Advanced Workzone Services, LLC		5,000.00		5,000.00
3	Midstate Traffic Control, Inc.		6,500.00		6,500.00
0060	804(A)2200	STRUCTURAL CONCRETE	136.480	CY	
	Engineer's Estimate		**1,300.00**		**177,424.00**
1	ACTION SAFETY SUPPLY CO., LLC		600.00		81,888.00
2	Advanced Workzone Services, LLC		250.00		34,120.00
3	Midstate Traffic Control, Inc.		1,500.00		204,720.00
0070	804(B)2300	REINFORCING STEEL	36,562.000	LB	
	Engineer's Estimate		**3.50**		**127,967.00**
1	ACTION SAFETY SUPPLY CO., LLC		2.80		102,373.60
2	Advanced Workzone Services, LLC		0.85		31,077.70
3	Midstate Traffic Control, Inc.		5.00		182,810.00
0080	805(A)3200	REMOVAL OF SIGN FOOTING	146.000	EA	
	Engineer's Estimate		**400.00**		**58,400.00**
1	ACTION SAFETY SUPPLY CO., LLC		375.00		54,750.00
2	Advanced Workzone Services, LLC		500.00		73,000.00
3	Midstate Traffic Control, Inc.		1,000.00		146,000.00
0090	805(A)3236	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE	1.000	EA	
	Engineer's Estimate		**20,000.00**		**20,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		21,000.00		21,000.00
2	Advanced Workzone Services, LLC		20,000.00		20,000.00
3	Midstate Traffic Control, Inc.		25,000.00		25,000.00

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC SIGNING AND STRIPING**				
0100	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	73.000	EA	
	Engineer's Estimate		**250.00**		**18,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		200.00		14,600.00
2	Advanced Workzone Services, LLC		500.00		36,500.00
3	Midstate Traffic Control, Inc.		750.00		54,750.00
0110	850(A)1200	SHEET ALUMINUM SIGNS	44.000	SF	
	Engineer's Estimate		**45.00**		**1,980.00**
1	ACTION SAFETY SUPPLY CO., LLC		30.00		1,320.00
2	Advanced Workzone Services, LLC		85.00		3,740.00
3	Midstate Traffic Control, Inc.		35.00		1,540.00
0120	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	6,480.000	SF	
	Engineer's Estimate		**45.00**		**291,600.00**
1	ACTION SAFETY SUPPLY CO., LLC		36.00		233,280.00
2	Advanced Workzone Services, LLC		45.00		291,600.00
3	Midstate Traffic Control, Inc.		40.00		259,200.00
0130	850(B)1320	EXTR.ALUM.PAN.SGN.(OVRHD SIGNS)	400.000	SF	
	Engineer's Estimate		**45.00**		**18,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		52.00		20,800.00
2	Advanced Workzone Services, LLC		45.00		18,000.00
3	Midstate Traffic Control, Inc.		45.00		18,000.00
0140	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST	624.000	LF	
	Engineer's Estimate		**50.00**		**31,200.00**
1	ACTION SAFETY SUPPLY CO., LLC		35.00		21,840.00
2	Advanced Workzone Services, LLC		65.00		40,560.00
3	Midstate Traffic Control, Inc.		84.00		52,416.00
0150	851(A)2210	6"@20 GALV.STL.WD.FLANGE BM.POST	343.500	LF	
	Engineer's Estimate		**70.00**		**24,045.00**
1	ACTION SAFETY SUPPLY CO., LLC		35.00		12,022.50
2	Advanced Workzone Services, LLC		85.00		29,197.50
3	Midstate Traffic Control, Inc.		92.00		31,602.00
0160	851(A)2215	6"@25 GALV.STL.WD.FLANGE BM.POST	94.000	LF	
	Engineer's Estimate		**80.00**		**7,520.00**
1	ACTION SAFETY SUPPLY CO., LLC		59.00		5,546.00
2	Advanced Workzone Services, LLC		85.00		7,990.00
3	Midstate Traffic Control, Inc.		130.00		12,220.00
0170	851(A)2220	8"@31 GALV.STL.WD.FLANGE BM.POST	915.000	LF	
	Engineer's Estimate		**92.50**		**84,637.50**
1	ACTION SAFETY SUPPLY CO., LLC		98.00		89,670.00
2	Advanced Workzone Services, LLC		100.00		91,500.00
3	Midstate Traffic Control, Inc.		160.00		146,400.00
0180	851(A)2225	8"@35 GALV.STL.WD.FLANGE BM.POST	165.000	LF	
	Engineer's Estimate		**95.00**		**15,675.00**
1	ACTION SAFETY SUPPLY CO., LLC		103.00		16,995.00
2	Advanced Workzone Services, LLC		100.00		16,500.00
3	Midstate Traffic Control, Inc.		182.00		30,030.00

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**TRAFFIC SIGNING AND STRIPING**				
0190	851(A)2230	8"@40 GALV.STL.WD.FLANGE BM.POST	281.500	LF	
	Engineer's Estimate		**97.50**		**27,446.25**
1	ACTION SAFETY SUPPLY CO., LLC		109.00		30,683.50
2	Advanced Workzone Services, LLC		100.00		28,150.00
3	Midstate Traffic Control, Inc.		208.00		58,552.00
0200	851(A)2235	10"@45 GALV.STL.WD.FLANGE BM.POST	567.500	LF	
	Engineer's Estimate		**125.00**		**70,937.50**
1	ACTION SAFETY SUPPLY CO., LLC		121.00		68,667.50
2	Advanced Workzone Services, LLC		105.00		59,587.50
3	Midstate Traffic Control, Inc.		236.00		133,930.00
0210	851(A)2240	10"@49 GALV.STL.WD.FLANGE BM.POST	224.000	LF	
	Engineer's Estimate		**130.00**		**29,120.00**
1	ACTION SAFETY SUPPLY CO., LLC		141.00		31,584.00
2	Advanced Workzone Services, LLC		105.00		23,520.00
3	Midstate Traffic Control, Inc.		262.00		58,688.00
0220	852(D)3520	OVHD.SN.STR., MONOTUBE TYPE B 80'	1.000	EA	
	Engineer's Estimate		**230,000.00**		**230,000.00**
1	ACTION SAFETY SUPPLY CO., LLC		165,000.00		165,000.00
2	Advanced Workzone Services, LLC		150,000.00		150,000.00
3	Midstate Traffic Control, Inc.		250,000.00		250,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TEMPORARY TRAFFIC CONTROL**				
0230	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	150.000	SD	
	Engineer's Estimate		**32.50**		**4,875.00**
1	ACTION SAFETY SUPPLY CO., LLC		25.00		3,750.00
2	Advanced Workzone Services, LLC		50.00		7,500.00
3	Midstate Traffic Control, Inc.		20.00		3,000.00
0240	880(A)6220	ARROW DISPLAY(TYPE C)	150.000	SD	
	Engineer's Estimate		**13.00**		**1,950.00**
1	ACTION SAFETY SUPPLY CO., LLC		1.00		150.00
2	Advanced Workzone Services, LLC		5.00		750.00
3	Midstate Traffic Control, Inc.		20.00		3,000.00
0250	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,900.000	SD	
	Engineer's Estimate		**1.00**		**3,900.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		78.00
2	Advanced Workzone Services, LLC		0.10		390.00
3	Midstate Traffic Control, Inc.		2.50		9,750.00
0260	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,200.000	SD	
	Engineer's Estimate		**1.25**		**5,250.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		84.00
2	Advanced Workzone Services, LLC		0.10		420.00
3	Midstate Traffic Control, Inc.		4.00		16,800.00

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TEMPORARY TRAFFIC CONTROL**				
0270	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	4,800.000	SD	
	Engineer's Estimate		**1.50**		**7,200.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		96.00
2	Advanced Workzone Services, LLC		0.25		1,200.00
3	Midstate Traffic Control, Inc.		6.00		28,800.00
0280	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	900.000	SD	
	Engineer's Estimate		**2.00**		**1,800.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		18.00
2	Advanced Workzone Services, LLC		0.25		225.00
3	Midstate Traffic Control, Inc.		5.00		4,500.00
0290	880(E)6600	WARNING LIGHTS(TYPE A)	900.000	SD	
	Engineer's Estimate		**1.50**		**1,350.00**
1	ACTION SAFETY SUPPLY CO., LLC		10.00		9,000.00
2	Advanced Workzone Services, LLC		0.25		225.00
3	Midstate Traffic Control, Inc.		2.50		2,250.00
0300	880(F)6700	DRUMS	4,980.000	SD	
	Engineer's Estimate		**0.55**		**2,739.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.02		99.60
2	Advanced Workzone Services, LLC		0.10		498.00
3	Midstate Traffic Control, Inc.		2.50		12,450.00
0310	880(G)6805	CHANNELIZER CONES	9,360.000	SD	
	Engineer's Estimate		**0.55**		**5,148.00**
1	ACTION SAFETY SUPPLY CO., LLC		0.75		7,020.00
2	Advanced Workzone Services, LLC		0.10		936.00
3	Midstate Traffic Control, Inc.		2.50		23,400.00
0320	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	150.000	SD	
	Engineer's Estimate		**85.00**		**12,750.00**
1	ACTION SAFETY SUPPLY CO., LLC		5.00		750.00
2	Advanced Workzone Services, LLC		25.00		3,750.00
3	Midstate Traffic Control, Inc.		50.00		7,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**STAKING**				
0330	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**14,100.00**		**14,100.00**
1	ACTION SAFETY SUPPLY CO., LLC		10,000.00		10,000.00
2	Advanced Workzone Services, LLC		5,000.00		5,000.00
3	Midstate Traffic Control, Inc.		5,000.00		5,000.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**CONSTRUCTION**				

Letting Date: September 11, 2025, 10:30 A.M.
Call Order: 157 **Contract ID:** 250240

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0340	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**140,600.00**	**140,600.00**
1	ACTION SAFETY SUPPLY CO., LLC		84,500.00	84,500.00
2	Advanced Workzone Services, LLC		200,000.00	200,000.00
3	Midstate Traffic Control, Inc.		500,000.00	500,000.00