**Letting Date:** October 09, 2025, 10:30 A.M.
**Call Order:** 318 **Contract ID:** 250255
**J/P No.:** 38139(04) **Project No.:** BRO-233F(062)CB **Contract Time:**
**County:** JACKSON, WASHITA
**Description:** BRIDGE REPAIR
COUNTY ROADS: OVER IRRIGATION CANAL AND UNNAMED CREEKS, AT MULTIPLE LOCATIONS IN DISTRICT V.
PROJECT LENGTH = 0.00 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | SEWELL BROS., INC. | 100,775.00 | 81.13 | 100.00 |
| | Engineer's Estimate | 124,220.00 | | |
| 2 | K & R BUILDERS, INC. | 124,697.50 | 100.38 | 123.74 |
| 3 | Haskell Lemon Group, LLC | 146,044.65 | 117.57 | 144.92 |
| 4 | Built Right Construction, LLC | 250,500.00 | 201.66 | 248.57 |

**Letting Date:** October 09, 2025, 10:30 A.M.
**Call Order:** 318 **Contract ID:** 250255

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **BRIDGE "A" - NBI 07728** | | |
| 0010 | 514(H)5900 | SHEET PILING, FURNISHED | 32.000 SY |
| | **Engineer's Estimate** | **250.00** | **8,000.00** |
| 1 | SEWELL BROS., INC. | 400.00 | 12,800.00 |
| 2 | K & R BUILDERS, INC. | 1,000.00 | 32,000.00 |
| 3 | Haskell Lemon Group, LLC | 993.00 | 31,776.00 |
| 4 | Built Right Construction, LLC | 250.00 | 8,000.00 |
| 0020 | 514(I)6000 | SHEET PILING, DRIVEN | 32.000 SY |
| | **Engineer's Estimate** | **80.00** | **2,560.00** |
| 1 | SEWELL BROS., INC. | 100.00 | 3,200.00 |
| 2 | K & R BUILDERS, INC. | 100.00 | 3,200.00 |
| 3 | Haskell Lemon Group, LLC | 150.00 | 4,800.00 |
| 4 | Built Right Construction, LLC | 250.00 | 8,000.00 |
| 0030 | 601(A)1110 | TYPE I PLAIN RIPRAP | 100.000 TON |
| | **Engineer's Estimate** | **200.00** | **20,000.00** |
| 1 | SEWELL BROS., INC. | 175.00 | 17,500.00 |
| 2 | K & R BUILDERS, INC. | 100.00 | 10,000.00 |
| 3 | Haskell Lemon Group, LLC | 113.50 | 11,350.00 |
| 4 | Built Right Construction, LLC | 620.00 | 62,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE "B" - NBI 07730** | | |
| 0040 | 601(A)1110 | TYPE I PLAIN RIPRAP | 12.000 TON |
| | **Engineer's Estimate** | **250.00** | **3,000.00** |
| 1 | SEWELL BROS., INC. | 400.00 | 4,800.00 |
| 2 | K & R BUILDERS, INC. | 325.00 | 3,900.00 |
| 3 | Haskell Lemon Group, LLC | 465.00 | 5,580.00 |
| 4 | Built Right Construction, LLC | 350.00 | 4,200.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **BRIDGE "C" - NBI 07543** | | |
| 0050 | 202(A)2210 | UNCLASSIFIED EXCAVATION | 10.000 CY |
| | **Engineer's Estimate** | **50.00** | **500.00** |
| 1 | SEWELL BROS., INC. | 100.00 | 1,000.00 |
| 2 | K & R BUILDERS, INC. | 100.00 | 1,000.00 |
| 3 | Haskell Lemon Group, LLC | 239.50 | 2,395.00 |
| 4 | Built Right Construction, LLC | 30.00 | 300.00 |
| 0060 | 501(G)1800 | CLSM BACKFILL | 6.000 CY |
| | **Engineer's Estimate** | **1,000.00** | **6,000.00** |
| 1 | SEWELL BROS., INC. | 700.00 | 4,200.00 |
| 2 | K & R BUILDERS, INC. | 1,375.00 | 8,250.00 |
| 3 | Haskell Lemon Group, LLC | 795.50 | 4,773.00 |
| 4 | Built Right Construction, LLC | 500.00 | 3,000.00 |

**Letting Date:** October 09, 2025, 10:30 A.M.
**Call Order:** 318 **Contract ID:** 250255

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **BRIDGE "C" - NBI 07543** | | | |
| 0070 | 514(H)5900 | SHEET PILING, FURNISHED | 32.000 | SY |
| | **Engineer's Estimate** | | **250.00** | **8,000.00** |
| 1 | SEWELL BROS., INC. | | 400.00 | 12,800.00 |
| 2 | K & R BUILDERS, INC. | | 810.00 | 25,920.00 |
| 3 | Haskell Lemon Group, LLC | | 993.00 | 31,776.00 |
| 4 | Built Right Construction, LLC | | 250.00 | 8,000.00 |
| 0080 | 514(I)6000 | SHEET PILING, DRIVEN | 32.000 | SY |
| | **Engineer's Estimate** | | **80.00** | **2,560.00** |
| 1 | SEWELL BROS., INC. | | 100.00 | 3,200.00 |
| 2 | K & R BUILDERS, INC. | | 90.00 | 2,880.00 |
| 3 | Haskell Lemon Group, LLC | | 150.00 | 4,800.00 |
| 4 | Built Right Construction, LLC | | 250.00 | 8,000.00 |
| 0090 | 601(A)1110 | TYPE I PLAIN RIPRAP | 175.000 | TON |
| | **Engineer's Estimate** | | **200.00** | **35,000.00** |
| 1 | SEWELL BROS., INC. | | 175.00 | 30,625.00 |
| 2 | K & R BUILDERS, INC. | | 96.50 | 16,887.50 |
| 3 | Haskell Lemon Group, LLC | | 120.50 | 21,087.50 |
| 4 | Built Right Construction, LLC | | 620.00 | 108,500.00 |
| 0100 | 613(Z)8400 | DEWATERING | 8.000 | DAY |
| | **Engineer's Estimate** | | **700.00** | **5,600.00** |
| 1 | SEWELL BROS., INC. | | 625.00 | 5,000.00 |
| 2 | K & R BUILDERS, INC. | | 520.00 | 4,160.00 |
| 3 | Haskell Lemon Group, LLC | | 1,201.00 | 9,608.00 |
| 4 | Built Right Construction, LLC | | 1,000.00 | 8,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0004** | **TRAFFIC CONTROL** | | | |
| 0110 | 880(J)7110 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | SEWELL BROS., INC. | | 1,650.00 | 1,650.00 |
| 2 | K & R BUILDERS, INC. | | 4,500.00 | 4,500.00 |
| 3 | Haskell Lemon Group, LLC | | 7,228.00 | 7,228.00 |
| 4 | Built Right Construction, LLC | | 7,500.00 | 7,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0005** | **CONSTRUCTION** | | | |
| 0120 | 641 2100 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **18,000.00** | **18,000.00** |
| 1 | SEWELL BROS., INC. | | 4,000.00 | 4,000.00 |
| 2 | K & R BUILDERS, INC. | | 12,000.00 | 12,000.00 |
| 3 | Haskell Lemon Group, LLC | | 10,871.15 | 10,871.15 |
| 4 | Built Right Construction, LLC | | 25,000.00 | 25,000.00 |