Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 070 **Contract ID:** 250294
J/P No.: 35820(04) **Project No.:** IN-MC-62D **Contract Time:**
County: ATOKA, PITTSBURG, PUSHMATAHA
Description: PAVEMENT REHABILITATION
INDIAN NATION TURNPIKE (SH-375): FROM 8.2 MILES SOUTH OF THE SH-43 INTERCHANGE NEAR DAISY, EXTEND NORTH TO 14 MILES NORTH OF THE SH-43 INTERCHANGE.

	VENDORNAME	PROPOSALITEMTO		
1	Diamond Surface, Inc.	12,683,988.04	92.79	100.00
	Engineer's Estimate	13,669,907.65		
2	EMERY SAPP & SONS, INC.	13,854,694.06	101.35	109.23
3	Iowa Civil Contracting, Inc.	15,841,235.60	115.88	124.89
4	Interstate Improvement, Inc.	16,192,841.74	118.46	127.66

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 070 **Contract ID:** 250294

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0030	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	1,056.000 TON
	Engineer's Estimate		**150.00** / **158,400.00**
1	Diamond Surface, Inc.		210.00 / 221,760.00
2	EMERY SAPP & SONS, INC.		261.00 / 275,616.00
3	Iowa Civil Contracting, Inc.		290.00 / 306,240.00
4	Interstate Improvement, Inc.		225.00 / 237,600.00
0040	412 3100	COLD MILLING PAVEMENT	6,284.000 SY
	Engineer's Estimate		**10.00** / **62,840.00**
1	Diamond Surface, Inc.		15.75 / 98,973.00
2	EMERY SAPP & SONS, INC.		8.40 / 52,785.60
3	Iowa Civil Contracting, Inc.		10.00 / 62,840.00
4	Interstate Improvement, Inc.		16.75 / 105,257.00
0050	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	4,045.000 SY
	Engineer's Estimate		**150.00** / **606,750.00**
1	Diamond Surface, Inc.		92.89 / 375,740.05
2	EMERY SAPP & SONS, INC.		44.00 / 177,980.00
3	Iowa Civil Contracting, Inc.		86.00 / 347,870.00
4	Interstate Improvement, Inc.		136.00 / 550,120.00
0060	414(G)5800	P.C. CONCRETE FOR PAVEMENT	1,012.000 CY
	Engineer's Estimate		**250.00** / **253,000.00**
1	Diamond Surface, Inc.		215.64 / 218,227.68
2	EMERY SAPP & SONS, INC.		239.50 / 242,374.00
3	Iowa Civil Contracting, Inc.		225.00 / 227,700.00
4	Interstate Improvement, Inc.		240.00 / 242,880.00
0070	415 7100	CONCRETE JOINT SEALING	921,429.000 LF
	Engineer's Estimate		**1.75** / **1,612,500.75**
1	Diamond Surface, Inc.		1.75 / 1,612,500.75
2	EMERY SAPP & SONS, INC.		1.38 / 1,271,572.02
3	Iowa Civil Contracting, Inc.		2.10 / 1,935,000.90
4	Interstate Improvement, Inc.		1.85 / 1,704,643.65
0080	416 8100	DOWEL BAR RETROFIT	185,217.000 EA
	Engineer's Estimate		**37.50** / **6,945,637.50**
1	Diamond Surface, Inc.		34.95 / 6,473,334.15
2	EMERY SAPP & SONS, INC.		39.51 / 7,317,923.67
3	Iowa Civil Contracting, Inc.		42.76 / 7,919,878.92
4	Interstate Improvement, Inc.		42.00 / 7,779,114.00
0090	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	620,868.000 SY
	Engineer's Estimate		**4.00** / **2,483,472.00**
1	Diamond Surface, Inc.		3.50 / 2,173,038.00
2	EMERY SAPP & SONS, INC.		4.02 / 2,495,889.36
3	Iowa Civil Contracting, Inc.		5.76 / 3,576,199.68
4	Interstate Improvement, Inc.		5.85 / 3,632,077.80
0100	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	4,045.000 SY
	Engineer's Estimate		**12.00** / **48,540.00**
1	Diamond Surface, Inc.		44.50 / 180,002.50
2	EMERY SAPP & SONS, INC.		60.00 / 242,700.00
3	Iowa Civil Contracting, Inc.		15.00 / 60,675.00
4	Interstate Improvement, Inc.		25.00 / 101,125.00

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 070 **Contract ID:** 250294

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0110	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	596,388.000 LF	
	Engineer's Estimate		**0.80**	**477,110.40**
1	Diamond Surface, Inc.		0.77	459,218.76
2	EMERY SAPP & SONS, INC.		0.82	489,038.16
3	Iowa Civil Contracting, Inc.		0.80	477,110.40
4	Interstate Improvement, Inc.		0.83	495,002.04
0120	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	4,065.000 LF	
	Engineer's Estimate		**2.00**	**8,130.00**
1	Diamond Surface, Inc.		1.57	6,382.05
2	EMERY SAPP & SONS, INC.		1.65	6,707.25
3	Iowa Civil Contracting, Inc.		1.62	6,585.30
4	Interstate Improvement, Inc.		1.67	6,788.55
0130	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	517,440.000 LF	
	Engineer's Estimate		**0.25**	**129,360.00**
1	Diamond Surface, Inc.		0.05	25,872.00
2	EMERY SAPP & SONS, INC.		0.06	31,046.40
3	Iowa Civil Contracting, Inc.		0.06	31,046.40
4	Interstate Improvement, Inc.		0.06	31,046.40
0140	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	517,440.000 LF	
	Engineer's Estimate		**0.25**	**129,360.00**
1	Diamond Surface, Inc.		0.05	25,872.00
2	EMERY SAPP & SONS, INC.		0.06	31,046.40
3	Iowa Civil Contracting, Inc.		0.06	31,046.40
4	Interstate Improvement, Inc.		0.06	31,046.40
0150	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	560.000 SD	
	Engineer's Estimate		**30.00**	**16,800.00**
1	Diamond Surface, Inc.		10.50	5,880.00
2	EMERY SAPP & SONS, INC.		11.00	6,160.00
3	Iowa Civil Contracting, Inc.		10.75	6,020.00
4	Interstate Improvement, Inc.		11.15	6,244.00
0160	880(A)6220	ARROW DISPLAY(TYPE C)	560.000 SD	
	Engineer's Estimate		**8.00**	**4,480.00**
1	Diamond Surface, Inc.		52.50	29,400.00
2	EMERY SAPP & SONS, INC.		55.00	30,800.00
3	Iowa Civil Contracting, Inc.		53.75	30,100.00
4	Interstate Improvement, Inc.		55.75	31,220.00
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	6,160.000 SD	
	Engineer's Estimate		**0.50**	**3,080.00**
1	Diamond Surface, Inc.		0.10	616.00
2	EMERY SAPP & SONS, INC.		0.11	677.60
3	Iowa Civil Contracting, Inc.		0.11	677.60
4	Interstate Improvement, Inc.		0.11	677.60

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 070 **Contract ID:** 250294

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,920.000	SD	
	Engineer's Estimate		**1.00**		**3,920.00**
1	Diamond Surface, Inc.		3.15		12,348.00
2	EMERY SAPP & SONS, INC.		3.30		12,936.00
3	Iowa Civil Contracting, Inc.		3.23		12,661.60
4	Interstate Improvement, Inc.		3.34		13,092.80
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	12,320.000	SD	
	Engineer's Estimate		**1.50**		**18,480.00**
1	Diamond Surface, Inc.		2.10		25,872.00
2	EMERY SAPP & SONS, INC.		2.20		27,104.00
3	Iowa Civil Contracting, Inc.		2.15		26,488.00
4	Interstate Improvement, Inc.		2.23		27,473.60
0200	880(B)6330	CONSTRUCTION SIGNS 33.0 SF & OVER	560.000	SD	
	Engineer's Estimate		**5.00**		**2,800.00**
1	Diamond Surface, Inc.		3.15		1,764.00
2	EMERY SAPP & SONS, INC.		3.30		1,848.00
3	Iowa Civil Contracting, Inc.		3.23		1,808.80
4	Interstate Improvement, Inc.		3.34		1,870.40
0210	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	2,800.000	SD	
	Engineer's Estimate		**2.00**		**5,600.00**
1	Diamond Surface, Inc.		4.20		11,760.00
2	EMERY SAPP & SONS, INC.		4.40		12,320.00
3	Iowa Civil Contracting, Inc.		4.30		12,040.00
4	Interstate Improvement, Inc.		4.46		12,488.00
0220	880(C)6420	WING BARRICADES	1,120.000	SD	
	Engineer's Estimate		**1.00**		**1,120.00**
1	Diamond Surface, Inc.		0.52		582.40
2	EMERY SAPP & SONS, INC.		0.55		616.00
3	Iowa Civil Contracting, Inc.		0.54		604.80
4	Interstate Improvement, Inc.		0.56		627.20
0230	880(E)6600	WARNING LIGHTS(TYPE A)	6,050.000	SD	
	Engineer's Estimate		**0.50**		**3,025.00**
1	Diamond Surface, Inc.		4.20		25,410.00
2	EMERY SAPP & SONS, INC.		4.40		26,620.00
3	Iowa Civil Contracting, Inc.		4.30		26,015.00
4	Interstate Improvement, Inc.		4.46		26,983.00
0240	880(E)6610	WARNING LIGHTS(TYPE C)	276,640.000	SD	
	Engineer's Estimate		**0.15**		**41,496.00**
1	Diamond Surface, Inc.		0.03		8,299.20
2	EMERY SAPP & SONS, INC.		0.03		8,299.20
3	Iowa Civil Contracting, Inc.		0.04		11,065.60
4	Interstate Improvement, Inc.		0.03		8,299.20
0250	880(F)6700	DRUMS	40,320.000	SD	
	Engineer's Estimate		**0.30**		**12,096.00**
1	Diamond Surface, Inc.		0.10		4,032.00
2	EMERY SAPP & SONS, INC.		0.11		4,435.20
3	Iowa Civil Contracting, Inc.		0.11		4,435.20
4	Interstate Improvement, Inc.		0.11		4,435.20

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 070 **Contract ID:** 250294

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0260	880(G)6805	CHANNELIZER CONES	236,320.000	SD	
	Engineer's Estimate		**0.50**		**118,160.00**
1	Diamond Surface, Inc.		0.05		11,816.00
2	EMERY SAPP & SONS, INC.		0.06		14,179.20
3	Iowa Civil Contracting, Inc.		0.06		14,179.20
4	Interstate Improvement, Inc.		0.06		14,179.20
0270	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	150.000	HOUR	
	Engineer's Estimate		**77.00**		**11,550.00**
1	Diamond Surface, Inc.		77.00		11,550.00
2	EMERY SAPP & SONS, INC.		77.00		11,550.00
3	Iowa Civil Contracting, Inc.		77.00		11,550.00
4	Interstate Improvement, Inc.		77.00		11,550.00
0280	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	610.000	SD	
	Engineer's Estimate		**20.00**		**12,200.00**
1	Diamond Surface, Inc.		26.25		16,012.50
2	EMERY SAPP & SONS, INC.		27.00		16,470.00
3	Iowa Civil Contracting, Inc.		26.88		16,396.80
4	Interstate Improvement, Inc.		27.87		17,000.70

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 CONSTRUCTION					
0290	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**500,000.00**		**500,000.00**
1	Diamond Surface, Inc.		647,725.00		647,725.00
2	EMERY SAPP & SONS, INC.		1,046,000.00		1,046,000.00
3	Iowa Civil Contracting, Inc.		685,000.00		685,000.00
4	Interstate Improvement, Inc.		1,100,000.00		1,100,000.00