Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 408 **Contract ID:** 250317
J/P No.: 38894(04) **Project No.:** SAP-4000(247)ES **Contract Time:**
County: CUSTER
Description: BRIDGE REPAIR
I-40: OVER LITTLE DEEP CREEK, 0.40 MILES EAST OF
THE SH-54 INTERCHANGE IN THE CITY OF WEATHERFORD.
PROJECT LENGTH = 0.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Wyatt Contracting	810,050.00	66.32	100.00
2	SEWELL BROS., INC.	1,155,855.90	94.63	142.69
	Engineer's Estimate	1,221,410.00		
3	Redlands Contracting, LLC	1,799,953.80	147.37	222.20

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 408 **Contract ID:** 250317

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**30,000.00**		**30,000.00**
1	Wyatt Contracting		20,000.00		20,000.00
2	SEWELL BROS., INC.		65,000.00		65,000.00
3	Redlands Contracting, LLC		30,000.00		30,000.00
0020	202(D)2500	UNCLASSIFIED BORROW	600.000	CY	
	Engineer's Estimate		**25.00**		**15,000.00**
1	Wyatt Contracting		23.36		14,016.00
2	SEWELL BROS., INC.		30.00		18,000.00
3	Redlands Contracting, LLC		8.00		4,800.00
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	Wyatt Contracting		10,000.00		10,000.00
2	SEWELL BROS., INC.		10,000.00		10,000.00
3	Redlands Contracting, LLC		25,000.00		25,000.00
0040	221(B)2300	TEMPORARY SILT FENCE	150.000	LF	
	Engineer's Estimate		**10.00**		**1,500.00**
1	Wyatt Contracting		11.00		1,650.00
2	SEWELL BROS., INC.		2.50		375.00
3	Redlands Contracting, LLC		7.50		1,125.00
0050	221(E)2600	TEMPORARY SILT DIKE	30.000	LF	
	Engineer's Estimate		**15.00**		**450.00**
1	Wyatt Contracting		33.00		990.00
2	SEWELL BROS., INC.		13.00		390.00
3	Redlands Contracting, LLC		22.50		675.00
0060	230(A)7200	SOLID SLAB SODDING	3,500.000	SY	
	Engineer's Estimate		**10.00**		**35,000.00**
1	Wyatt Contracting		4.00		14,000.00
2	SEWELL BROS., INC.		4.65		16,275.00
3	Redlands Contracting, LLC		2.50		8,750.00
0070	233(A)0200	VEGETATIVE MULCHING	0.700	AC	
	Engineer's Estimate		**5,000.00**		**3,500.00**
1	Wyatt Contracting		2,000.00		1,400.00
2	SEWELL BROS., INC.		1,750.00		1,225.00
3	Redlands Contracting, LLC		1,500.00		1,050.00
0080	509(D)0500	CLASS C CONCRETE	30.000	CY	
	Engineer's Estimate		**500.00**		**15,000.00**
1	Wyatt Contracting		750.00		22,500.00
2	SEWELL BROS., INC.		550.00		16,500.00
3	Redlands Contracting, LLC		495.00		14,850.00
0090	613(A)5228	42" R.C.PIPE CLASS III	132.000	LF	
	Engineer's Estimate		**200.00**		**26,400.00**
1	Wyatt Contracting		205.00		27,060.00
2	SEWELL BROS., INC.		215.00		28,380.00
3	Redlands Contracting, LLC		253.00		33,396.00

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 408 **Contract ID:** 250317

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0100	613(L)6732	42" PREFAB. CULVERT END SEC., ROUND	2.000 EA
	Engineer's Estimate	**4,000.00**	**8,000.00**
1	Wyatt Contracting	4,820.00	9,640.00
2	SEWELL BROS., INC.	5,000.00	10,000.00
3	Redlands Contracting, LLC	4,500.00	9,000.00
0110	624(C)3405	FENCE-STYLE SWF (5 BARBED WIRE)	350.000 LF
	Engineer's Estimate	**30.00**	**10,500.00**
1	Wyatt Contracting	15.50	5,425.00
2	SEWELL BROS., INC.	16.00	5,600.00
3	Redlands Contracting, LLC	15.75	5,512.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE A NBI: 14341			
0120	201 1100	(PL)REMOVE DRIFT AND SILT	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Wyatt Contracting	9,500.00	9,500.00
2	SEWELL BROS., INC.	25,000.00	25,000.00
3	Redlands Contracting, LLC	40,000.00	40,000.00
0130	202(A)2210	UNCLASSIFIED EXCAVATION	4,700.000 CY
	Engineer's Estimate	**15.00**	**70,500.00**
1	Wyatt Contracting	13.00	61,100.00
2	SEWELL BROS., INC.	15.00	70,500.00
3	Redlands Contracting, LLC	20.00	94,000.00
0140	501(A)1210	STRUCTURAL EXCAVATION UNCLASSIFIED	140.000 CY
	Engineer's Estimate	**35.00**	**4,900.00**
1	Wyatt Contracting	50.00	7,000.00
2	SEWELL BROS., INC.	30.00	4,200.00
3	Redlands Contracting, LLC	44.00	6,160.00
0150	501(G)1800	CLSM BACKFILL	100.000 CY
	Engineer's Estimate	**500.00**	**50,000.00**
1	Wyatt Contracting	300.00	30,000.00
2	SEWELL BROS., INC.	400.00	40,000.00
3	Redlands Contracting, LLC	302.00	30,200.00
0160	502 3100	TEMPORARY EARTH RETAINAGE	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	Wyatt Contracting	28,750.00	28,750.00
2	SEWELL BROS., INC.	70,000.00	70,000.00
3	Redlands Contracting, LLC	405,000.00	405,000.00
0170	509(A)0210	CLASS AA CONCRETE	414.000 CY
	Engineer's Estimate	**900.00**	**372,600.00**
1	Wyatt Contracting	500.00	207,000.00
2	SEWELL BROS., INC.	900.00	372,600.00
3	Redlands Contracting, LLC	1,050.00	434,700.00

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 408 **Contract ID:** 250317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE A NBI: 14341**			
0180	511(A)2210	REINFORCING STEEL	93,200.000	LB
	Engineer's Estimate		**2.50**	**233,000.00**
1	Wyatt Contracting		1.50	139,800.00
2	SEWELL BROS., INC.		2.00	186,400.00
3	Redlands Contracting, LLC		3.15	293,580.00
0190	601(B)1230	TYPE I-A PLAIN RIPRAP	800.000	TON
	Engineer's Estimate		**75.00**	**60,000.00**
1	Wyatt Contracting		77.50	62,000.00
2	SEWELL BROS., INC.		68.00	54,400.00
3	Redlands Contracting, LLC		190.00	152,000.00
0200	601(C)1310	TYPE I-A FILTER BLANKET	200.000	TON
	Engineer's Estimate		**55.00**	**11,000.00**
1	Wyatt Contracting		55.00	11,000.00
2	SEWELL BROS., INC.		50.00	10,000.00
3	Redlands Contracting, LLC		95.00	19,000.00
0210	619(B)6304	REMOVAL OF BRIDGE ITEMS	1.000	LSUM
	Engineer's Estimate		**70,000.00**	**70,000.00**
1	Wyatt Contracting		40,000.00	40,000.00
2	SEWELL BROS., INC.		70,000.00	70,000.00
3	Redlands Contracting, LLC		50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0220	871(B)2300	CONST.ZONE IMPACT ATTEN.	90.000	SD
	Engineer's Estimate		**25.00**	**2,250.00**
1	Wyatt Contracting		4.00	360.00
2	SEWELL BROS., INC.		4.40	396.00
3	Redlands Contracting, LLC		15.75	1,417.50
0230	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	40.000	SD
	Engineer's Estimate		**45.00**	**1,800.00**
1	Wyatt Contracting		5.00	200.00
2	SEWELL BROS., INC.		5.50	220.00
3	Redlands Contracting, LLC		37.50	1,500.00
0240	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	300.000	LF
	Engineer's Estimate		**35.00**	**10,500.00**
1	Wyatt Contracting		26.00	7,800.00
2	SEWELL BROS., INC.		27.00	8,100.00
3	Redlands Contracting, LLC		22.50	6,750.00
0250	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD
	Engineer's Estimate		**10.00**	**900.00**
1	Wyatt Contracting		5.00	450.00
2	SEWELL BROS., INC.		5.50	495.00
3	Redlands Contracting, LLC		6.75	607.50

Letting Date: October 16, 2025, 10:30 A.M.
Call Order: 408 **Contract ID:** 250317

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0260	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	Wyatt Contracting		0.25		75.00
2	SEWELL BROS., INC.		0.30		90.00
3	Redlands Contracting, LLC		0.30		90.00
0270	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	250.000	SD	
	Engineer's Estimate		**2.00**		**500.00**
1	Wyatt Contracting		0.25		62.50
2	SEWELL BROS., INC.		0.30		75.00
3	Redlands Contracting, LLC		0.40		100.00
0280	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,190.000	SD	
	Engineer's Estimate		**3.00**		**3,570.00**
1	Wyatt Contracting		0.25		297.50
2	SEWELL BROS., INC.		0.30		357.00
3	Redlands Contracting, LLC		0.75		892.50
0290	880(E)6607	WARNING LIGHTS(TYPE B)	800.000	SD	
	Engineer's Estimate		**1.00**		**800.00**
1	Wyatt Contracting		2.00		1,600.00
2	SEWELL BROS., INC.		2.20		1,760.00
3	Redlands Contracting, LLC		0.23		184.00
0300	880(E)6616	WARNING LIGHTS(TYPE D)	3,470.000	SD	
	Engineer's Estimate		**1.00**		**3,470.00**
1	Wyatt Contracting		0.10		347.00
2	SEWELL BROS., INC.		0.12		416.40
3	Redlands Contracting, LLC		0.20		694.00
0310	880(F)6700	DRUMS	710.000	SD	
	Engineer's Estimate		**1.00**		**710.00**
1	Wyatt Contracting		0.50		355.00
2	SEWELL BROS., INC.		0.55		390.50
3	Redlands Contracting, LLC		0.48		340.80
0320	880(G)6805	CHANNELIZER CONES	1,900.000	SD	
	Engineer's Estimate		**1.00**		**1,900.00**
1	Wyatt Contracting		2.00		3,800.00
2	SEWELL BROS., INC.		1.05		1,995.00
3	Redlands Contracting, LLC		0.21		399.00
0330	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	312.000	SD	
	Engineer's Estimate		**30.00**		**9,360.00**
1	Wyatt Contracting		6.00		1,872.00
2	SEWELL BROS., INC.		5.50		1,716.00
3	Redlands Contracting, LLC		15.00		4,680.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**STAKING**				

Letting Date: October 16, 2025, 10:30 A.M.

Call Order: 408 **Contract ID:** 250317

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0340	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	Wyatt Contracting		5,000.00	5,000.00
2	SEWELL BROS., INC.		5,000.00	5,000.00
3	Redlands Contracting, LLC		18,500.00	18,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0350	641 2100	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**80,000.00**	**80,000.00**
1	Wyatt Contracting		65,000.00	65,000.00
2	SEWELL BROS., INC.		60,000.00	60,000.00
3	Redlands Contracting, LLC		105,000.00	105,000.00