Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 040 **Contract ID:** 250337
J/P No.: 35318(04) **Project No.:** HEB-MC-65E **Contract Time:**
County: COMANCHE, COTTON
Description: PAVEMENT REHABILITATION (DBR AND DIAMOND GRIND)
HE BAILEY TURNPIKE (I-44): FROM THE US-277 INTERCHANGE, EXTEND NORTH NEAR RANDLETT. HE BAILEY TURNPIKE (I-44): AT THE US-277 INTERCHANGE, NEAR GERONIMO.
PROJECT LENGTH = 14.604 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Interstate Improvement, Inc.	11,491,376.05	84.21	100.00
2	EMERY SAPP & SONS, INC.	11,598,029.75	84.99	100.93
3	Iowa Civil Contracting, Inc.	11,853,273.34	86.86	103.15
4	Diamond Surface, Inc.	12,374,075.25	90.68	107.68

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 040 **Contract ID:** 250337

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	303(B)1300	AGGREGATE BASE TYPE B	600.000	CY
	Engineer's Estimate		**91.00**	**54,600.00**
1	Interstate Improvement, Inc.		45.00	27,000.00
2	EMERY SAPP & SONS, INC.		52.50	31,500.00
3	Iowa Civil Contracting, Inc.		67.32	40,392.00
4	Diamond Surface, Inc.		25.00	15,000.00
0020	407(A)7200	FOG SEAL	530.000	GAL
	Engineer's Estimate		**7.20**	**3,816.00**
1	Interstate Improvement, Inc.		22.50	11,925.00
2	EMERY SAPP & SONS, INC.		25.00	13,250.00
3	Iowa Civil Contracting, Inc.		19.42	10,292.60
4	Diamond Surface, Inc.		10.00	5,300.00
0030	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	500.000	TON
	Engineer's Estimate		**257.20**	**128,600.00**
1	Interstate Improvement, Inc.		250.00	125,000.00
2	EMERY SAPP & SONS, INC.		269.00	134,500.00
3	Iowa Civil Contracting, Inc.		262.15	131,075.00
4	Diamond Surface, Inc.		500.00	250,000.00
0040	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	18,340.000	SY
	Engineer's Estimate		**161.00**	**2,952,740.00**
1	Interstate Improvement, Inc.		95.00	1,742,300.00
2	EMERY SAPP & SONS, INC.		76.00	1,393,840.00
3	Iowa Civil Contracting, Inc.		64.17	1,176,877.80
4	Diamond Surface, Inc.		99.00	1,815,660.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	4,987.000	CY
	Engineer's Estimate		**241.00**	**1,201,867.00**
1	Interstate Improvement, Inc.		225.00	1,122,075.00
2	EMERY SAPP & SONS, INC.		253.00	1,261,711.00
3	Iowa Civil Contracting, Inc.		250.00	1,246,750.00
4	Diamond Surface, Inc.		265.00	1,321,555.00
0060	415 7100	CONCRETE JOINT SEALING	474,603.000	LF
	Engineer's Estimate		**2.00**	**949,206.00**
1	Interstate Improvement, Inc.		1.65	783,094.95
2	EMERY SAPP & SONS, INC.		1.74	825,809.22
3	Iowa Civil Contracting, Inc.		2.08	987,174.24
4	Diamond Surface, Inc.		1.90	901,745.70
0070	416 8100	DOWEL BAR RETROFIT	123,697.000	EA
	Engineer's Estimate		**40.00**	**4,947,880.00**
1	Interstate Improvement, Inc.		35.00	4,329,395.00
2	EMERY SAPP & SONS, INC.		39.45	4,879,846.65
3	Iowa Civil Contracting, Inc.		43.11	5,332,577.67
4	Diamond Surface, Inc.		37.56	4,646,059.32
0080	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	478,525.000	SY
	Engineer's Estimate		**4.50**	**2,153,362.50**
1	Interstate Improvement, Inc.		3.75	1,794,468.75
2	EMERY SAPP & SONS, INC.		3.97	1,899,744.25
3	Iowa Civil Contracting, Inc.		3.96	1,894,959.00
4	Diamond Surface, Inc.		3.98	1,904,529.50

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 040 **Contract ID:** 250337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0090	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	40,000.000	LF	
	Engineer's Estimate		**0.40**		**16,000.00**
1	Interstate Improvement, Inc.		0.35		14,000.00
2	EMERY SAPP & SONS, INC.		0.38		15,200.00
3	Iowa Civil Contracting, Inc.		0.33		13,200.00
4	Diamond Surface, Inc.		0.44		17,600.00
0100	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	3,675.000	EA	
	Engineer's Estimate		**1.00**		**3,675.00**
1	Interstate Improvement, Inc.		0.95		3,491.25
2	EMERY SAPP & SONS, INC.		0.85		3,123.75
3	Iowa Civil Contracting, Inc.		8.25		30,318.75
4	Diamond Surface, Inc.		0.95		3,491.25
0110	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	150,744.000	LF	
	Engineer's Estimate		**0.50**		**75,372.00**
1	Interstate Improvement, Inc.		0.11		16,581.84
2	EMERY SAPP & SONS, INC.		0.10		15,074.40
3	Iowa Civil Contracting, Inc.		0.11		16,581.84
4	Diamond Surface, Inc.		0.10		15,074.40
0120	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	864.000	SD	
	Engineer's Estimate		**22.30**		**19,267.20**
1	Interstate Improvement, Inc.		140.00		120,960.00
2	EMERY SAPP & SONS, INC.		6.00		5,184.00
3	Iowa Civil Contracting, Inc.		8.00		6,912.00
4	Diamond Surface, Inc.		6.50		5,616.00
0130	880(A)6220	ARROW DISPLAY(TYPE C)	864.000	SD	
	Engineer's Estimate		**8.60**		**7,430.40**
1	Interstate Improvement, Inc.		9.00		7,776.00
2	EMERY SAPP & SONS, INC.		11.00		9,504.00
3	Iowa Civil Contracting, Inc.		8.56		7,395.84
4	Diamond Surface, Inc.		12.65		10,929.60
0140	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	5,004.000	SD	
	Engineer's Estimate		**0.70**		**3,502.80**
1	Interstate Improvement, Inc.		0.13		650.52
2	EMERY SAPP & SONS, INC.		0.82		4,103.28
3	Iowa Civil Contracting, Inc.		0.13		650.52
4	Diamond Surface, Inc.		0.95		4,753.80
0150	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	10,992.000	SD	
	Engineer's Estimate		**0.80**		**8,793.60**
1	Interstate Improvement, Inc.		0.28		3,077.76
2	EMERY SAPP & SONS, INC.		0.27		2,967.84
3	Iowa Civil Contracting, Inc.		0.27		2,967.84
4	Diamond Surface, Inc.		0.32		3,517.44

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 040 **Contract ID:** 250337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0160	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	7,776.000	SD	
	Engineer's Estimate		**1.50**		**11,664.00**
1	Interstate Improvement, Inc.		2.25		17,496.00
2	EMERY SAPP & SONS, INC.		2.20		17,107.20
3	Iowa Civil Contracting, Inc.		2.14		16,640.64
4	Diamond Surface, Inc.		2.55		19,828.80
0170	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	8,814.000	SD	
	Engineer's Estimate		**1.10**		**9,695.40**
1	Interstate Improvement, Inc.		0.02		176.28
2	EMERY SAPP & SONS, INC.		1.95		17,187.30
3	Iowa Civil Contracting, Inc.		0.03		264.42
4	Diamond Surface, Inc.		1.25		11,017.50
0180	880(E)6600	WARNING LIGHTS(TYPE A)	21,948.000	SD	
	Engineer's Estimate		**0.60**		**13,168.80**
1	Interstate Improvement, Inc.		0.12		2,633.76
2	EMERY SAPP & SONS, INC.		1.10		24,142.80
3	Iowa Civil Contracting, Inc.		0.12		2,633.76
4	Diamond Surface, Inc.		0.32		7,023.36
0190	880(F)6700	DRUMS	12,096.000	SD	
	Engineer's Estimate		**0.50**		**6,048.00**
1	Interstate Improvement, Inc.		2.25		27,216.00
2	EMERY SAPP & SONS, INC.		0.25		3,024.00
3	Iowa Civil Contracting, Inc.		2.14		25,885.44
4	Diamond Surface, Inc.		0.89		10,765.44
0200	880(G)6805	CHANNELIZER CONES	92,137.000	SD	
	Engineer's Estimate		**0.30**		**27,641.10**
1	Interstate Improvement, Inc.		0.50		46,068.50
2	EMERY SAPP & SONS, INC.		0.75		69,102.75
3	Iowa Civil Contracting, Inc.		0.49		45,147.13
4	Diamond Surface, Inc.		0.80		73,709.60
0210	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	360.000	HOUR	
	Engineer's Estimate		**77.00**		**27,720.00**
1	Interstate Improvement, Inc.		77.00		27,720.00
2	EMERY SAPP & SONS, INC.		77.00		27,720.00
3	Iowa Civil Contracting, Inc.		77.00		27,720.00
4	Diamond Surface, Inc.		77.00		27,720.00
0220	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	658.000	SD	
	Engineer's Estimate		**23.00**		**15,134.00**
1	Interstate Improvement, Inc.		6.75		4,441.50
2	EMERY SAPP & SONS, INC.		11.00		7,238.00
3	Iowa Civil Contracting, Inc.		6.42		4,224.36
4	Diamond Surface, Inc.		15.00		9,870.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGN AND STRIPE**				

Letting Date: November 20, 2025, 10:30 A.M.
Call Order: 040 **Contract ID:** 250337

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGN AND STRIPE**				
0230	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	11.000	EA	
	Engineer's Estimate		**40.00**		**440.00**
1	Interstate Improvement, Inc.		115.00		1,265.00
2	EMERY SAPP & SONS, INC.		110.00		1,210.00
3	Iowa Civil Contracting, Inc.		100.00		1,100.00
4	Diamond Surface, Inc.		120.00		1,320.00
0240	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	16.000	EA	
	Engineer's Estimate		**200.00**		**3,200.00**
1	Interstate Improvement, Inc.		395.00		6,320.00
2	EMERY SAPP & SONS, INC.		110.00		1,760.00
3	Iowa Civil Contracting, Inc.		374.50		5,992.00
4	Diamond Surface, Inc.		130.00		2,080.00
0250	850(A)1200	SHEET ALUMINUM SIGNS	224.000	SF	
	Engineer's Estimate		**45.00**		**10,080.00**
1	Interstate Improvement, Inc.		52.70		11,804.80
2	EMERY SAPP & SONS, INC.		68.00		15,232.00
3	Iowa Civil Contracting, Inc.		50.29		11,264.96
4	Diamond Surface, Inc.		78.00		17,472.00
0260	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	329,496.000	LF	
	Engineer's Estimate		**1.20**		**395,395.20**
1	Interstate Improvement, Inc.		0.55		181,222.80
2	EMERY SAPP & SONS, INC.		0.81		266,891.76
3	Iowa Civil Contracting, Inc.		0.53		174,632.88
4	Diamond Surface, Inc.		0.94		309,726.24
0270	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	3,927.000	LF	
	Engineer's Estimate		**2.45**		**9,621.15**
1	Interstate Improvement, Inc.		0.67		2,631.09
2	EMERY SAPP & SONS, INC.		1.65		6,479.55
3	Iowa Civil Contracting, Inc.		0.65		2,552.55
4	Diamond Surface, Inc.		1.90		7,461.30
0280	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	980.000	LF	
	Engineer's Estimate		**2.00**		**1,960.00**
1	Interstate Improvement, Inc.		10.10		9,898.00
2	EMERY SAPP & SONS, INC.		3.30		3,234.00
3	Iowa Civil Contracting, Inc.		9.63		9,437.40
4	Diamond Surface, Inc.		3.80		3,724.00
0290	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	61.000	LF	
	Engineer's Estimate		**20.00**		**1,220.00**
1	Interstate Improvement, Inc.		11.25		686.25
2	EMERY SAPP & SONS, INC.		22.00		1,342.00
3	Iowa Civil Contracting, Inc.		10.70		652.70
4	Diamond Surface, Inc.		25.00		1,525.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**CONSTRUCTION**				

Letting Date: November 20, 2025, 10:30 A.M.

Call Order: 040 **Contract ID:** 250337

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0300	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**587,300.00**	**587,300.00**
1	Interstate Improvement, Inc.		1,050,000.00	1,050,000.00
2	EMERY SAPP & SONS, INC.		641,000.00	641,000.00
3	Iowa Civil Contracting, Inc.		627,000.00	627,000.00
4	Diamond Surface, Inc.		950,000.00	950,000.00