Letting Date: December 11, 2025, 10:30 A.M.
Call Order: 080 **Contract ID:** 250350
J/P No.: 36527(05) **Project No.:** MU-MC-51B **Contract Time:**
County: WAGONER
Description: PAVEMENT REHABILITATION
MUSKOGEE TURNPIKE (SH-351): FROM 6.3 MILES SOUTHEAST
OF THE SH-51 INTERCHANGE, EXTEND SOUTHEAST NEAR MUSKOGEE.
PROJECT LENGTH = 10.045 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EMERY SAPP & SONS, INC.	6,965,142.05	83.36	100.00
2	Diamond Surface, Inc.	6,999,960.86	83.77	100.50
3	Iowa Civil Contracting, Inc.	7,501,427.74	89.78	107.70
4	Interstate Improvement, Inc.	7,628,693.52	91.30	109.53

Letting Date: December 11, 2025, 10:30 A.M.
Call Order: 080 **Contract ID:** 250350

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	303(B)1300	AGGREGATE BASE TYPE B	500.000	CY	
	Engineer's Estimate		**80.64**		**40,320.00**
1	EMERY SAPP & SONS, INC.		42.00		21,000.00
2	Diamond Surface, Inc.		25.00		12,500.00
3	Iowa Civil Contracting, Inc.		57.68		28,840.00
4	Interstate Improvement, Inc.		45.00		22,500.00
0020	407(B)7300	TACK COAT	4,689.000	GAL	
	Engineer's Estimate		**4.10**		**19,224.90**
1	EMERY SAPP & SONS, INC.		5.70		26,727.30
2	Diamond Surface, Inc.		8.00		37,512.00
3	Iowa Civil Contracting, Inc.		9.78		45,858.42
4	Interstate Improvement, Inc.		8.00		37,512.00
0030	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	225.000	TON	
	Engineer's Estimate		**242.00**		**54,450.00**
1	EMERY SAPP & SONS, INC.		461.00		103,725.00
2	Diamond Surface, Inc.		292.00		65,700.00
3	Iowa Civil Contracting, Inc.		360.77		81,173.25
4	Interstate Improvement, Inc.		205.00		46,125.00
0040	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	1,600.000	SY	
	Engineer's Estimate		**175.00**		**280,000.00**
1	EMERY SAPP & SONS, INC.		140.00		224,000.00
2	Diamond Surface, Inc.		128.00		204,800.00
3	Iowa Civil Contracting, Inc.		133.41		213,456.00
4	Interstate Improvement, Inc.		100.00		160,000.00
0050	414(G)5800	P.C. CONCRETE FOR PAVEMENT	400.000	CY	
	Engineer's Estimate		**250.00**		**100,000.00**
1	EMERY SAPP & SONS, INC.		228.00		91,200.00
2	Diamond Surface, Inc.		253.00		101,200.00
3	Iowa Civil Contracting, Inc.		225.00		90,000.00
4	Interstate Improvement, Inc.		220.00		88,000.00
0060	415 7100	CONCRETE JOINT SEALING	396,906.000	LF	
	Engineer's Estimate		**2.10**		**833,502.60**
1	EMERY SAPP & SONS, INC.		1.53		607,266.18
2	Diamond Surface, Inc.		2.10		833,502.60
3	Iowa Civil Contracting, Inc.		2.64		1,047,831.84
4	Interstate Improvement, Inc.		1.85		734,276.10
0070	416 8100	DOWEL BAR RETROFIT	96,350.000	EA	
	Engineer's Estimate		**41.80**		**4,027,430.00**
1	EMERY SAPP & SONS, INC.		38.00		3,661,300.00
2	Diamond Surface, Inc.		35.55		3,425,242.50
3	Iowa Civil Contracting, Inc.		40.33		3,885,795.50
4	Interstate Improvement, Inc.		39.00		3,757,650.00
0080	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	364,129.000	SY	
	Engineer's Estimate		**4.00**		**1,456,516.00**
1	EMERY SAPP & SONS, INC.		3.39		1,234,397.31
2	Diamond Surface, Inc.		3.98		1,449,233.42
3	Iowa Civil Contracting, Inc.		3.82		1,390,972.78
4	Interstate Improvement, Inc.		3.50		1,274,451.50

Letting Date: December 11, 2025, 10:30 A.M.
Call Order: 080 **Contract ID:** 250350

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			
0090	805(A)3204	REMOVAL OF CLASS C PAVEMENT MARKERS	320.000 EA	
	Engineer's Estimate		**38.40**	**12,288.00**
1	EMERY SAPP & SONS, INC.		5.00	1,600.00
2	Diamond Surface, Inc.		58.00	18,560.00
3	Iowa Civil Contracting, Inc.		30.00	9,600.00
4	Interstate Improvement, Inc.		115.00	36,800.00
0100	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	22,000.000 LF	
	Engineer's Estimate		**0.40**	**8,800.00**
1	EMERY SAPP & SONS, INC.		0.24	5,280.00
2	Diamond Surface, Inc.		0.85	18,700.00
3	Iowa Civil Contracting, Inc.		0.69	15,180.00
4	Interstate Improvement, Inc.		0.75	16,500.00
0110	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	1,983.000 EA	
	Engineer's Estimate		**1.10**	**2,181.30**
1	EMERY SAPP & SONS, INC.		0.86	1,705.38
2	Diamond Surface, Inc.		1.00	1,983.00
3	Iowa Civil Contracting, Inc.		6.50	12,889.50
4	Interstate Improvement, Inc.		1.15	2,280.45
0120	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	8,571.000 LF	
	Engineer's Estimate		**0.70**	**5,999.70**
1	EMERY SAPP & SONS, INC.		0.42	3,599.82
2	Diamond Surface, Inc.		0.19	1,628.49
3	Iowa Civil Contracting, Inc.		0.16	1,371.36
4	Interstate Improvement, Inc.		0.17	1,457.07
0130	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	900.000 SD	
	Engineer's Estimate		**33.60**	**30,240.00**
1	EMERY SAPP & SONS, INC.		140.00	126,000.00
2	Diamond Surface, Inc.		6.30	5,670.00
3	Iowa Civil Contracting, Inc.		5.30	4,770.00
4	Interstate Improvement, Inc.		5.80	5,220.00
0140	880(A)6220	ARROW DISPLAY(TYPE C)	900.000 SD	
	Engineer's Estimate		**18.00**	**16,200.00**
1	EMERY SAPP & SONS, INC.		1.09	981.00
2	Diamond Surface, Inc.		19.00	17,100.00
3	Iowa Civil Contracting, Inc.		15.90	14,310.00
4	Interstate Improvement, Inc.		17.30	15,570.00
0150	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	7,425.000 SD	
	Engineer's Estimate		**0.50**	**3,712.50**
1	EMERY SAPP & SONS, INC.		7.00	51,975.00
2	Diamond Surface, Inc.		0.25	1,856.25
3	Iowa Civil Contracting, Inc.		0.27	2,004.75
4	Interstate Improvement, Inc.		0.29	2,153.25

Letting Date: December 11, 2025, 10:30 A.M.
Call Order: 080 **Contract ID:** 250350

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0160	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	6,045.000	SD	
	Engineer's Estimate		**0.90**		**5,440.50**
1	EMERY SAPP & SONS, INC.		0.16		967.20
2	Diamond Surface, Inc.		2.50		15,112.50
3	Iowa Civil Contracting, Inc.		2.12		12,815.40
4	Interstate Improvement, Inc.		2.31		13,963.95
0170	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	9,300.000	SD	
	Engineer's Estimate		**1.50**		**13,950.00**
1	EMERY SAPP & SONS, INC.		0.11		1,023.00
2	Diamond Surface, Inc.		1.25		11,625.00
3	Iowa Civil Contracting, Inc.		1.06		9,858.00
4	Interstate Improvement, Inc.		1.15		10,695.00
0180	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,885.000	SD	
	Engineer's Estimate		**1.40**		**2,639.00**
1	EMERY SAPP & SONS, INC.		13.00		24,505.00
2	Diamond Surface, Inc.		4.50		8,482.50
3	Iowa Civil Contracting, Inc.		4.24		7,992.40
4	Interstate Improvement, Inc.		4.64		8,746.40
0190	880(E)6600	WARNING LIGHTS(TYPE A)	10,370.000	SD	
	Engineer's Estimate		**0.60**		**6,222.00**
1	EMERY SAPP & SONS, INC.		0.02		207.40
2	Diamond Surface, Inc.		1.50		15,555.00
3	Iowa Civil Contracting, Inc.		1.33		13,792.10
4	Interstate Improvement, Inc.		1.44		14,932.80
0200	880(F)6700	DRUMS	40,500.000	SD	
	Engineer's Estimate		**0.20**		**8,100.00**
1	EMERY SAPP & SONS, INC.		0.02		810.00
2	Diamond Surface, Inc.		0.08		3,240.00
3	Iowa Civil Contracting, Inc.		0.06		2,430.00
4	Interstate Improvement, Inc.		0.06		2,430.00
0210	880(G)6800	TUBE CHANNELIZERS	190,800.000	SD	
	Engineer's Estimate		**0.36**		**68,688.00**
1	EMERY SAPP & SONS, INC.		0.05		9,540.00
2	Diamond Surface, Inc.		0.08		15,264.00
3	Iowa Civil Contracting, Inc.		0.06		11,448.00
4	Interstate Improvement, Inc.		0.06		11,448.00
0220	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	255.000	HOUR	
	Engineer's Estimate		**77.00**		**19,635.00**
1	EMERY SAPP & SONS, INC.		77.00		19,635.00
2	Diamond Surface, Inc.		77.00		19,635.00
3	Iowa Civil Contracting, Inc.		77.00		19,635.00
4	Interstate Improvement, Inc.		77.00		19,635.00
0230	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	404.000	SD	
	Engineer's Estimate		**24.00**		**9,696.00**
1	EMERY SAPP & SONS, INC.		11.00		4,444.00
2	Diamond Surface, Inc.		25.00		10,100.00
3	Iowa Civil Contracting, Inc.		21.20		8,564.80
4	Interstate Improvement, Inc.		23.10		9,332.40

Letting Date: December 11, 2025, 10:30 A.M.
Call Order: 080 **Contract ID:** 250350

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**		
0240	850(A)1200	SHEET ALUMINUM SIGNS	196.000 SF
	Engineer's Estimate	**40.24**	**7,887.04**
1	EMERY SAPP & SONS, INC.	63.00	12,348.00
2	Diamond Surface, Inc.	57.00	11,172.00
3	Iowa Civil Contracting, Inc.	47.70	9,349.20
4	Interstate Improvement, Inc.	51.90	10,172.40
0250	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	283,542.000 LF
	Engineer's Estimate	**1.25**	**354,427.50**
1	EMERY SAPP & SONS, INC.	0.59	167,289.78
2	Diamond Surface, Inc.	0.80	226,833.60
3	Iowa Civil Contracting, Inc.	0.68	192,808.56
4	Interstate Improvement, Inc.	0.74	209,821.08
0260	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	4,036.000 LF
	Engineer's Estimate	**2.50**	**10,090.00**
1	EMERY SAPP & SONS, INC.	0.65	2,623.40
2	Diamond Surface, Inc.	1.75	7,063.00
3	Iowa Civil Contracting, Inc.	1.59	6,417.24
4	Interstate Improvement, Inc.	1.73	6,982.28
0270	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	3,876.000 LF
	Engineer's Estimate	**2.10**	**8,139.60**
1	EMERY SAPP & SONS, INC.	1.03	3,992.28
2	Diamond Surface, Inc.	2.50	9,690.00
3	Iowa Civil Contracting, Inc.	2.39	9,263.64
4	Interstate Improvement, Inc.	2.59	10,038.84

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0280	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**950,000.00**	**950,000.00**
1	EMERY SAPP & SONS, INC.	557,000.00	557,000.00
2	Diamond Surface, Inc.	451,000.00	451,000.00
3	Iowa Civil Contracting, Inc.	353,000.00	353,000.00
4	Interstate Improvement, Inc.	1,100,000.00	1,100,000.00