**Letting Date:** January 22, 2026, 10:30 A.M.
**Call Order:** 835 **Contract ID:** 260022
**J/P No.:** 35640(04) **Project No.:** SSR-268C(123)SR **Contract Time:**
**County:** SEQUOYAH
**Description:** RESURFACE (ASPHALT)
SH-64B: FROM THE US-64 JCT, EXTEND NORTH NEAR MULDROW.
PROJECT LENGTH = 4.85 MILES.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | APAC-CENTRAL, INC. | 983,678.75 | 68.14 | 100.00 |
| 2 | Robinson Construction, LLC | 988,290.44 | 68.45 | 100.47 |
| 3 | McKenzie Asphalt, LLC | 1,014,799.80 | 70.29 | 103.16 |
| 4 | EMERY SAPP & SONS, INC. | 1,146,158.71 | 79.39 | 116.52 |

**Letting Date:** January 22, 2026, 10:30 A.M.
**Call Order:** 835 **Contract ID:** 260022

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 407(B)7300 | TACK COAT | 5,768.000 | GAL |
| | **Engineer's Estimate** | | **5.00** | **28,840.00** |
| 1 | APAC-CENTRAL, INC. | | 2.55 | 14,708.40 |
| 2 | Robinson Construction, LLC | | 2.85 | 16,438.80 |
| 3 | McKenzie Asphalt, LLC | | 3.00 | 17,304.00 |
| 4 | EMERY SAPP & SONS, INC. | | 3.09 | 17,823.12 |
| 0020 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 7,600.000 | TON |
| | **Engineer's Estimate** | | **135.00** | **1,026,000.00** |
| 1 | APAC-CENTRAL, INC. | | 100.00 | 760,000.00 |
| 2 | Robinson Construction, LLC | | 98.65 | 749,740.00 |
| 3 | McKenzie Asphalt, LLC | | 107.21 | 814,796.00 |
| 4 | EMERY SAPP & SONS, INC. | | 122.46 | 930,696.00 |
| 0030 | 412 3100 | COLD MILLING PAVEMENT | 67,845.000 | SY |
| | **Engineer's Estimate** | | **4.00** | **271,380.00** |
| 1 | APAC-CENTRAL, INC. | | 1.85 | 125,513.25 |
| 2 | Robinson Construction, LLC | | 2.20 | 149,259.00 |
| 3 | McKenzie Asphalt, LLC | | 1.59 | 107,873.55 |
| 4 | EMERY SAPP & SONS, INC. | | 1.84 | 124,834.80 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0040 | 104 3250 | (SP) RAILROAD FLAGGING(NON-BIDDABLE) | 3.000 | DAY |
| | **Engineer's Estimate** | | **1,300.00** | **3,900.00** |
| 1 | APAC-CENTRAL, INC. | | 1,300.00 | 3,900.00 |
| 2 | Robinson Construction, LLC | | 1,300.00 | 3,900.00 |
| 3 | McKenzie Asphalt, LLC | | 1,300.00 | 3,900.00 |
| 4 | EMERY SAPP & SONS, INC. | | 1,300.00 | 3,900.00 |
| 0050 | 856(A)8203 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE) | 95,925.000 | LF |
| | **Engineer's Estimate** | | **0.80** | **76,740.00** |
| 1 | APAC-CENTRAL, INC. | | 0.50 | 47,962.50 |
| 2 | Robinson Construction, LLC | | 0.55 | 52,758.75 |
| 3 | McKenzie Asphalt, LLC | | 0.49 | 47,003.25 |
| 4 | EMERY SAPP & SONS, INC. | | 0.56 | 53,718.00 |
| 0060 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 392.000 | LF |
| | **Engineer's Estimate** | | **16.00** | **6,272.00** |
| 1 | APAC-CENTRAL, INC. | | 6.10 | 2,391.20 |
| 2 | Robinson Construction, LLC | | 6.10 | 2,391.20 |
| 3 | McKenzie Asphalt, LLC | | 6.00 | 2,352.00 |
| 4 | EMERY SAPP & SONS, INC. | | 6.92 | 2,712.64 |
| 0070 | 856(B)8307 | (SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS) | 3.000 | EA |
| | **Engineer's Estimate** | | **220.00** | **660.00** |
| 1 | APAC-CENTRAL, INC. | | 180.00 | 540.00 |
| 2 | Robinson Construction, LLC | | 6.33 | 18.99 |
| 3 | McKenzie Asphalt, LLC | | 175.00 | 525.00 |
| 4 | EMERY SAPP & SONS, INC. | | 202.12 | 606.36 |

**Letting Date:** January 22, 2026, 10:30 A.M.
**Call Order:** 835 **Contract ID:** 260022

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0080 | 856(B)8311 | (SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS) | 2.000 | EA | |
| | **Engineer's Estimate** | | **800.00** | | **1,600.00** |
| 1 | APAC-CENTRAL, INC. | | 865.00 | | 1,730.00 |
| 2 | Robinson Construction, LLC | | 850.00 | | 1,700.00 |
| 3 | McKenzie Asphalt, LLC | | 850.00 | | 1,700.00 |
| 4 | EMERY SAPP & SONS, INC. | | 981.71 | | 1,963.42 |
| 0090 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 780.000 | SD | |
| | **Engineer's Estimate** | | **1.25** | | **975.00** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 85.80 |
| 2 | Robinson Construction, LLC | | 0.35 | | 273.00 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 78.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 85.80 |
| 0100 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 630.000 | SD | |
| | **Engineer's Estimate** | | **1.40** | | **882.00** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 69.30 |
| 2 | Robinson Construction, LLC | | 0.35 | | 220.50 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 63.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 69.30 |
| 0110 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,200.000 | SD | |
| | **Engineer's Estimate** | | **2.10** | | **2,520.00** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 132.00 |
| 2 | Robinson Construction, LLC | | 0.20 | | 240.00 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 120.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 132.00 |
| 0120 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 570.000 | SD | |
| | **Engineer's Estimate** | | **0.85** | | **484.50** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 62.70 |
| 2 | Robinson Construction, LLC | | 0.28 | | 159.60 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 57.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 62.70 |
| 0130 | 880(F)6700 | DRUMS | 1,020.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **510.00** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 112.20 |
| 2 | Robinson Construction, LLC | | 0.12 | | 122.40 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 102.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 112.20 |
| 0140 | 880(G)6805 | CHANNELIZER CONES | 4,860.000 | SD | |
| | **Engineer's Estimate** | | **0.45** | | **2,187.00** |
| 1 | APAC-CENTRAL, INC. | | 0.11 | | 534.60 |
| 2 | Robinson Construction, LLC | | 0.25 | | 1,215.00 |
| 3 | McKenzie Asphalt, LLC | | 0.10 | | 486.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.11 | | 534.60 |
| 0150 | 880(I)7000 | FLAGGER | 60.000 | SD | |
| | **Engineer's Estimate** | | **150.00** | | **9,000.00** |
| 1 | APAC-CENTRAL, INC. | | 20.00 | | 1,200.00 |
| 2 | Robinson Construction, LLC | | 65.00 | | 3,900.00 |
| 3 | McKenzie Asphalt, LLC | | 200.00 | | 12,000.00 |
| 4 | EMERY SAPP & SONS, INC. | | 140.00 | | 8,400.00 |

**Letting Date:** January 22, 2026, 10:30 A.M.

**Call Order:** 835 **Contract ID:** 260022

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0160 | 880(W)7700 | PILOT CAR | 1.000 LSUM | |
| | **Engineer's Estimate** | | **10,000.00** | **10,000.00** |
| 1 | APAC-CENTRAL, INC. | | 24,288.00 | 24,288.00 |
| 2 | Robinson Construction, LLC | | 5,500.00 | 5,500.00 |
| 3 | McKenzie Asphalt, LLC | | 6,000.00 | 6,000.00 |
| 4 | EMERY SAPP & SONS, INC. | | 0.01 | 0.01 |
| 0170 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 88.000 SD | |
| | **Engineer's Estimate** | | **20.00** | **1,760.00** |
| 1 | APAC-CENTRAL, INC. | | 5.10 | 448.80 |
| 2 | Robinson Construction, LLC | | 5.15 | 453.20 |
| 3 | McKenzie Asphalt, LLC | | 5.00 | 440.00 |
| 4 | EMERY SAPP & SONS, INC. | | 5.77 | 507.76 |