**Letting Date:** February 12, 2026, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 260035
**J/P No.:** 35129(04) **Project No.:** SSR-249C(096)SR **Contract Time:**
**County:** MAYES
**Description:** RESURFACE (ASPHALT)
US-412A: FROM 6.22 MILES WEST OF THE SH-82 JUNCTION, EXTEND EAST NEAR LOCUST GROVE.
PROJECT LENGTH = 5.21 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | BECCO CONTRACTORS, INC. | 1,278,000.00 | 77.87 | 100.00 |
| 2 | APAC-CENTRAL, INC. | 1,280,000.00 | 78.00 | 100.16 |
| 3 | EMERY SAPP & SONS, INC. | 1,290,340.88 | 78.63 | 100.97 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | 1,369,959.27 | 83.48 | 107.20 |

**Letting Date:** February 12, 2026, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 260035

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0010 | 303(A)1200 | AGGREGATE BASE TYPE A | 672.000 | CY | |
| | **Engineer's Estimate** | | **70.00** | | **47,040.00** |
| 1 | BECCO CONTRACTORS, INC. | | 25.00 | | 16,800.00 |
| 2 | APAC-CENTRAL, INC. | | 50.00 | | 33,600.00 |
| 3 | EMERY SAPP & SONS, INC. | | 79.52 | | 53,437.44 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 67.57 | | 45,407.04 |
| 0020 | 407(A)7200 | FOG SEAL | 42.000 | GAL | |
| | **Engineer's Estimate** | | **4.50** | | **189.00** |
| 1 | BECCO CONTRACTORS, INC. | | 25.00 | | 1,050.00 |
| 2 | APAC-CENTRAL, INC. | | 3.50 | | 147.00 |
| 3 | EMERY SAPP & SONS, INC. | | 30.04 | | 1,261.68 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 3.08 | | 129.36 |
| 0030 | 407(C)7500 | NT TACK MATERIAL | 5,121.000 | GAL | |
| | **Engineer's Estimate** | | **5.40** | | **27,653.40** |
| 1 | BECCO CONTRACTORS, INC. | | 4.00 | | 20,484.00 |
| 2 | APAC-CENTRAL, INC. | | 3.50 | | 17,923.50 |
| 3 | EMERY SAPP & SONS, INC. | | 4.39 | | 22,481.19 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 4.59 | | 23,505.39 |
| 0040 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 8,623.000 | TON | |
| | **Engineer's Estimate** | | **108.00** | | **931,284.00** |
| 1 | BECCO CONTRACTORS, INC. | | 95.00 | | 819,185.00 |
| 2 | APAC-CENTRAL, INC. | | 99.25 | | 855,832.75 |
| 3 | EMERY SAPP & SONS, INC. | | 108.21 | | 933,094.83 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 104.30 | | 899,378.90 |
| 0050 | 411(H)1900 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 588.000 | TON | |
| | **Engineer's Estimate** | | **140.00** | | **82,320.00** |
| 1 | BECCO CONTRACTORS, INC. | | 75.00 | | 44,100.00 |
| 2 | APAC-CENTRAL, INC. | | 99.25 | | 58,359.00 |
| 3 | EMERY SAPP & SONS, INC. | | 117.58 | | 69,137.04 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 112.63 | | 66,226.44 |
| 0060 | 412 3100 | COLD MILLING PAVEMENT | 76,096.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **304,384.00** |
| 1 | BECCO CONTRACTORS, INC. | | 2.30 | | 175,020.80 |
| 2 | APAC-CENTRAL, INC. | | 2.00 | | 152,192.00 |
| 3 | EMERY SAPP & SONS, INC. | | 1.27 | | 96,641.92 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 2.04 | | 155,235.84 |
| 0070 | 413(A)4210 | RUMBLE STRIP-CENTERLINE HMA-CON | 27,511.000 | LF | |
| | **Engineer's Estimate** | | **0.40** | | **11,004.40** |
| 1 | BECCO CONTRACTORS, INC. | | 0.50 | | 13,755.50 |
| 2 | APAC-CENTRAL, INC. | | 0.32 | | 8,803.52 |
| 3 | EMERY SAPP & SONS, INC. | | 0.44 | | 12,104.84 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.32 | | 8,803.52 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |

**Letting Date:** February 12, 2026, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 260035

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0080 | 856(A)8207 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE) | 106,800.000 | LF | |
| | **Engineer's Estimate** | | **1.10** | | **117,480.00** |
| 1 | BECCO CONTRACTORS, INC. | | 0.70 | | 74,760.00 |
| 2 | APAC-CENTRAL, INC. | | 0.63 | | 67,284.00 |
| 3 | EMERY SAPP & SONS, INC. | | 0.77 | | 82,236.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.63 | | 67,284.00 |
| 0090 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 144.000 | LF | |
| | **Engineer's Estimate** | | **12.00** | | **1,728.00** |
| 1 | BECCO CONTRACTORS, INC. | | 20.00 | | 2,880.00 |
| 2 | APAC-CENTRAL, INC. | | 14.00 | | 2,016.00 |
| 3 | EMERY SAPP & SONS, INC. | | 11.11 | | 1,599.84 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 13.98 | | 2,013.12 |
| 0100 | 880(A)6220 | ARROW DISPLAY(TYPE C) | 4.000 | SD | |
| | **Engineer's Estimate** | | **10.00** | | **40.00** |
| 1 | BECCO CONTRACTORS, INC. | | 200.00 | | 800.00 |
| 2 | APAC-CENTRAL, INC. | | 150.00 | | 600.00 |
| 3 | EMERY SAPP & SONS, INC. | | 11.11 | | 44.44 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 149.78 | | 599.12 |
| 0110 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 480.000 | SD | |
| | **Engineer's Estimate** | | **0.50** | | **240.00** |
| 1 | BECCO CONTRACTORS, INC. | | 0.05 | | 24.00 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | | 9.60 |
| 3 | EMERY SAPP & SONS, INC. | | 2.22 | | 1,065.60 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.02 | | 9.60 |
| 0120 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 488.000 | SD | |
| | **Engineer's Estimate** | | **0.85** | | **414.80** |
| 1 | BECCO CONTRACTORS, INC. | | 0.05 | | 24.40 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | | 9.76 |
| 3 | EMERY SAPP & SONS, INC. | | 4.44 | | 2,166.72 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.02 | | 9.76 |
| 0130 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,494.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **2,241.00** |
| 1 | BECCO CONTRACTORS, INC. | | 0.25 | | 373.50 |
| 2 | APAC-CENTRAL, INC. | | 0.20 | | 298.80 |
| 3 | EMERY SAPP & SONS, INC. | | 0.28 | | 418.32 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.20 | | 298.80 |
| 0140 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 432.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **432.00** |
| 1 | BECCO CONTRACTORS, INC. | | 0.05 | | 21.60 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | | 8.64 |
| 3 | EMERY SAPP & SONS, INC. | | 3.33 | | 1,438.56 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 0.02 | | 8.64 |
| 0150 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 1,494.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **1,045.80** |
| 1 | BECCO CONTRACTORS, INC. | | 1.60 | | 2,390.40 |
| 2 | APAC-CENTRAL, INC. | | 1.50 | | 2,241.00 |
| 3 | EMERY SAPP & SONS, INC. | | 0.28 | | 418.32 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 1.50 | | 2,241.00 |

**Letting Date:** February 12, 2026, 10:30 A.M.
**Call Order:** 140 **Contract ID:** 260035

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0160 | 880(G)6800 | TUBE CHANNELIZERS | 4,593.000 | SD | |
| | **Engineer's Estimate** | | **0.20** | | **918.60** |
| 1 | BECCO CONTRACTORS, INC. | | 2.15 | | 9,874.95 |
| 2 | APAC-CENTRAL, INC. | | 1.50 | | 6,889.50 |
| 3 | EMERY SAPP & SONS, INC. | | 0.11 | | 505.23 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 1.50 | | 6,889.50 |
| 0170 | 880(I)7000 | FLAGGER | 56.000 | SD | |
| | **Engineer's Estimate** | | **42.00** | | **2,352.00** |
| 1 | BECCO CONTRACTORS, INC. | | 100.00 | | 5,600.00 |
| 2 | APAC-CENTRAL, INC. | | 14.00 | | 784.00 |
| 3 | EMERY SAPP & SONS, INC. | | 10.00 | | 560.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 36.09 | | 2,021.04 |
| 0180 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 180.000 | SD | |
| | **Engineer's Estimate** | | **18.00** | | **3,240.00** |
| 1 | BECCO CONTRACTORS, INC. | | 6.00 | | 1,080.00 |
| 2 | APAC-CENTRAL, INC. | | 5.00 | | 900.00 |
| 3 | EMERY SAPP & SONS, INC. | | 5.55 | | 999.00 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 4.99 | | 898.20 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003 CONSTRUCTION** | | | | | |
| 0190 | 641 2110 | MOBILIZATION | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **107,100.00** | | **107,100.00** |
| 1 | BECCO CONTRACTORS, INC. | | 89,775.85 | | 89,775.85 |
| 2 | APAC-CENTRAL, INC. | | 72,100.93 | | 72,100.93 |
| 3 | EMERY SAPP & SONS, INC. | | 10,729.91 | | 10,729.91 |
| 4 | SHERWOOD CONSTRUCTION CO., INC. | | 89,000.00 | | 89,000.00 |