Letting Date: February 12, 2026, 10:30 A.M.
Call Order: 141 **Contract ID:** 260036
J/P No.: 35127(04) **Project No.:** SSR-019N(182)SR **Contract Time:**
County: MAYES
Description: PAVEMENT REHABILITATION (CONCRETE)
US-412: FROM 4.22 MILES EAST OF THE US-69 INTERCHANGE, EXTEND EAST NEAR LOCUST GROVE.
PROJECT LENGTH = 0.90 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Iowa Civil Contracting, Inc.	1,151,251.29	72.15	100.00
2	CROSSLAND HEAVY CONTRACTORS INC.	1,532,000.00	96.01	133.07
3	Diamond Surface, Inc.	1,590,019.25	99.64	138.11
	Engineer's Estimate	1,595,744.76		
4	EMERY SAPP & SONS, INC.	1,595,745.91	100.00	138.61
5	Interstate Improvement, Inc.	1,909,994.65	119.69	165.91
6	Timber Wolf Excavating, LLC	2,135,436.50	133.82	185.49

Letting Date: February 12, 2026, 10:30 A.M.
Call Order: 141 **Contract ID:** 260036

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	269.000	CY	
	Engineer's Estimate		**20.00**		**5,380.00**
1	Iowa Civil Contracting, Inc.		40.65		10,934.85
2	CROSSLAND HEAVY CONTRACTORS INC.		58.00		15,602.00
3	Diamond Surface, Inc.		62.50		16,812.50
4	EMERY SAPP & SONS, INC.		35.93		9,665.17
5	Interstate Improvement, Inc.		52.00		13,988.00
6	Timber Wolf Excavating, LLC		65.00		17,485.00
0020	303(A)1200	AGGREGATE BASE TYPE A	419.000	CY	
	Engineer's Estimate		**70.00**		**29,330.00**
1	Iowa Civil Contracting, Inc.		66.70		27,947.30
2	CROSSLAND HEAVY CONTRACTORS INC.		192.00		80,448.00
3	Diamond Surface, Inc.		87.50		36,662.50
4	EMERY SAPP & SONS, INC.		103.72		43,458.68
5	Interstate Improvement, Inc.		60.00		25,140.00
6	Timber Wolf Excavating, LLC		150.00		62,850.00
0030	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	234.000	TON	
	Engineer's Estimate		**27.00**		**6,318.00**
1	Iowa Civil Contracting, Inc.		41.34		9,673.56
2	CROSSLAND HEAVY CONTRACTORS INC.		87.00		20,358.00
3	Diamond Surface, Inc.		75.00		17,550.00
4	EMERY SAPP & SONS, INC.		36.76		8,601.84
5	Interstate Improvement, Inc.		48.00		11,232.00
6	Timber Wolf Excavating, LLC		75.00		17,550.00
0040	407(B)7300	TACK COAT	35.000	GAL	
	Engineer's Estimate		**4.00**		**140.00**
1	Iowa Civil Contracting, Inc.		1.10		38.50
2	CROSSLAND HEAVY CONTRACTORS INC.		13.00		455.00
3	Diamond Surface, Inc.		43.75		1,531.25
4	EMERY SAPP & SONS, INC.		5.64		197.40
5	Interstate Improvement, Inc.		6.90		241.50
6	Timber Wolf Excavating, LLC		350.00		12,250.00
0050	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	122.000	TON	
	Engineer's Estimate		**110.00**		**13,420.00**
1	Iowa Civil Contracting, Inc.		192.50		23,485.00
2	CROSSLAND HEAVY CONTRACTORS INC.		205.00		25,010.00
3	Diamond Surface, Inc.		218.75		26,687.50
4	EMERY SAPP & SONS, INC.		119.79		14,614.38
5	Interstate Improvement, Inc.		175.00		21,350.00
6	Timber Wolf Excavating, LLC		300.00		36,600.00
0060	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	80.000	TON	
	Engineer's Estimate		**130.00**		**10,400.00**
1	Iowa Civil Contracting, Inc.		203.50		16,280.00
2	CROSSLAND HEAVY CONTRACTORS INC.		236.00		18,880.00
3	Diamond Surface, Inc.		231.25		18,500.00
4	EMERY SAPP & SONS, INC.		142.69		11,415.20
5	Interstate Improvement, Inc.		225.00		18,000.00
6	Timber Wolf Excavating, LLC		350.00		28,000.00

Letting Date: February 12, 2026, 10:30 A.M.

Call Order: 141 **Contract ID:** 260036

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0070	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	5,023.000	SY
	Engineer's Estimate		**160.00**	**803,680.00**
1	Iowa Civil Contracting, Inc.		67.50	339,052.50
2	CROSSLAND HEAVY CONTRACTORS INC.		54.00	271,242.00
3	Diamond Surface, Inc.		115.25	578,900.75
4	EMERY SAPP & SONS, INC.		108.21	543,538.83
5	Interstate Improvement, Inc.		185.00	929,255.00
6	Timber Wolf Excavating, LLC		105.00	527,415.00
0080	414(G)5800	P.C. CONCRETE FOR PAVEMENT	1,396.000	CY
	Engineer's Estimate		**180.00**	**251,280.00**
1	Iowa Civil Contracting, Inc.		244.00	340,624.00
2	CROSSLAND HEAVY CONTRACTORS INC.		300.00	418,800.00
3	Diamond Surface, Inc.		208.75	291,415.00
4	EMERY SAPP & SONS, INC.		246.38	343,946.48
5	Interstate Improvement, Inc.		225.00	314,100.00
6	Timber Wolf Excavating, LLC		250.00	349,000.00
0090	415 7100	CONCRETE JOINT SEALING	8,200.000	LF
	Engineer's Estimate		**3.00**	**24,600.00**
1	Iowa Civil Contracting, Inc.		2.62	21,484.00
2	CROSSLAND HEAVY CONTRACTORS INC.		5.00	41,000.00
3	Diamond Surface, Inc.		5.03	41,246.00
4	EMERY SAPP & SONS, INC.		5.83	47,806.00
5	Interstate Improvement, Inc.		4.15	34,030.00
6	Timber Wolf Excavating, LLC		25.00	205,000.00
0100	416 8100	DOWEL BAR RETROFIT	2,796.000	EA
	Engineer's Estimate		**80.00**	**223,680.00**
1	Iowa Civil Contracting, Inc.		54.65	152,801.40
2	CROSSLAND HEAVY CONTRACTORS INC.		104.25	291,483.00
3	Diamond Surface, Inc.		66.55	186,073.80
4	EMERY SAPP & SONS, INC.		113.20	316,507.20
5	Interstate Improvement, Inc.		65.00	181,740.00
6	Timber Wolf Excavating, LLC		150.00	419,400.00
0110	425 0100	DIAMOND GRINDING CONCRETE PAVEMENT	10,934.000	SY
	Engineer's Estimate		**7.50**	**82,005.00**
1	Iowa Civil Contracting, Inc.		7.00	76,538.00
2	CROSSLAND HEAVY CONTRACTORS INC.		18.00	196,812.00
3	Diamond Surface, Inc.		6.50	71,071.00
4	EMERY SAPP & SONS, INC.		8.08	88,346.72
5	Interstate Improvement, Inc.		4.90	53,576.60
6	Timber Wolf Excavating, LLC		10.00	109,340.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		

Letting Date: February 12, 2026, 10:30 A.M.
Call Order: 141 **Contract ID:** 260036

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0120	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	19,700.000	LF	
	Engineer's Estimate		**0.70**		**13,790.00**
1	Iowa Civil Contracting, Inc.		0.72		14,184.00
2	CROSSLAND HEAVY CONTRACTORS INC.		0.80		15,760.00
3	Diamond Surface, Inc.		0.82		16,154.00
4	EMERY SAPP & SONS, INC.		0.98		19,306.00
5	Interstate Improvement, Inc.		0.75		14,775.00
6	Timber Wolf Excavating, LLC		1.00		19,700.00
0130	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	3,011.000	LF	
	Engineer's Estimate		**2.80**		**8,430.80**
1	Iowa Civil Contracting, Inc.		1.10		3,312.10
2	CROSSLAND HEAVY CONTRACTORS INC.		1.20		3,613.20
3	Diamond Surface, Inc.		1.25		3,763.75
4	EMERY SAPP & SONS, INC.		3.33		10,026.63
5	Interstate Improvement, Inc.		1.15		3,462.65
6	Timber Wolf Excavating, LLC		1.50		4,516.50
0140	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	3.000	EA	
	Engineer's Estimate		**260.00**		**780.00**
1	Iowa Civil Contracting, Inc.		275.00		825.00
2	CROSSLAND HEAVY CONTRACTORS INC.		300.00		900.00
3	Diamond Surface, Inc.		312.50		937.50
4	EMERY SAPP & SONS, INC.		166.55		499.65
5	Interstate Improvement, Inc.		285.00		855.00
6	Timber Wolf Excavating, LLC		285.00		855.00
0150	880(A)6220	ARROW DISPLAY(TYPE C)	118.000	SD	
	Engineer's Estimate		**8.00**		**944.00**
1	Iowa Civil Contracting, Inc.		51.10		6,029.80
2	CROSSLAND HEAVY CONTRACTORS INC.		1.20		141.60
3	Diamond Surface, Inc.		1.25		147.50
4	EMERY SAPP & SONS, INC.		5.55		654.90
5	Interstate Improvement, Inc.		1.15		135.70
6	Timber Wolf Excavating, LLC		1.50		177.00
0160	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,856.000	SD	
	Engineer's Estimate		**0.36**		**668.16**
1	Iowa Civil Contracting, Inc.		0.11		204.16
2	CROSSLAND HEAVY CONTRACTORS INC.		0.12		222.72
3	Diamond Surface, Inc.		0.13		241.28
4	EMERY SAPP & SONS, INC.		0.28		519.68
5	Interstate Improvement, Inc.		0.15		278.40
6	Timber Wolf Excavating, LLC		0.25		464.00
0170	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	744.000	SD	
	Engineer's Estimate		**1.00**		**744.00**
1	Iowa Civil Contracting, Inc.		2.20		1,636.80
2	CROSSLAND HEAVY CONTRACTORS INC.		2.45		1,822.80
3	Diamond Surface, Inc.		2.50		1,860.00
4	EMERY SAPP & SONS, INC.		4.44		3,303.36
5	Interstate Improvement, Inc.		2.30		1,711.20
6	Timber Wolf Excavating, LLC		3.00		2,232.00

Letting Date: February 12, 2026, 10:30 A.M.
Call Order: 141 **Contract ID:** 260036

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0180	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,408.000	SD	
	Engineer's Estimate		**1.25**		**3,010.00**
1	Iowa Civil Contracting, Inc.		2.20		5,297.60
2	CROSSLAND HEAVY CONTRACTORS INC.		2.40		5,779.20
3	Diamond Surface, Inc.		2.50		6,020.00
4	EMERY SAPP & SONS, INC.		0.28		674.24
5	Interstate Improvement, Inc.		2.30		5,538.40
6	Timber Wolf Excavating, LLC		3.00		7,224.00
0190	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	448.000	SD	
	Engineer's Estimate		**1.00**		**448.00**
1	Iowa Civil Contracting, Inc.		11.10		4,972.80
2	CROSSLAND HEAVY CONTRACTORS INC.		0.12		53.76
3	Diamond Surface, Inc.		0.13		58.24
4	EMERY SAPP & SONS, INC.		3.33		1,491.84
5	Interstate Improvement, Inc.		0.15		67.20
6	Timber Wolf Excavating, LLC		0.25		112.00
0200	880(E)6607	WARNING LIGHTS(TYPE B)	2,408.000	SD	
	Engineer's Estimate		**1.00**		**2,408.00**
1	Iowa Civil Contracting, Inc.		0.55		1,324.40
2	CROSSLAND HEAVY CONTRACTORS INC.		0.60		1,444.80
3	Diamond Surface, Inc.		0.63		1,517.04
4	EMERY SAPP & SONS, INC.		0.28		674.24
5	Interstate Improvement, Inc.		0.60		1,444.80
6	Timber Wolf Excavating, LLC		1.00		2,408.00
0210	880(G)6800	TUBE CHANNELIZERS	11,144.000	SD	
	Engineer's Estimate		**0.20**		**2,228.80**
1	Iowa Civil Contracting, Inc.		0.28		3,120.32
2	CROSSLAND HEAVY CONTRACTORS INC.		0.30		3,343.20
3	Diamond Surface, Inc.		0.31		3,454.64
4	EMERY SAPP & SONS, INC.		0.11		1,225.84
5	Interstate Improvement, Inc.		0.30		3,343.20
6	Timber Wolf Excavating, LLC		0.75		8,358.00
0220	880(I)7000	FLAGGER	28.000	SD	
	Engineer's Estimate		**110.00**		**3,080.00**
1	Iowa Civil Contracting, Inc.		442.00		12,376.00
2	CROSSLAND HEAVY CONTRACTORS INC.		340.00		9,520.00
3	Diamond Surface, Inc.		900.00		25,200.00
4	EMERY SAPP & SONS, INC.		10.00		280.00
5	Interstate Improvement, Inc.		1,500.00		42,000.00
6	Timber Wolf Excavating, LLC		350.00		9,800.00
0230	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	194.000	SD	
	Engineer's Estimate		**20.00**		**3,880.00**
1	Iowa Civil Contracting, Inc.		41.80		8,109.20
2	CROSSLAND HEAVY CONTRACTORS INC.		50.00		9,700.00
3	Diamond Surface, Inc.		47.50		9,215.00
4	EMERY SAPP & SONS, INC.		5.55		1,076.70
5	Interstate Improvement, Inc.		45.00		8,730.00
6	Timber Wolf Excavating, LLC		50.00		9,700.00

Letting Date: February 12, 2026, 10:30 A.M.

Call Order: 141 **Contract ID:** 260036

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0240	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**105,100.00**	**105,100.00**
1	Iowa Civil Contracting, Inc.		71,000.00	71,000.00
2	CROSSLAND HEAVY CONTRACTORS INC.		99,608.72	99,608.72
3	Diamond Surface, Inc.		235,000.00	235,000.00
4	EMERY SAPP & SONS, INC.		127,914.93	127,914.93
5	Interstate Improvement, Inc.		225,000.00	225,000.00
6	Timber Wolf Excavating, LLC		285,000.00	285,000.00