Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 010 **Contract ID:** 260039
J/P No.: 36917(04) **Project No.:** WR-MC-147 **Contract Time:**
County: OTTAWA
Description: PAVEMENT REHABILITATION (ASPHALT)
WILL ROGERS TURNPIKE (I-44): FROM 1.17 MILES
NORTHEAST OF SH-125, EXTEND NORTHEAST NEAR MIAMI.
PROJECT LENGTH = 7.413 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	7,065,295.71	71.04	100.00
2	EMERY SAPP & SONS, INC.	7,274,394.20	73.14	102.96
3	Bettis Asphalt and Construction, Inc.	8,094,959.17	81.39	114.57

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 010 **Contract ID:** 260039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	407(B)7300	TACK COAT	32,365.000	GAL
	Engineer's Estimate		**3.50**	**113,277.50**
1	APAC-CENTRAL, INC.		2.86	92,563.90
2	EMERY SAPP & SONS, INC.		2.70	87,385.50
3	Bettis Asphalt and Construction, Inc.		2.82	91,269.30
0020	411 1100	(PL)CRACK SEALING ASPHALT PAVEMENT	77,334.000	LF
	Engineer's Estimate		**2.00**	**154,668.00**
1	APAC-CENTRAL, INC.		0.66	51,040.44
2	EMERY SAPP & SONS, INC.		0.75	58,000.50
3	Bettis Asphalt and Construction, Inc.		1.66	128,374.44
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	43,648.000	TON
	Engineer's Estimate		**130.00**	**5,674,240.00**
1	APAC-CENTRAL, INC.		97.66	4,262,663.68
2	EMERY SAPP & SONS, INC.		97.35	4,249,132.80
3	Bettis Asphalt and Construction, Inc.		98.64	4,305,438.72
0040	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	11,791.000	TON
	Engineer's Estimate		**120.00**	**1,414,920.00**
1	APAC-CENTRAL, INC.		80.56	949,882.96
2	EMERY SAPP & SONS, INC.		79.65	939,153.15
3	Bettis Asphalt and Construction, Inc.		82.49	972,639.59
0050	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	880.000	TON
	Engineer's Estimate		**225.00**	**198,000.00**
1	APAC-CENTRAL, INC.		158.37	139,365.60
2	EMERY SAPP & SONS, INC.		173.00	152,240.00
3	Bettis Asphalt and Construction, Inc.		297.84	262,099.20
0060	412 3100	COLD MILLING PAVEMENT	380,676.000	SY
	Engineer's Estimate		**3.50**	**1,332,366.00**
1	APAC-CENTRAL, INC.		2.81	1,069,699.56
2	EMERY SAPP & SONS, INC.		2.86	1,088,733.36
3	Bettis Asphalt and Construction, Inc.		3.02	1,149,641.52
0070	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	77,334.000	LF
	Engineer's Estimate		**0.35**	**27,066.90**
1	APAC-CENTRAL, INC.		0.14	10,826.76
2	EMERY SAPP & SONS, INC.		0.22	17,013.48
3	Bettis Asphalt and Construction, Inc.		0.40	30,933.60
0080	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	77,334.000	LF
	Engineer's Estimate		**0.50**	**38,667.00**
1	APAC-CENTRAL, INC.		0.14	10,826.76
2	EMERY SAPP & SONS, INC.		0.22	17,013.48
3	Bettis Asphalt and Construction, Inc.		0.53	40,987.02

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**			

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 010 **Contract ID:** 260039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC SIGNING AND STRIPING**			
0090	850(A)1200	SHEET ALUMINUM SIGNS	56.000 SF	
	Engineer's Estimate		**50.00**	**2,800.00**
1	APAC-CENTRAL, INC.		73.55	4,118.80
2	EMERY SAPP & SONS, INC.		77.50	4,340.00
3	Bettis Asphalt and Construction, Inc.		73.00	4,088.00
0100	853 5130	DELINEATORS(TYPE 1, CODE 1, FLEXIBLE)	149.000 EA	
	Engineer's Estimate		**50.00**	**7,450.00**
1	APAC-CENTRAL, INC.		60.45	9,007.05
2	EMERY SAPP & SONS, INC.		63.05	9,394.45
3	Bettis Asphalt and Construction, Inc.		60.00	8,940.00
0110	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	241,660.000 LF	
	Engineer's Estimate		**1.00**	**241,660.00**
1	APAC-CENTRAL, INC.		0.48	115,996.80
2	EMERY SAPP & SONS, INC.		0.50	120,830.00
3	Bettis Asphalt and Construction, Inc.		0.48	115,996.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0120	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	41,750.000 EA	
	Engineer's Estimate		**0.80**	**33,400.00**
1	APAC-CENTRAL, INC.		0.55	22,962.50
2	EMERY SAPP & SONS, INC.		0.50	20,875.00
3	Bettis Asphalt and Construction, Inc.		0.75	31,312.50
0130	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000 SD	
	Engineer's Estimate		**30.00**	**3,600.00**
1	APAC-CENTRAL, INC.		5.04	604.80
2	EMERY SAPP & SONS, INC.		5.25	630.00
3	Bettis Asphalt and Construction, Inc.		5.00	600.00
0140	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	500.000 LF	
	Engineer's Estimate		**50.00**	**25,000.00**
1	APAC-CENTRAL, INC.		20.15	10,075.00
2	EMERY SAPP & SONS, INC.		21.00	10,500.00
3	Bettis Asphalt and Construction, Inc.		20.00	10,000.00
0150	877(C)4400	RELOCATION OF PORT. LONGITUDINAL BARRIER	2,000.000 LF	
	Engineer's Estimate		**10.00**	**20,000.00**
1	APAC-CENTRAL, INC.		3.78	7,560.00
2	EMERY SAPP & SONS, INC.		3.95	7,900.00
3	Bettis Asphalt and Construction, Inc.		3.75	7,500.00
0160	880(A)6220	ARROW DISPLAY(TYPE C)	240.000 SD	
	Engineer's Estimate		**18.00**	**4,320.00**
1	APAC-CENTRAL, INC.		2.02	484.80
2	EMERY SAPP & SONS, INC.		2.10	504.00
3	Bettis Asphalt and Construction, Inc.		2.00	480.00

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 010 **Contract ID:** 260039

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0170	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,240.000	SD	
	Engineer's Estimate		**0.70**		**2,268.00**
1	APAC-CENTRAL, INC.		0.03		97.20
2	EMERY SAPP & SONS, INC.		0.05		162.00
3	Bettis Asphalt and Construction, Inc.		0.03		97.20
0180	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	2,760.000	SD	
	Engineer's Estimate		**1.50**		**4,140.00**
1	APAC-CENTRAL, INC.		0.03		82.80
2	EMERY SAPP & SONS, INC.		0.05		138.00
3	Bettis Asphalt and Construction, Inc.		0.03		82.80
0190	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	960.000	SD	
	Engineer's Estimate		**2.00**		**1,920.00**
1	APAC-CENTRAL, INC.		10.08		9,676.80
2	EMERY SAPP & SONS, INC.		10.50		10,080.00
3	Bettis Asphalt and Construction, Inc.		10.00		9,600.00
0200	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,200.000	SD	
	Engineer's Estimate		**2.00**		**2,400.00**
1	APAC-CENTRAL, INC.		0.03		36.00
2	EMERY SAPP & SONS, INC.		0.05		60.00
3	Bettis Asphalt and Construction, Inc.		0.03		36.00
0210	880(C)6420	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**1.00**		**480.00**
1	APAC-CENTRAL, INC.		0.03		14.40
2	EMERY SAPP & SONS, INC.		0.05		24.00
3	Bettis Asphalt and Construction, Inc.		0.03		14.40
0220	880(E)6600	WARNING LIGHTS(TYPE A)	3,840.000	SD	
	Engineer's Estimate		**1.00**		**3,840.00**
1	APAC-CENTRAL, INC.		0.03		115.20
2	EMERY SAPP & SONS, INC.		0.05		192.00
3	Bettis Asphalt and Construction, Inc.		0.03		115.20
0230	880(F)6700	DRUMS	3,480.000	SD	
	Engineer's Estimate		**0.50**		**1,740.00**
1	APAC-CENTRAL, INC.		0.03		104.40
2	EMERY SAPP & SONS, INC.		0.05		174.00
3	Bettis Asphalt and Construction, Inc.		0.03		104.40
0240	880(G)6805	CHANNELIZER CONES	26,424.000	SD	
	Engineer's Estimate		**1.00**		**26,424.00**
1	APAC-CENTRAL, INC.		0.02		528.48
2	EMERY SAPP & SONS, INC.		0.02		528.48
3	Bettis Asphalt and Construction, Inc.		0.02		528.48
0250	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	1,440.000	HOUR	
	Engineer's Estimate		**77.00**		**110,880.00**
1	APAC-CENTRAL, INC.		77.00		110,880.00
2	EMERY SAPP & SONS, INC.		77.00		110,880.00
3	Bettis Asphalt and Construction, Inc.		77.00		110,880.00

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 010 **Contract ID:** 260039

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**		
0260	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	240.000	SD
	Engineer's Estimate		**20.00**	**4,800.00**
1	APAC-CENTRAL, INC.		5.04	1,209.60
2	EMERY SAPP & SONS, INC.		5.25	1,260.00
3	Bettis Asphalt and Construction, Inc.		5.00	1,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0270	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**85,000.00**	**85,000.00**
1	APAC-CENTRAL, INC.		20,000.00	20,000.00
2	EMERY SAPP & SONS, INC.		12,250.00	12,250.00
3	Bettis Asphalt and Construction, Inc.		2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0280	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**410,000.00**	**410,000.00**
1	APAC-CENTRAL, INC.		164,871.42	164,871.42
2	EMERY SAPP & SONS, INC.		355,000.00	355,000.00
3	Bettis Asphalt and Construction, Inc.		809,500.00	809,500.00