Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043
J/P No.: 36171(04) **Project No.:** SSR-018N(095)SR **Contract Time:**
County: WASHINGTON
Description: RESURFACE (ASPHALT)
US-60: FROM US-75, EXTEND EAST IN THE CITY OF BARTLESVILLE.
PROJECT LENGTH = 2.270 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,142,500.00	73.91	100.00
2	BECCO CONTRACTORS, INC.	1,237,000.00	80.03	108.27
3	SHERWOOD CONSTRUCTION CO., INC.	1,354,432.14	87.62	118.55
4	Paragon Contractors, LLC	1,373,357.80	88.85	120.21
	Engineer's Estimate	1,545,727.81		
5	Tri Star Construction, LLC	1,695,000.00	109.66	148.36

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	232.000	CY	
	Engineer's Estimate		**22.50**		**5,220.00**
1	APAC-CENTRAL, INC.		20.00		4,640.00
2	BECCO CONTRACTORS, INC.		10.00		2,320.00
3	SHERWOOD CONSTRUCTION CO., INC.		37.43		8,683.76
4	Paragon Contractors, LLC		31.19		7,236.08
5	Tri Star Construction, LLC		50.00		11,600.00
0020	202(D)2500	UNCLASSIFIED BORROW	200.000	CY	
	Engineer's Estimate		**50.00**		**10,000.00**
1	APAC-CENTRAL, INC.		20.00		4,000.00
2	BECCO CONTRACTORS, INC.		5.00		1,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		48.13		9,626.00
4	Paragon Contractors, LLC		44.35		8,870.00
5	Tri Star Construction, LLC		100.00		20,000.00
0030	221(B)2300	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**3.70**		**3,700.00**
1	APAC-CENTRAL, INC.		6.95		6,950.00
2	BECCO CONTRACTORS, INC.		1.00		1,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		8.07		8,070.00
4	Paragon Contractors, LLC		3.27		3,270.00
5	Tri Star Construction, LLC		2.00		2,000.00
0040	229 6100	DITCH LINER PROTECTION	22.000	LF	
	Engineer's Estimate		**21.00**		**462.00**
1	APAC-CENTRAL, INC.		75.00		1,650.00
2	BECCO CONTRACTORS, INC.		80.00		1,760.00
3	SHERWOOD CONSTRUCTION CO., INC.		80.22		1,764.84
4	Paragon Contractors, LLC		38.02		836.44
5	Tri Star Construction, LLC		71.00		1,562.00
0045	407(A)7200	FOG SEAL	1,027.000	GAL	
	Engineer's Estimate		**5.00**		**5,135.00**
1	APAC-CENTRAL, INC.		7.00		7,189.00
2	BECCO CONTRACTORS, INC.		2.00		2,054.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.34		3,430.18
4	Paragon Contractors, LLC		5.77		5,925.79
5	Tri Star Construction, LLC		2.00		2,054.00
0050	407(B)7300	TACK COAT	35.000	GAL	
	Engineer's Estimate		**12.50**		**437.50**
1	APAC-CENTRAL, INC.		7.00		245.00
2	BECCO CONTRACTORS, INC.		5.00		175.00
3	SHERWOOD CONSTRUCTION CO., INC.		7.75		271.25
4	Paragon Contractors, LLC		21.61		756.35
5	Tri Star Construction, LLC		8.00		280.00
0060	411(C)1420	SUPERPAVE, TYPE S4(PG 70-28 OK)	6,899.000	TON	
	Engineer's Estimate		**115.00**		**793,385.00**
1	APAC-CENTRAL, INC.		103.50		714,046.50
2	BECCO CONTRACTORS, INC.		105.00		724,395.00
3	SHERWOOD CONSTRUCTION CO., INC.		119.36		823,464.64
4	Paragon Contractors, LLC		120.70		832,709.30
5	Tri Star Construction, LLC		153.00		1,055,547.00

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0070	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	105.000	TON	
	Engineer's Estimate		**200.00**		**21,000.00**
1	APAC-CENTRAL, INC.		103.50		10,867.50
2	BECCO CONTRACTORS, INC.		100.00		10,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		167.42		17,579.10
4	Paragon Contractors, LLC		161.92		17,001.60
5	Tri Star Construction, LLC		180.00		18,900.00
0080	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	300.000	TON	
	Engineer's Estimate		**426.50**		**127,950.00**
1	APAC-CENTRAL, INC.		103.50		31,050.00
2	BECCO CONTRACTORS, INC.		80.00		24,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		205.01		61,503.00
4	Paragon Contractors, LLC		183.90		55,170.00
5	Tri Star Construction, LLC		200.00		60,000.00
0090	412 3100	COLD MILLING PAVEMENT	61,587.000	SY	
	Engineer's Estimate		**3.00**		**184,761.00**
1	APAC-CENTRAL, INC.		2.35		144,729.45
2	BECCO CONTRACTORS, INC.		2.50		153,967.50
3	SHERWOOD CONSTRUCTION CO., INC.		2.60		160,126.20
4	Paragon Contractors, LLC		2.42		149,040.54
5	Tri Star Construction, LLC		3.00		184,761.00
0100	501(A)1200	STRUCTURAL EXCAVATION UNCLASSIFIED	21.000	CY	
	Engineer's Estimate		**40.00**		**840.00**
1	APAC-CENTRAL, INC.		98.00		2,058.00
2	BECCO CONTRACTORS, INC.		100.00		2,100.00
3	SHERWOOD CONSTRUCTION CO., INC.		53.48		1,123.08
4	Paragon Contractors, LLC		110.92		2,329.32
5	Tri Star Construction, LLC		115.00		2,415.00
0110	509(A)0200	CLASS AA CONCRETE	51.000	CY	
	Engineer's Estimate		**1,200.00**		**61,200.00**
1	APAC-CENTRAL, INC.		794.25		40,506.75
2	BECCO CONTRACTORS, INC.		1,400.00		71,400.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,053.56		53,731.56
4	Paragon Contractors, LLC		898.96		45,846.96
5	Tri Star Construction, LLC		1,500.00		76,500.00
0120	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES	6.000	CY	
	Engineer's Estimate		**1,500.00**		**9,000.00**
1	APAC-CENTRAL, INC.		500.00		3,000.00
2	BECCO CONTRACTORS, INC.		1,400.00		8,400.00
3	SHERWOOD CONSTRUCTION CO., INC.		1,497.44		8,984.64
4	Paragon Contractors, LLC		565.92		3,395.52
5	Tri Star Construction, LLC		1,300.00		7,800.00
0130	509(D)0500	CLASS C CONCRETE	5.000	CY	
	Engineer's Estimate		**600.00**		**3,000.00**
1	APAC-CENTRAL, INC.		1,023.00		5,115.00
2	BECCO CONTRACTORS, INC.		600.00		3,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		727.33		3,636.65
4	Paragon Contractors, LLC		1,157.87		5,789.35
5	Tri Star Construction, LLC		800.00		4,000.00

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0135	511(A)2200	REINFORCING STEEL	9,069.000	LB	
	Engineer's Estimate		**4.15**		**37,636.35**
1	APAC-CENTRAL, INC.		1.25		11,336.25
2	BECCO CONTRACTORS, INC.		2.00		18,138.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.49		13,512.81
4	Paragon Contractors, LLC		1.41		12,787.29
5	Tri Star Construction, LLC		2.50		22,672.50
0140	619(B)6396	REMOVAL OF GUARDRAIL	600.000	LF	
	Engineer's Estimate		**6.15**		**3,690.00**
1	APAC-CENTRAL, INC.		3.00		1,800.00
2	BECCO CONTRACTORS, INC.		3.00		1,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		3.21		1,926.00
4	Paragon Contractors, LLC		3.68		2,208.00
5	Tri Star Construction, LLC		3.00		1,800.00
0150	619(B)6400	REMOVAL OF CURB	44.000	LF	
	Engineer's Estimate		**14.00**		**616.00**
1	APAC-CENTRAL, INC.		31.05		1,366.20
2	BECCO CONTRACTORS, INC.		10.00		440.00
3	SHERWOOD CONSTRUCTION CO., INC.		13.20		580.80
4	Paragon Contractors, LLC		47.71		2,099.24
5	Tri Star Construction, LLC		61.00		2,684.00
0160	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	525.000	LF	
	Engineer's Estimate		**30.00**		**15,750.00**
1	APAC-CENTRAL, INC.		23.00		12,075.00
2	BECCO CONTRACTORS, INC.		25.00		13,125.00
3	SHERWOOD CONSTRUCTION CO., INC.		24.60		12,915.00
4	Paragon Contractors, LLC		22.56		11,844.00
5	Tri Star Construction, LLC		23.00		12,075.00
0170	623(G)1820	GUARDRAIL END TREATMENT (31")	8.000	EA	
	Engineer's Estimate		**3,320.00**		**26,560.00**
1	APAC-CENTRAL, INC.		3,075.00		24,600.00
2	BECCO CONTRACTORS, INC.		3,100.00		24,800.00
3	SHERWOOD CONSTRUCTION CO., INC.		3,289.03		26,312.24
4	Paragon Contractors, LLC		2,671.14		21,369.12
5	Tri Star Construction, LLC		3,075.00		24,600.00
0180	853 5115	DELINEATORS(TYPE 2, CODE 1)	22.000	EA	
	Engineer's Estimate		**28.00**		**616.00**
1	APAC-CENTRAL, INC.		40.00		880.00
2	BECCO CONTRACTORS, INC.		40.00		880.00
3	SHERWOOD CONSTRUCTION CO., INC.		42.78		941.16
4	Paragon Contractors, LLC		1.13		24.86
5	Tri Star Construction, LLC		40.00		880.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					
0200	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	77,107.000	LF	
	Engineer's Estimate		**0.18**		**13,879.26**
1	APAC-CENTRAL, INC.		0.02		1,542.14
2	BECCO CONTRACTORS, INC.		0.02		1,542.14
3	SHERWOOD CONSTRUCTION CO., INC.		0.02		1,542.14
4	Paragon Contractors, LLC		0.06		4,626.42
5	Tri Star Construction, LLC		0.02		1,542.14
0210	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	77,107.000	LF	
	Engineer's Estimate		**0.25**		**19,276.75**
1	APAC-CENTRAL, INC.		0.02		1,542.14
2	BECCO CONTRACTORS, INC.		0.02		1,542.14
3	SHERWOOD CONSTRUCTION CO., INC.		0.02		1,542.14
4	Paragon Contractors, LLC		0.02		1,542.14
5	Tri Star Construction, LLC		0.02		1,542.14
0220	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	8.000	EA	
	Engineer's Estimate		**50.00**		**400.00**
1	APAC-CENTRAL, INC.		50.00		400.00
2	BECCO CONTRACTORS, INC.		50.00		400.00
3	SHERWOOD CONSTRUCTION CO., INC.		53.48		427.84
4	Paragon Contractors, LLC		16.98		135.84
5	Tri Star Construction, LLC		50.00		400.00
0230	857(F)9720	PAVEMENT MARKING REMOVAL(WORDS)	4.000	EA	
	Engineer's Estimate		**50.00**		**200.00**
1	APAC-CENTRAL, INC.		75.00		300.00
2	BECCO CONTRACTORS, INC.		75.00		300.00
3	SHERWOOD CONSTRUCTION CO., INC.		80.22		320.88
4	Paragon Contractors, LLC		16.98		67.92
5	Tri Star Construction, LLC		75.00		300.00
0240	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	180.000	SD	
	Engineer's Estimate		**40.00**		**7,200.00**
1	APAC-CENTRAL, INC.		5.00		900.00
2	BECCO CONTRACTORS, INC.		5.00		900.00
3	SHERWOOD CONSTRUCTION CO., INC.		5.35		963.00
4	Paragon Contractors, LLC		22.64		4,075.20
5	Tri Star Construction, LLC		5.00		900.00
0250	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,710.000	SD	
	Engineer's Estimate		**0.25**		**427.50**
1	APAC-CENTRAL, INC.		1.00		1,710.00
2	BECCO CONTRACTORS, INC.		1.00		1,710.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.07		1,829.70
4	Paragon Contractors, LLC		0.28		478.80
5	Tri Star Construction, LLC		1.00		1,710.00
0260	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,350.000	SD	
	Engineer's Estimate		**1.00**		**1,350.00**
1	APAC-CENTRAL, INC.		0.25		337.50
2	BECCO CONTRACTORS, INC.		0.30		405.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.27		364.50
4	Paragon Contractors, LLC		0.28		378.00
5	Tri Star Construction, LLC		0.25		337.50

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0270	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,890.000	SD	
	Engineer's Estimate		**2.45**		**4,630.50**
1	APAC-CENTRAL, INC.		0.25		472.50
2	BECCO CONTRACTORS, INC.		0.30		567.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.27		510.30
4	Paragon Contractors, LLC		0.28		529.20
5	Tri Star Construction, LLC		0.25		472.50
0280	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	360.000	SD	
	Engineer's Estimate		**0.60**		**216.00**
1	APAC-CENTRAL, INC.		0.25		90.00
2	BECCO CONTRACTORS, INC.		0.30		108.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.27		97.20
4	Paragon Contractors, LLC		0.85		306.00
5	Tri Star Construction, LLC		0.25		90.00
0290	880(E)6607	WARNING LIGHTS(TYPE B)	2,520.000	SD	
	Engineer's Estimate		**0.50**		**1,260.00**
1	APAC-CENTRAL, INC.		0.75		1,890.00
2	BECCO CONTRACTORS, INC.		0.75		1,890.00
3	SHERWOOD CONSTRUCTION CO., INC.		0.80		2,016.00
4	Paragon Contractors, LLC		0.34		856.80
5	Tri Star Construction, LLC		0.75		1,890.00
0310	880(E)6616	WARNING LIGHTS(TYPE D)	7,470.000	SD	
	Engineer's Estimate		**1.06**		**7,918.20**
1	APAC-CENTRAL, INC.		0.25		1,867.50
2	BECCO CONTRACTORS, INC.		0.25		1,867.50
3	SHERWOOD CONSTRUCTION CO., INC.		0.27		2,016.90
4	Paragon Contractors, LLC		0.34		2,539.80
5	Tri Star Construction, LLC		0.25		1,867.50
0320	880(F)6700	DRUMS	720.000	SD	
	Engineer's Estimate		**0.50**		**360.00**
1	APAC-CENTRAL, INC.		1.00		720.00
2	BECCO CONTRACTORS, INC.		1.00		720.00
3	SHERWOOD CONSTRUCTION CO., INC.		1.07		770.40
4	Paragon Contractors, LLC		0.34		244.80
5	Tri Star Construction, LLC		1.00		720.00
0330	880(G)6805	CHANNELIZER CONES	6,750.000	SD	
	Engineer's Estimate		**0.25**		**1,687.50**
1	APAC-CENTRAL, INC.		2.00		13,500.00
2	BECCO CONTRACTORS, INC.		2.00		13,500.00
3	SHERWOOD CONSTRUCTION CO., INC.		2.14		14,445.00
4	Paragon Contractors, LLC		0.34		2,295.00
5	Tri Star Construction, LLC		2.00		13,500.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**				

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC SIGNING AND STRIPING**	
0340	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	77,107.000 LF
	Engineer's Estimate	**0.75**	**57,830.25**
1	APAC-CENTRAL, INC.	0.54	41,637.78
2	BECCO CONTRACTORS, INC.	0.55	42,408.85
3	SHERWOOD CONSTRUCTION CO., INC.	0.58	44,722.06
4	Paragon Contractors, LLC	0.80	61,685.60
5	Tri Star Construction, LLC	0.54	41,637.78
0350	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	212.000 LF
	Engineer's Estimate	**21.00**	**4,452.00**
1	APAC-CENTRAL, INC.	10.00	2,120.00
2	BECCO CONTRACTORS, INC.	10.00	2,120.00
3	SHERWOOD CONSTRUCTION CO., INC.	10.70	2,268.40
4	Paragon Contractors, LLC	16.98	3,599.76
5	Tri Star Construction, LLC	10.00	2,120.00
0360	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	8.000 EA
	Engineer's Estimate	**300.00**	**2,400.00**
1	APAC-CENTRAL, INC.	155.00	1,240.00
2	BECCO CONTRACTORS, INC.	200.00	1,600.00
3	SHERWOOD CONSTRUCTION CO., INC.	165.78	1,326.24
4	Paragon Contractors, LLC	254.66	2,037.28
5	Tri Star Construction, LLC	155.00	1,240.00
0370	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	4.000 EA
	Engineer's Estimate	**402.00**	**1,608.00**
1	APAC-CENTRAL, INC.	200.00	800.00
2	BECCO CONTRACTORS, INC.	300.00	1,200.00
3	SHERWOOD CONSTRUCTION CO., INC.	213.92	855.68
4	Paragon Contractors, LLC	565.92	2,263.68
5	Tri Star Construction, LLC	200.00	800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	
0380	642(A)3200	CONSTRUCTION STAKING LEVEL I	1.000 LSUM
	Engineer's Estimate	**23,850.00**	**23,850.00**
1	APAC-CENTRAL, INC.	1,351.52	1,351.52
2	BECCO CONTRACTORS, INC.	3,964.87	3,964.87
3	SHERWOOD CONSTRUCTION CO., INC.	2,666.52	2,666.52
4	Paragon Contractors, LLC	4,997.23	4,997.23
5	Tri Star Construction, LLC	8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	

Letting Date: February 19, 2026, 10:30 A.M.

Call Order: 255 **Contract ID:** 260043

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0390	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**85,823.00**	**85,823.00**
1	APAC-CENTRAL, INC.		41,974.27	41,974.27
2	BECCO CONTRACTORS, INC.		95,000.00	95,000.00
3	SHERWOOD CONSTRUCTION CO., INC.		57,564.33	57,564.33
4	Paragon Contractors, LLC		92,188.57	92,188.57
5	Tri Star Construction, LLC		103,299.94	103,299.94