Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 020 **Contract ID:** 260044
J/P No.: 39144(04) **Project No.:** CSM-26B-S **Contract Time:**
County: WASHITA
Description: REHABILITATE AIRFIELD PAVEMENTS - PHASE 5 AT CLINTON SHERMAN AIRPORT.
PROJECT LENGTH = 0.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Diamond Surface, Inc.	3,612,517.51	84.32	100.00
2	Stuever Dirtworks, LLC	3,946,761.50	92.12	109.25
3	Tri-City Seal Company, Inc. TCS General Contractors	4,051,986.81	94.57	112.17
	Engineer's Estimate	4,284,426.90		
4	RUDY CONSTRUCTION CO.	4,288,990.50	100.11	118.73
5	Head, LLC.	5,235,861.07	122.21	144.94

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 020 **Contract ID:** 260044

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**Runway Rehabilitation**		
0010	ODOT-414	Concrete Pavement	5,270.000	SY
	Engineer's Estimate		**330.00**	**1,739,100.00**
1	Diamond Surface, Inc.		318.02	1,675,965.40
2	Stuever Dirtworks, LLC		300.00	1,581,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors		300.95	1,586,006.50
4	RUDY CONSTRUCTION CO.		310.00	1,633,700.00
5	Head, LLC.		336.45	1,773,091.50
0020	P-101-004	Concrete Pavement Removal	5,270.000	SY
	Engineer's Estimate		**66.00**	**347,820.00**
1	Diamond Surface, Inc.		118.26	623,230.20
2	Stuever Dirtworks, LLC		60.00	316,200.00
3	Tri-City Seal Company, Inc. TCS General Contractors		93.20	491,164.00
4	RUDY CONSTRUCTION CO.		70.00	368,900.00
5	Head, LLC.		113.92	600,358.40
0030	P-605-002	Joint Sealant	104,830.000	LF
	Engineer's Estimate		**4.40**	**461,252.00**
1	Diamond Surface, Inc.		3.21	336,504.30
2	Stuever Dirtworks, LLC		3.80	398,354.00
3	Tri-City Seal Company, Inc. TCS General Contractors		2.87	300,862.10
4	RUDY CONSTRUCTION CO.		3.15	330,214.50
5	Head, LLC.		3.08	322,876.40
0040	S-502-001	Spall Repair	1,980.000	CF
	Engineer's Estimate		**500.00**	**990,000.00**
1	Diamond Surface, Inc.		228.65	452,727.00
2	Stuever Dirtworks, LLC		584.00	1,156,320.00
3	Tri-City Seal Company, Inc. TCS General Contractors		506.99	1,003,840.20
4	RUDY CONSTRUCTION CO.		600.00	1,188,000.00
5	Head, LLC.		682.79	1,351,924.20

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**Striping**		
0050	P-101-030	Pavement Marking Removal	60,190.000	SF
	Engineer's Estimate		**1.10**	**66,209.00**
1	Diamond Surface, Inc.		0.07	4,213.30
2	Stuever Dirtworks, LLC		1.00	60,190.00
3	Tri-City Seal Company, Inc. TCS General Contractors		1.01	60,791.90
4	RUDY CONSTRUCTION CO.		1.30	78,247.00
5	Head, LLC.		2.08	125,195.20
0060	P-620-015	Reflectorized Pavement Marking	30,630.000	SF
	Engineer's Estimate		**3.63**	**111,186.90**
1	Diamond Surface, Inc.		3.13	95,871.90
2	Stuever Dirtworks, LLC		3.25	99,547.50
3	Tri-City Seal Company, Inc. TCS General Contractors		1.66	50,845.80
4	RUDY CONSTRUCTION CO.		1.50	45,945.00
5	Head, LLC.		1.63	49,926.90

Letting Date: February 19, 2026, 10:30 A.M.
Call Order: 020 **Contract ID:** 260044

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**Striping**	
0070	P-620-016	Non-Reflectorized Pavement Marking	12,160.000 SF
	Engineer's Estimate	**2.75**	**33,440.00**
1	Diamond Surface, Inc.	2.31	28,089.60
2	Stuever Dirtworks, LLC	2.50	30,400.00
3	Tri-City Seal Company, Inc. TCS General Contractors	1.18	14,348.80
4	RUDY CONSTRUCTION CO.	1.15	13,984.00
5	Head, LLC.	1.50	18,240.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**Temporary Traffic Control**	
0080	TEMP-001	Temporary Marking, Lighting & Barricades	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	Diamond Surface, Inc.	31,250.00	31,250.00
2	Stuever Dirtworks, LLC	28,750.00	28,750.00
3	Tri-City Seal Company, Inc. TCS General Contractors	95,856.43	95,856.43
4	RUDY CONSTRUCTION CO.	55,000.00	55,000.00
5	Head, LLC.	477,789.76	477,789.76

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**Construction**	
0090	C-105-001	Mobilization	1.000 LSUM
	Engineer's Estimate	**418,778.00**	**418,778.00**
1	Diamond Surface, Inc.	330,044.56	330,044.56
2	Stuever Dirtworks, LLC	246,000.00	246,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	301,599.11	301,599.11
4	RUDY CONSTRUCTION CO.	425,000.00	425,000.00
5	Head, LLC.	400,000.00	400,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**Add Alternate 1 - Contractor Quality Control Program**	
0100	C-100-001	Contractor Quality Control Program (CQCP)	1.000 LSUM
	Engineer's Estimate	**96,641.00**	**96,641.00**
1	Diamond Surface, Inc.	34,621.25	34,621.25
2	Stuever Dirtworks, LLC	30,000.00	30,000.00
3	Tri-City Seal Company, Inc. TCS General Contractors	146,671.97	146,671.97
4	RUDY CONSTRUCTION CO.	150,000.00	150,000.00
5	Head, LLC.	116,458.71	116,458.71