Letting Date: March 12, 2026, 10:30 A.M.

Call Order: 302 **Contract ID:** 260050

J/P No.: 38556(04) **Project No.:** SSR-207C(137)SR **Contract Time:**
38555(04) SSR-207C(136)SR

County: BRYAN

Description: RESURFACE (ASPHALT)
SH-91: FROM THE TEXAS STATE LINE,
EXTEND NORTH THEN EAST NEAR COLBERT AND ACHILLE.
PROJECT LENGTH = 13.46 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	4,164,235.37	86.89	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	4,180,382.75	87.23	100.39
3	RK Hall Construction	4,614,763.28	96.29	110.82

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY - SSR-207C(137)SR					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	801.000	CY	
	Engineer's Estimate		**20.00**		**16,020.00**
1	Overland Corporation		22.00		17,622.00
2	THE CUMMINS CONSTRUCTION CO., INC.		22.00		17,622.00
3	RK Hall Construction		21.94		17,573.94
0015	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**6,500.00**		**6,500.00**
1	Overland Corporation		14,500.00		14,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,800.00		2,800.00
3	RK Hall Construction		5,378.12		5,378.12
0020	221(B)2300	TEMPORARY SILT FENCE	1,000.000	LF	
	Engineer's Estimate		**3.50**		**3,500.00**
1	Overland Corporation		5.00		5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		100.00
3	RK Hall Construction		5.25		5,250.00
0030	221(E)2600	TEMPORARY SILT DIKE	30.000	LF	
	Engineer's Estimate		**25.00**		**750.00**
1	Overland Corporation		60.00		1,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		3.00
3	RK Hall Construction		52.50		1,575.00
0035	230(A)7200	SOLID SLAB SODDING	1,590.000	SY	
	Engineer's Estimate		**4.00**		**6,360.00**
1	Overland Corporation		8.00		12,720.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.00		19,080.00
3	RK Hall Construction		7.35		11,686.50
0040	303(A)1200	AGGREGATE BASE TYPE A	966.000	CY	
	Engineer's Estimate		**120.00**		**115,920.00**
1	Overland Corporation		72.00		69,552.00
2	THE CUMMINS CONSTRUCTION CO., INC.		72.00		69,552.00
3	RK Hall Construction		76.78		74,169.48
0050	307(K)4200	STABILIZED SUBGRADE	3,482.000	SY	
	Engineer's Estimate		**12.00**		**41,784.00**
1	Overland Corporation		8.60		29,945.20
2	THE CUMMINS CONSTRUCTION CO., INC.		11.50		40,043.00
3	RK Hall Construction		12.21		42,515.22
0060	325 0100	SEPARATOR FABRIC	3,141.000	SY	
	Engineer's Estimate		**3.50**		**10,993.50**
1	Overland Corporation		1.35		4,240.35
2	THE CUMMINS CONSTRUCTION CO., INC.		1.35		4,240.35
3	RK Hall Construction		3.41		10,710.81
0070	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	246.000	TON	
	Engineer's Estimate		**55.00**		**13,530.00**
1	Overland Corporation		39.00		9,594.00
2	THE CUMMINS CONSTRUCTION CO., INC.		39.00		9,594.00
3	RK Hall Construction		74.05		18,216.30

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY - SSR-207C(137)SR					
0080	407(B)7300	TACK COAT	7,857.000	GAL	
	Engineer's Estimate		**4.00**		**31,428.00**
1	Overland Corporation		3.00		23,571.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.40		26,713.80
3	RK Hall Construction		3.69		28,992.33
0090	408 8100	PRIME COAT	1,748.000	GAL	
	Engineer's Estimate		**5.00**		**8,740.00**
1	Overland Corporation		4.00		6,992.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		174.80
3	RK Hall Construction		6.68		11,676.64
0100	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	861.000	TON	
	Engineer's Estimate		**115.00**		**99,015.00**
1	Overland Corporation		100.00		86,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		110.55		95,183.55
3	RK Hall Construction		118.35		101,899.35
0110	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	11,251.000	TON	
	Engineer's Estimate		**130.00**		**1,462,630.00**
1	Overland Corporation		116.50		1,310,741.50
2	THE CUMMINS CONSTRUCTION CO., INC.		118.60		1,334,368.60
3	RK Hall Construction		124.30		1,398,499.30
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	283.000	TON	
	Engineer's Estimate		**120.00**		**33,960.00**
1	Overland Corporation		170.00		48,110.00
2	THE CUMMINS CONSTRUCTION CO., INC.		148.70		42,082.10
3	RK Hall Construction		123.01		34,811.83
0130	412 3100	COLD MILLING PAVEMENT	99,824.000	SY	
	Engineer's Estimate		**2.75**		**274,516.00**
1	Overland Corporation		1.60		159,718.40
2	THE CUMMINS CONSTRUCTION CO., INC.		1.50		149,736.00
3	RK Hall Construction		2.53		252,554.72
0140	613(B)5524	30" CORR. GALV. STEEL PIPE	16.000	LF	
	Engineer's Estimate		**100.00**		**1,600.00**
1	Overland Corporation		95.00		1,520.00
2	THE CUMMINS CONSTRUCTION CO., INC.		95.00		1,520.00
3	RK Hall Construction		214.97		3,439.52
0150	613(L)6724	30" PREFAB. CULVERT END SEC., ROUND	1.000	EA	
	Engineer's Estimate		**1,800.00**		**1,800.00**
1	Overland Corporation		690.00		690.00
2	THE CUMMINS CONSTRUCTION CO., INC.		800.00		800.00
3	RK Hall Construction		3,385.83		3,385.83
0160	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	1,219.000	SY	
	Engineer's Estimate		**7.00**		**8,533.00**
1	Overland Corporation		11.18		13,628.42
2	THE CUMMINS CONSTRUCTION CO., INC.		7.00		8,533.00
3	RK Hall Construction		17.33		21,125.27

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY - SSR-207C(137)SR					
0170	619(C)6600	SAWING PAVEMENT	1,118.000	LF	
	Engineer's Estimate		**5.00**		**5,590.00**
1	Overland Corporation		4.25		4,751.50
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		2,236.00
3	RK Hall Construction		4.68		5,232.24

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - SSR-207C(137)SR					
0180	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	14,850.000	LF	
	Engineer's Estimate		**0.50**		**7,425.00**
1	Overland Corporation		0.55		8,167.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.32		4,752.00
3	RK Hall Construction		0.63		9,355.50
0190	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	Overland Corporation		375.00		750.00
2	THE CUMMINS CONSTRUCTION CO., INC.		375.00		750.00
3	RK Hall Construction		393.75		787.50
0200	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	111,174.000	LF	
	Engineer's Estimate		**1.00**		**111,174.00**
1	Overland Corporation		0.65		72,263.10
2	THE CUMMINS CONSTRUCTION CO., INC.		0.65		72,263.10
3	RK Hall Construction		0.68		75,598.32
0210	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	84.000	LF	
	Engineer's Estimate		**11.00**		**924.00**
1	Overland Corporation		10.00		840.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00		840.00
3	RK Hall Construction		10.50		882.00
0220	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**550.00**		**1,100.00**
1	Overland Corporation		1,200.00		2,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,200.00		2,400.00
3	RK Hall Construction		1,260.00		2,520.00
0230	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	726.000	EA	
	Engineer's Estimate		**9.00**		**6,534.00**
1	Overland Corporation		12.00		8,712.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.00		8,712.00
3	RK Hall Construction		12.60		9,147.60
0235	871(B)2300	CONST.ZONE IMPACT ATTEN.	75.000	SD	
	Engineer's Estimate		**10.00**		**750.00**
1	Overland Corporation		20.00		1,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20.00		1,500.00
3	RK Hall Construction		21.00		1,575.00

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - SSR-207C(137)SR					
0237	877(B)4300	DELIVER PORTABLE LONGITUDINAL BARRIER	1,250.000	LF	
	Engineer's Estimate		**25.00**		**31,250.00**
1	Overland Corporation		26.50		33,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.		26.50		33,125.00
3	RK Hall Construction		27.83		34,787.50
0240	880(A)6220	ARROW DISPLAY(TYPE C)	110.000	SD	
	Engineer's Estimate		**7.50**		**825.00**
1	Overland Corporation		1.00		110.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		110.00
3	RK Hall Construction		1.05		115.50
0250	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,100.000	SD	
	Engineer's Estimate		**0.45**		**495.00**
1	Overland Corporation		0.50		550.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50		550.00
3	RK Hall Construction		0.53		583.00
0260	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	990.000	SD	
	Engineer's Estimate		**2.00**		**1,980.00**
1	Overland Corporation		3.00		2,970.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		3,465.00
3	RK Hall Construction		3.15		3,118.50
0270	880(B)6350	(SP) BUSINESS ACCESS SIGNS	300.000	SD	
	Engineer's Estimate		**1.00**		**300.00**
1	Overland Corporation		1.00		300.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		300.00
3	RK Hall Construction		1.05		315.00
0280	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	20.000	SD	
	Engineer's Estimate		**0.85**		**17.00**
1	Overland Corporation		0.25		5.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25		5.00
3	RK Hall Construction		0.26		5.20
0290	880(E)6607	WARNING LIGHTS(TYPE B)	550.000	SD	
	Engineer's Estimate		**2.00**		**1,100.00**
1	Overland Corporation		3.00		1,650.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		1,925.00
3	RK Hall Construction		3.15		1,732.50
0300	880(G)6805	CHANNELIZER CONES	34,870.000	SD	
	Engineer's Estimate		**0.50**		**17,435.00**
1	Overland Corporation		0.02		697.40
2	THE CUMMINS CONSTRUCTION CO., INC.		0.02		697.40
3	RK Hall Construction		0.02		697.40
0310	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	250.000	HOUR	
	Engineer's Estimate		**77.00**		**19,250.00**
1	Overland Corporation		77.00		19,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		77.00		19,250.00
3	RK Hall Construction		77.00		19,250.00

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**TRAFFIC - SSR-207C(137)SR**		
0320	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	212.000 SD
	Engineer's Estimate	**20.00**	**4,240.00**
1	Overland Corporation	5.00	1,060.00
2	THE CUMMINS CONSTRUCTION CO., INC.	5.00	1,060.00
3	RK Hall Construction	5.25	1,113.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**ROADWAY - SSR-207C(136)SR**		
0330	407(B)7300	TACK COAT	9,077.000 GAL
	Engineer's Estimate	**4.00**	**36,308.00**
1	Overland Corporation	3.00	27,231.00
2	THE CUMMINS CONSTRUCTION CO., INC.	3.35	30,407.95
3	RK Hall Construction	5.61	50,921.97
0340	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	13,646.000 TON
	Engineer's Estimate	**125.00**	**1,705,750.00**
1	Overland Corporation	116.50	1,589,759.00
2	THE CUMMINS CONSTRUCTION CO., INC.	118.60	1,618,415.60
3	RK Hall Construction	125.26	1,709,297.96
0350	412 3100	COLD MILLING PAVEMENT	121,015.000 SY
	Engineer's Estimate	**2.25**	**272,283.75**
1	Overland Corporation	1.60	193,624.00
2	THE CUMMINS CONSTRUCTION CO., INC.	1.50	181,522.50
3	RK Hall Construction	2.52	304,957.80

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**TRAFFIC - SSR-207C(136)SR**		
0360	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000 EA
	Engineer's Estimate	**350.00**	**700.00**
1	Overland Corporation	375.00	750.00
2	THE CUMMINS CONSTRUCTION CO., INC.	375.00	750.00
3	RK Hall Construction	393.75	787.50
0370	850(A)1200	SHEET ALUMINUM SIGNS	7.000 SF
	Engineer's Estimate	**50.00**	**350.00**
1	Overland Corporation	40.00	280.00
2	THE CUMMINS CONSTRUCTION CO., INC.	40.00	280.00
3	RK Hall Construction	42.00	294.00
0380	851(C)2415	2" SQUARE TUBE POST	12.000 LF
	Engineer's Estimate	**14.00**	**168.00**
1	Overland Corporation	12.00	144.00
2	THE CUMMINS CONSTRUCTION CO., INC.	12.00	144.00
3	RK Hall Construction	12.60	151.20

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 TRAFFIC - SSR-207C(136)SR					
0390	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	165,360.000	LF	
	Engineer's Estimate		**0.75**		**124,020.00**
1	Overland Corporation		0.65		107,484.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.65		107,484.00
3	RK Hall Construction		0.68		112,444.80
0400	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	192.000	LF	
	Engineer's Estimate		**3.00**		**576.00**
1	Overland Corporation		10.00		1,920.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00		1,920.00
3	RK Hall Construction		10.50		2,016.00
0410	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	4.000	EA	
	Engineer's Estimate		**550.00**		**2,200.00**
1	Overland Corporation		1,200.00		4,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,200.00		4,800.00
3	RK Hall Construction		1,260.00		5,040.00
0420	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	1,056.000	EA	
	Engineer's Estimate		**8.00**		**8,448.00**
1	Overland Corporation		12.00		12,672.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.00		12,672.00
3	RK Hall Construction		12.60		13,305.60
0440	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	750.000	SD	
	Engineer's Estimate		**0.50**		**375.00**
1	Overland Corporation		0.50		375.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.50		375.00
3	RK Hall Construction		0.53		397.50
0450	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	675.000	SD	
	Engineer's Estimate		**2.00**		**1,350.00**
1	Overland Corporation		3.00		2,025.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		2,362.50
3	RK Hall Construction		3.15		2,126.25
0460	880(B)6350	(SP) BUSINESS ACCESS SIGNS	375.000	SD	
	Engineer's Estimate		**2.00**		**750.00**
1	Overland Corporation		1.00		375.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		375.00
3	RK Hall Construction		1.05		393.75
0470	880(E)6607	WARNING LIGHTS(TYPE B)	375.000	SD	
	Engineer's Estimate		**1.75**		**656.25**
1	Overland Corporation		3.00		1,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.50		1,312.50
3	RK Hall Construction		3.15		1,181.25
0490	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	200.000	HOUR	
	Engineer's Estimate		**77.00**		**15,400.00**
1	Overland Corporation		77.00		15,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		77.00		15,400.00
3	RK Hall Construction		77.00		15,400.00

Letting Date: March 12, 2026, 10:30 A.M.

Call Order: 302 **Contract ID:** 260050

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**TRAFFIC - SSR-207C(136)SR**		
0500	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	225.000 SD	
	Engineer's Estimate		**20.00**	**4,500.00**
1	Overland Corporation		5.00	1,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.00	1,125.00
3	RK Hall Construction		5.25	1,181.25

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION - SSR-207C(136)SR**		
0510	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**270,000.00**	**270,000.00**
1	Overland Corporation		230,000.00	230,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		224,950.00	224,950.00
3	RK Hall Construction		184,590.53	184,590.53