Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 312 **Contract ID:** 260053
J/P No.: 36167(04) **Project No.:** STP-218C(120)3P **Contract Time:**
36168(04) STP-218C(121)3P
County: CRAIG, OTTAWA
Description: RESURFACE (CHIP SEAL)
SH-25: FROM THE INTERSECTION OF SH-2, EXTEND EAST NEAR BLUEJACKET.
PROJECT LENGTH = 12.09 MILES

	VENDORNAME	PROPOSALITEMTO		
1	EMERY SAPP & SONS, INC.	812,396.52	57.68	100.00
2	Robinson Construction, LLC	1,098,494.05	77.99	135.22

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 312 **Contract ID:** 260053

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-218C(121)3P**			
0010	303(A)1200	AGGREGATE BASE TYPE A	350.000	CY
	Engineer's Estimate		**70.00**	**24,500.00**
1	EMERY SAPP & SONS, INC.		79.42	27,797.00
2	Robinson Construction, LLC		88.00	30,800.00
0020	403(A)3200	CHIP SEAL (SINGLE TREATMENT)	84,449.000	SY
	Engineer's Estimate		**3.00**	**253,347.00**
1	EMERY SAPP & SONS, INC.		1.66	140,185.34
2	Robinson Construction, LLC		2.82	238,146.18
0030	407(A)7200	FOG SEAL	10,134.000	GAL
	Engineer's Estimate		**4.50**	**45,603.00**
1	EMERY SAPP & SONS, INC.		3.16	32,023.44
2	Robinson Construction, LLC		3.15	31,922.10
0040	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	530.000	TON
	Engineer's Estimate		**125.00**	**66,250.00**
1	EMERY SAPP & SONS, INC.		114.07	60,457.10
2	Robinson Construction, LLC		135.00	71,550.00
0050	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	170.000	TON
	Engineer's Estimate		**420.00**	**71,400.00**
1	EMERY SAPP & SONS, INC.		161.53	27,460.10
2	Robinson Construction, LLC		145.00	24,650.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-218C(121)3P**			
0060	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	2.000	DAY
	Engineer's Estimate		**1,300.00**	**2,600.00**
1	EMERY SAPP & SONS, INC.		1,300.00	2,600.00
2	Robinson Construction, LLC		1,300.00	2,600.00
0070	854(A)6201	(SP) TRAFFIC STRIPE(PAINT)(4" WIDE)	88,600.000	LF
	Engineer's Estimate		**0.50**	**44,300.00**
1	EMERY SAPP & SONS, INC.		0.24	21,264.00
2	Robinson Construction, LLC		0.17	15,062.00
0080	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	88,600.000	LF
	Engineer's Estimate		**1.00**	**88,600.00**
1	EMERY SAPP & SONS, INC.		0.50	44,300.00
2	Robinson Construction, LLC		0.56	49,616.00
0090	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	24.000	LF
	Engineer's Estimate		**15.00**	**360.00**
1	EMERY SAPP & SONS, INC.		2.35	56.40
2	Robinson Construction, LLC		12.00	288.00
0100	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	4.000	EA
	Engineer's Estimate		**500.00**	**2,000.00**
1	EMERY SAPP & SONS, INC.		58.93	235.72
2	Robinson Construction, LLC		1,800.00	7,200.00

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 312 **Contract ID:** 260053

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC - STP-218C(121)3P**				
0110	880(A)6220	ARROW DISPLAY(TYPE C)	78.000	SD	
	Engineer's Estimate		**10.00**		**780.00**
1	EMERY SAPP & SONS, INC.		0.12		9.36
2	Robinson Construction, LLC		1.20		93.60
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.50**		**240.00**
1	EMERY SAPP & SONS, INC.		0.02		9.60
2	Robinson Construction, LLC		0.12		57.60
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,058.000	SD	
	Engineer's Estimate		**0.85**		**899.30**
1	EMERY SAPP & SONS, INC.		0.02		21.16
2	Robinson Construction, LLC		1.20		1,269.60
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,060.000	SD	
	Engineer's Estimate		**1.50**		**3,090.00**
1	EMERY SAPP & SONS, INC.		0.02		41.20
2	Robinson Construction, LLC		0.12		247.20
0150	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	672.000	SD	
	Engineer's Estimate		**1.00**		**672.00**
1	EMERY SAPP & SONS, INC.		0.02		13.44
2	Robinson Construction, LLC		0.12		80.64
0160	880(E)6607	WARNING LIGHTS(TYPE B)	2,060.000	SD	
	Engineer's Estimate		**0.70**		**1,442.00**
1	EMERY SAPP & SONS, INC.		0.02		41.20
2	Robinson Construction, LLC		0.12		247.20
0170	880(G)6800	TUBE CHANNELIZERS	6,909.000	SD	
	Engineer's Estimate		**0.20**		**1,381.80**
1	EMERY SAPP & SONS, INC.		2.09		14,439.81
2	Robinson Construction, LLC		0.12		829.08
0180	880(I)7000	FLAGGER	78.000	SD	
	Engineer's Estimate		**110.00**		**8,580.00**
1	EMERY SAPP & SONS, INC.		13.14		1,024.92
2	Robinson Construction, LLC		75.00		5,850.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**ROADWAY - STP-218C(120)3P**				
0190	303(A)1200	AGGREGATE BASE TYPE A	370.000	CY	
	Engineer's Estimate		**70.00**		**25,900.00**
1	EMERY SAPP & SONS, INC.		84.69		31,335.30
2	Robinson Construction, LLC		88.00		32,560.00
0200	403(A)3200	CHIP SEAL (SINGLE TREATMENT)	85,809.000	SY	
	Engineer's Estimate		**3.00**		**257,427.00**
1	EMERY SAPP & SONS, INC.		1.70		145,875.30
2	Robinson Construction, LLC		2.82		241,981.38

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 312 **Contract ID:** 260053

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**ROADWAY - STP-218C(120)3P**				
0210	407(A)7200	FOG SEAL	10,297.000	GAL	
	Engineer's Estimate		**4.50**		**46,336.50**
1	EMERY SAPP & SONS, INC.		3.33		34,289.01
2	Robinson Construction, LLC		3.15		32,435.55
0220	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	570.000	TON	
	Engineer's Estimate		**125.00**		**71,250.00**
1	EMERY SAPP & SONS, INC.		111.58		63,600.60
2	Robinson Construction, LLC		135.00		76,950.00
0230	411(I)2000	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	190.000	TON	
	Engineer's Estimate		**420.00**		**79,800.00**
1	EMERY SAPP & SONS, INC.		161.23		30,633.70
2	Robinson Construction, LLC		145.00		27,550.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC - STP-218C(120)3P**				
0240	104 3250	(SP) RAILROAD FLAGGING(NON-BIDDABLE)	2.000	DAY	
	Engineer's Estimate		**1,300.00**		**2,600.00**
1	EMERY SAPP & SONS, INC.		1,300.00		2,600.00
2	Robinson Construction, LLC		1,300.00		2,600.00
0250	854(A)6201	(SP) TRAFFIC STRIPE(PAINT)(4" WIDE)	106,500.000	LF	
	Engineer's Estimate		**0.50**		**53,250.00**
1	EMERY SAPP & SONS, INC.		0.25		26,625.00
2	Robinson Construction, LLC		0.17		18,105.00
0260	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	106,500.000	LF	
	Engineer's Estimate		**1.00**		**106,500.00**
1	EMERY SAPP & SONS, INC.		0.50		53,250.00
2	Robinson Construction, LLC		0.56		59,640.00
0270	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	24.000	LF	
	Engineer's Estimate		**500.00**		**12,000.00**
1	EMERY SAPP & SONS, INC.		2.35		56.40
2	Robinson Construction, LLC		12.00		288.00
0280	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	4.000	EA	
	Engineer's Estimate		**11.00**		**44.00**
1	EMERY SAPP & SONS, INC.		58.93		235.72
2	Robinson Construction, LLC		1,800.00		7,200.00
0290	880(A)6220	ARROW DISPLAY(TYPE C)	78.000	SD	
	Engineer's Estimate		**10.00**		**780.00**
1	EMERY SAPP & SONS, INC.		0.12		9.36
2	Robinson Construction, LLC		1.20		93.60
0300	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.50**		**240.00**
1	EMERY SAPP & SONS, INC.		0.02		9.60
2	Robinson Construction, LLC		0.12		57.60

Letting Date: March 12, 2026, 10:30 A.M.
Call Order: 312 **Contract ID:** 260053

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC - STP-218C(120)3P**				
0310	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,058.000	SD	
	Engineer's Estimate		**0.85**		**899.30**
1	EMERY SAPP & SONS, INC.		0.02		21.16
2	Robinson Construction, LLC		1.20		1,269.60
0320	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,060.000	SD	
	Engineer's Estimate		**1.50**		**3,090.00**
1	EMERY SAPP & SONS, INC.		0.02		41.20
2	Robinson Construction, LLC		0.12		247.20
0330	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	672.000	SD	
	Engineer's Estimate		**1.00**		**672.00**
1	EMERY SAPP & SONS, INC.		0.02		13.44
2	Robinson Construction, LLC		0.12		80.64
0340	880(E)6607	WARNING LIGHTS(TYPE B)	2,060.000	SD	
	Engineer's Estimate		**0.70**		**1,442.00**
1	EMERY SAPP & SONS, INC.		0.02		41.20
2	Robinson Construction, LLC		0.12		247.20
0350	880(G)6800	TUBE CHANNELIZERS	6,909.000	SD	
	Engineer's Estimate		**0.20**		**1,381.80**
1	EMERY SAPP & SONS, INC.		2.09		14,439.81
2	Robinson Construction, LLC		0.12		829.08
0360	880(I)7000	FLAGGER	78.000	SD	
	Engineer's Estimate		**110.00**		**8,580.00**
1	EMERY SAPP & SONS, INC.		13.14		1,024.92
2	Robinson Construction, LLC		75.00		5,850.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**CONSTRUCTION - STP-218C(120)3P**				
0370	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**120,300.00**		**120,300.00**
1	EMERY SAPP & SONS, INC.		36,315.01		36,315.01
2	Robinson Construction, LLC		110,000.00		110,000.00