Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080
J/P No.: 35835(04) **Project No.:** MU-MC-46B **Contract Time:**
County: MUSKOGEE
Description: SHOULDER AND GUARDRAIL REPLACEMENT
MUSKOGEE TURNPIKE (SH-351): FROM 0.45 MILES NORTH OF THE I-40 INTERCHANGE, EXTEND NORTH NEAR MUSKOGEE.
PROJECT LENGTH = 19.480 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	6,885,885.00	71.57	100.00
2	Robinson Construction, LLC	7,697,799.02	80.01	111.79
3	BECCO CONTRACTORS, INC.	8,387,000.00	87.17	121.80

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	1,000.000	CY	
	Engineer's Estimate		**10.00**		**10,000.00**
1	APAC-CENTRAL, INC.		21.65		21,650.00
2	Robinson Construction, LLC		20.00		20,000.00
3	BECCO CONTRACTORS, INC.		15.00		15,000.00
0020	202(D)2500	UNCLASSIFIED BORROW	6,500.000	CY	
	Engineer's Estimate		**12.00**		**78,000.00**
1	APAC-CENTRAL, INC.		15.00		97,500.00
2	Robinson Construction, LLC		15.00		97,500.00
3	BECCO CONTRACTORS, INC.		20.00		130,000.00
0030	203 5100	TEST ROLLING	1.000	LSUM	
	Engineer's Estimate		**45,000.00**		**45,000.00**
1	APAC-CENTRAL, INC.		41,500.00		41,500.00
2	Robinson Construction, LLC		35,000.00		35,000.00
3	BECCO CONTRACTORS, INC.		125,000.00		125,000.00
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**7,500.00**		**7,500.00**
1	APAC-CENTRAL, INC.		48,724.83		48,724.83
2	Robinson Construction, LLC		10,000.00		10,000.00
3	BECCO CONTRACTORS, INC.		15,834.50		15,834.50
0050	221(B)2300	TEMPORARY SILT FENCE	19,000.000	LF	
	Engineer's Estimate		**4.00**		**76,000.00**
1	APAC-CENTRAL, INC.		2.00		38,000.00
2	Robinson Construction, LLC		1.20		22,800.00
3	BECCO CONTRACTORS, INC.		2.25		42,750.00
0060	221(E)2600	TEMPORARY SILT DIKE	8,000.000	LF	
	Engineer's Estimate		**15.00**		**120,000.00**
1	APAC-CENTRAL, INC.		8.00		64,000.00
2	Robinson Construction, LLC		3.25		26,000.00
3	BECCO CONTRACTORS, INC.		13.00		104,000.00
0070	230(A)7200	SOLID SLAB SODDING	250,000.000	SY	
	Engineer's Estimate		**4.00**		**1,000,000.00**
1	APAC-CENTRAL, INC.		1.00		250,000.00
2	Robinson Construction, LLC		0.40		100,000.00
3	BECCO CONTRACTORS, INC.		1.95		487,500.00
0080	303(A)1200	AGGREGATE BASE TYPE A	1,800.000	CY	
	Engineer's Estimate		**70.00**		**126,000.00**
1	APAC-CENTRAL, INC.		68.00		122,400.00
2	Robinson Construction, LLC		65.20		117,360.00
3	BECCO CONTRACTORS, INC.		50.00		90,000.00
0090	310(B)5300	SUBGRADE, METHOD B	184,893.000	SY	
	Engineer's Estimate		**2.00**		**369,786.00**
1	APAC-CENTRAL, INC.		1.86		343,900.98
2	Robinson Construction, LLC		0.85		157,159.05
3	BECCO CONTRACTORS, INC.		1.00		184,893.00

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0100	407(A)7200	FOG SEAL	858.000	GAL
	Engineer's Estimate		**4.00**	**3,432.00**
1	APAC-CENTRAL, INC.		3.20	2,745.60
2	Robinson Construction, LLC		3.00	2,574.00
3	BECCO CONTRACTORS, INC.		10.00	8,580.00
0110	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	43,506.000	TON
	Engineer's Estimate		**120.00**	**5,220,720.00**
1	APAC-CENTRAL, INC.		87.00	3,785,022.00
2	Robinson Construction, LLC		110.20	4,794,361.20
3	BECCO CONTRACTORS, INC.		82.50	3,589,245.00
0120	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	961.000	TON
	Engineer's Estimate		**135.00**	**129,735.00**
1	APAC-CENTRAL, INC.		102.95	98,934.95
2	Robinson Construction, LLC		116.00	111,476.00
3	BECCO CONTRACTORS, INC.		110.00	105,710.00
0130	412 3100	COLD MILLING PAVEMENT	190,919.000	SY
	Engineer's Estimate		**3.50**	**668,216.50**
1	APAC-CENTRAL, INC.		3.85	735,038.15
2	Robinson Construction, LLC		3.10	591,848.90
3	BECCO CONTRACTORS, INC.		7.00	1,336,433.00
0140	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	205,709.000	LF
	Engineer's Estimate		**0.30**	**61,712.70**
1	APAC-CENTRAL, INC.		0.13	26,742.17
2	Robinson Construction, LLC		0.13	26,742.17
3	BECCO CONTRACTORS, INC.		0.50	102,854.50
0150	619(B)6396	REMOVAL OF GUARDRAIL	17,619.000	LF
	Engineer's Estimate		**7.00**	**123,333.00**
1	APAC-CENTRAL, INC.		5.05	88,975.95
2	Robinson Construction, LLC		5.25	92,499.75
3	BECCO CONTRACTORS, INC.		8.00	140,952.00
0160	623 1100	(PL)GUARDRAIL CURBING	9.000	EA
	Engineer's Estimate		**2,500.00**	**22,500.00**
1	APAC-CENTRAL, INC.		2,070.00	18,630.00
2	Robinson Construction, LLC		4,000.00	36,000.00
3	BECCO CONTRACTORS, INC.		7,500.00	67,500.00
0170	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	18,563.000	LF
	Engineer's Estimate		**35.00**	**649,705.00**
1	APAC-CENTRAL, INC.		20.20	374,972.60
2	Robinson Construction, LLC		21.00	389,823.00
3	BECCO CONTRACTORS, INC.		22.00	408,386.00
0180	623(G)1820	GUARDRAIL END TREATMENT (31")	33.000	EA
	Engineer's Estimate		**1,700.00**	**56,100.00**
1	APAC-CENTRAL, INC.		3,535.00	116,655.00
2	Robinson Construction, LLC		3,990.00	131,670.00
3	BECCO CONTRACTORS, INC.		4,000.00	132,000.00

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0190	623(I)2040	GUARDRAIL BRIDGE CONN (D-BF RETROFIT)	9.000	EA
	Engineer's Estimate		**2,500.00**	**22,500.00**
1	APAC-CENTRAL, INC.		3,233.00	29,097.00
2	Robinson Construction, LLC		3,360.00	30,240.00
3	BECCO CONTRACTORS, INC.		4,000.00	36,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0200	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	38.000	EA
	Engineer's Estimate		**150.00**	**5,700.00**
1	APAC-CENTRAL, INC.		101.00	3,838.00
2	Robinson Construction, LLC		105.00	3,990.00
3	BECCO CONTRACTORS, INC.		150.00	5,700.00
0210	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	10.000	EA
	Engineer's Estimate		**500.00**	**5,000.00**
1	APAC-CENTRAL, INC.		202.00	2,020.00
2	Robinson Construction, LLC		210.00	2,100.00
3	BECCO CONTRACTORS, INC.		200.00	2,000.00
0220	850(A)1200	SHEET ALUMINUM SIGNS	390.000	SF
	Engineer's Estimate		**40.00**	**15,600.00**
1	APAC-CENTRAL, INC.		40.40	15,756.00
2	Robinson Construction, LLC		42.00	16,380.00
3	BECCO CONTRACTORS, INC.		40.00	15,600.00
0230	851(C)2415	2" SQUARE TUBE POST	468.000	LF
	Engineer's Estimate		**12.00**	**5,616.00**
1	APAC-CENTRAL, INC.		10.10	4,726.80
2	Robinson Construction, LLC		10.50	4,914.00
3	BECCO CONTRACTORS, INC.		10.00	4,680.00
0240	853 5115	DELINEATORS(TYPE 2, CODE 1)	977.000	EA
	Engineer's Estimate		**35.00**	**34,195.00**
1	APAC-CENTRAL, INC.		25.25	24,669.25
2	Robinson Construction, LLC		26.25	25,646.25
3	BECCO CONTRACTORS, INC.		32.00	31,264.00
0250	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	200,640.000	LF
	Engineer's Estimate		**1.00**	**200,640.00**
1	APAC-CENTRAL, INC.		0.66	132,422.40
2	Robinson Construction, LLC		0.70	140,448.00
3	BECCO CONTRACTORS, INC.		0.70	140,448.00
0260	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	420.000	SD
	Engineer's Estimate		**25.00**	**10,500.00**
1	APAC-CENTRAL, INC.		4.05	1,701.00
2	Robinson Construction, LLC		4.20	1,764.00
3	BECCO CONTRACTORS, INC.		5.00	2,100.00

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0270	880(A)6220	ARROW DISPLAY(TYPE C)	720.000	SD	
	Engineer's Estimate		**15.00**		**10,800.00**
1	APAC-CENTRAL, INC.		1.00		720.00
2	Robinson Construction, LLC		1.05		756.00
3	BECCO CONTRACTORS, INC.		1.00		720.00
0280	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,680.000	SD	
	Engineer's Estimate		**0.50**		**840.00**
1	APAC-CENTRAL, INC.		0.10		168.00
2	Robinson Construction, LLC		0.11		184.80
3	BECCO CONTRACTORS, INC.		1.00		1,680.00
0290	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,780.000	SD	
	Engineer's Estimate		**1.00**		**3,780.00**
1	APAC-CENTRAL, INC.		0.10		378.00
2	Robinson Construction, LLC		0.11		415.80
3	BECCO CONTRACTORS, INC.		1.00		3,780.00
0300	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,520.000	SD	
	Engineer's Estimate		**1.65**		**4,158.00**
1	APAC-CENTRAL, INC.		0.10		252.00
2	Robinson Construction, LLC		0.11		277.20
3	BECCO CONTRACTORS, INC.		1.00		2,520.00
0310	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,230.000	SD	
	Engineer's Estimate		**1.50**		**1,845.00**
1	APAC-CENTRAL, INC.		6.05		7,441.50
2	Robinson Construction, LLC		5.25		6,457.50
3	BECCO CONTRACTORS, INC.		6.00		7,380.00
0320	880(C)6420	WING BARRICADES	840.000	SD	
	Engineer's Estimate		**0.30**		**252.00**
1	APAC-CENTRAL, INC.		0.10		84.00
2	Robinson Construction, LLC		0.11		92.40
3	BECCO CONTRACTORS, INC.		1.00		840.00
0330	880(E)6600	WARNING LIGHTS(TYPE A)	1,230.000	SD	
	Engineer's Estimate		**0.55**		**676.50**
1	APAC-CENTRAL, INC.		9.00		11,070.00
2	Robinson Construction, LLC		6.30		7,749.00
3	BECCO CONTRACTORS, INC.		8.00		9,840.00
0340	880(F)6700	DRUMS	735.000	SD	
	Engineer's Estimate		**0.50**		**367.50**
1	APAC-CENTRAL, INC.		1.00		735.00
2	Robinson Construction, LLC		105.00		77,175.00
3	BECCO CONTRACTORS, INC.		1.00		735.00
0350	880(G)6805	CHANNELIZER CONES	147,000.000	SD	
	Engineer's Estimate		**0.35**		**51,450.00**
1	APAC-CENTRAL, INC.		0.02		2,940.00
2	Robinson Construction, LLC		0.03		4,410.00
3	BECCO CONTRACTORS, INC.		0.05		7,350.00

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 040 **Contract ID:** 260080

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0360	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	25.000 HOUR
	Engineer's Estimate	**77.00**	**1,925.00**
1	APAC-CENTRAL, INC.	77.00	1,925.00
2	Robinson Construction, LLC	77.00	1,925.00
3	BECCO CONTRACTORS, INC.	77.00	1,925.00
0370	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	720.000 SD
	Engineer's Estimate	**18.00**	**12,960.00**
1	APAC-CENTRAL, INC.	10.10	7,272.00
2	Robinson Construction, LLC	10.50	7,560.00
3	BECCO CONTRACTORS, INC.	15.00	10,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0380	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	APAC-CENTRAL, INC.	50,000.00	50,000.00
2	Robinson Construction, LLC	20,000.00	20,000.00
3	BECCO CONTRACTORS, INC.	165,000.00	165,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0390	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	APAC-CENTRAL, INC.	12,600.00	12,600.00
2	Robinson Construction, LLC	2,500.00	2,500.00
3	BECCO CONTRACTORS, INC.	25,000.00	25,000.00
0400	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**430,000.00**	**430,000.00**
1	APAC-CENTRAL, INC.	300,676.82	300,676.82
2	Robinson Construction, LLC	580,000.00	580,000.00
3	BECCO CONTRACTORS, INC.	825,000.00	825,000.00