Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082
J/P No.: 35480(04) **Project No.:** NHPP-030N(088)3P **Contract Time:**
35131(04) NHPP-030N(087)3P
County: NOWATA, ROGERS
Description: RESURFACE (ASPHALT)
US-169: FROM 6.59 MILES NORTH OF THE SH-88 INTERSECTION, EXTEND NORTH NEAR TALALA.
PROJECT LENGTH = 10.69 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SHERWOOD CONSTRUCTION CO., INC.	3,626,105.17	84.73	100.00
2	BECCO CONTRACTORS, INC.	3,697,000.00	86.39	101.96
3	THE CUMMINS CONSTRUCTION CO., INC.	3,880,362.45	90.68	107.01

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NHPP-030N(088)3P**			
0010	303(A)1200	AGGREGATE BASE TYPE A	1,031.000	CY
	Engineer's Estimate		**70.00**	**72,170.00**
1	SHERWOOD CONSTRUCTION CO., INC.		59.63	61,478.53
2	BECCO CONTRACTORS, INC.		25.00	25,775.00
3	THE CUMMINS CONSTRUCTION CO., INC.		71.75	73,974.25
0020	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	982.000	TON
	Engineer's Estimate		**27.00**	**26,514.00**
1	SHERWOOD CONSTRUCTION CO., INC.		23.11	22,694.02
2	BECCO CONTRACTORS, INC.		20.00	19,640.00
3	THE CUMMINS CONSTRUCTION CO., INC.		46.00	45,172.00
0030	407(B)7300	TACK COAT	7,703.000	GAL
	Engineer's Estimate		**4.00**	**30,812.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3.36	25,882.08
2	BECCO CONTRACTORS, INC.		3.00	23,109.00
3	THE CUMMINS CONSTRUCTION CO., INC.		5.25	40,440.75
0040	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	75,640.000	SY
	Engineer's Estimate		**6.30**	**476,532.00**
1	SHERWOOD CONSTRUCTION CO., INC.		6.79	513,595.60
2	BECCO CONTRACTORS, INC.		6.50	491,660.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6.45	487,878.00
0050	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	255.000	TON
	Engineer's Estimate		**825.00**	**210,375.00**
1	SHERWOOD CONSTRUCTION CO., INC.		825.68	210,548.40
2	BECCO CONTRACTORS, INC.		900.00	229,500.00
3	THE CUMMINS CONSTRUCTION CO., INC.		888.25	226,503.75
0060	411(E)1610	SUPERPAVE, TYPE S6(PG 70-28 OK)	5,778.000	TON
	Engineer's Estimate		**165.00**	**953,370.00**
1	SHERWOOD CONSTRUCTION CO., INC.		125.98	727,912.44
2	BECCO CONTRACTORS, INC.		115.00	664,470.00
3	THE CUMMINS CONSTRUCTION CO., INC.		116.90	675,448.20
0070	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	773.000	TON
	Engineer's Estimate		**125.00**	**96,625.00**
1	SHERWOOD CONSTRUCTION CO., INC.		105.94	81,891.62
2	BECCO CONTRACTORS, INC.		80.00	61,840.00
3	THE CUMMINS CONSTRUCTION CO., INC.		171.40	132,492.20
0080	412 3100	COLD MILLING PAVEMENT	3,494.000	SY
	Engineer's Estimate		**4.00**	**13,976.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3.15	11,006.10
2	BECCO CONTRACTORS, INC.		10.00	34,940.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4.70	16,421.80

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - NHPP-030N(088)3P**			

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - NHPP-030N(088)3P					
0090	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	26,183.000	LF	
	Engineer's Estimate		**0.40**		**10,473.20**
1	SHERWOOD CONSTRUCTION CO., INC.		0.17		4,451.11
2	BECCO CONTRACTORS, INC.		0.20		5,236.60
3	THE CUMMINS CONSTRUCTION CO., INC.		0.20		5,236.60
0100	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	75,200.000	LF	
	Engineer's Estimate		**1.10**		**82,720.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.62		46,624.00
2	BECCO CONTRACTORS, INC.		0.70		52,640.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.70		52,640.00
0110	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	3.000	EA	
	Engineer's Estimate		**250.00**		**750.00**
1	SHERWOOD CONSTRUCTION CO., INC.		242.85		728.55
2	BECCO CONTRACTORS, INC.		615.90		1,847.70
3	THE CUMMINS CONSTRUCTION CO., INC.		261.25		783.75
0120	880(A)6220	ARROW DISPLAY(TYPE C)	9.000	SD	
	Engineer's Estimate		**10.00**		**90.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.49		4.41
2	BECCO CONTRACTORS, INC.		1.00		9.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.55		4.95
0130	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.50**		**240.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		9.60
2	BECCO CONTRACTORS, INC.		0.10		48.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		24.00
0140	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	318.000	SD	
	Engineer's Estimate		**0.85**		**270.30**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		6.36
2	BECCO CONTRACTORS, INC.		0.10		31.80
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		15.90
0150	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,356.000	SD	
	Engineer's Estimate		**1.50**		**2,034.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		27.12
2	BECCO CONTRACTORS, INC.		0.10		135.60
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		67.80
0160	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	312.000	SD	
	Engineer's Estimate		**1.00**		**312.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		6.24
2	BECCO CONTRACTORS, INC.		0.10		31.20
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		15.60
0170	880(E)6607	WARNING LIGHTS(TYPE B)	1,356.000	SD	
	Engineer's Estimate		**0.70**		**949.20**
1	SHERWOOD CONSTRUCTION CO., INC.		0.29		393.24
2	BECCO CONTRACTORS, INC.		0.35		474.60
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		406.80

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - NHPP-030N(088)3P**			
0180	880(G)6800	TUBE CHANNELIZERS	3,306.000	SD
	Engineer's Estimate		**0.20**	**661.20**
1	SHERWOOD CONSTRUCTION CO., INC.		1.31	4,330.86
2	BECCO CONTRACTORS, INC.		1.40	4,628.40
3	THE CUMMINS CONSTRUCTION CO., INC.		1.40	4,628.40
0190	880(I)7000	FLAGGER	42.000	SD
	Engineer's Estimate		**110.00**	**4,620.00**
1	SHERWOOD CONSTRUCTION CO., INC.		24.58	1,032.36
2	BECCO CONTRACTORS, INC.		300.00	12,600.00
3	THE CUMMINS CONSTRUCTION CO., INC.		138.00	5,796.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**ROADWAY - NHPP-030N(087)3P**			
0200	303(A)1200	AGGREGATE BASE TYPE A	762.000	CY
	Engineer's Estimate		**70.00**	**53,340.00**
1	SHERWOOD CONSTRUCTION CO., INC.		59.63	45,438.06
2	BECCO CONTRACTORS, INC.		25.00	19,050.00
3	THE CUMMINS CONSTRUCTION CO., INC.		73.00	55,626.00
0210	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	1,096.000	TON
	Engineer's Estimate		**27.00**	**29,592.00**
1	SHERWOOD CONSTRUCTION CO., INC.		23.11	25,328.56
2	BECCO CONTRACTORS, INC.		20.00	21,920.00
3	THE CUMMINS CONSTRUCTION CO., INC.		43.05	47,182.80
0220	407(B)7300	TACK COAT	8,713.000	GAL
	Engineer's Estimate		**4.00**	**34,852.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3.36	29,275.68
2	BECCO CONTRACTORS, INC.		3.00	26,139.00
3	THE CUMMINS CONSTRUCTION CO., INC.		5.00	43,565.00
0230	410(A)0240	(SP)HOT-IN-PLACE RECYCLED ASPH CONCRETE	84,368.000	SY
	Engineer's Estimate		**6.30**	**531,518.40**
1	SHERWOOD CONSTRUCTION CO., INC.		6.79	572,858.72
2	BECCO CONTRACTORS, INC.		6.50	548,392.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6.40	539,955.20
0240	410(A)0250	(SP)HOT-IN PLACE ASPHALT EMULSION	284.000	TON
	Engineer's Estimate		**825.00**	**234,300.00**
1	SHERWOOD CONSTRUCTION CO., INC.		825.68	234,493.12
2	BECCO CONTRACTORS, INC.		900.00	255,600.00
3	THE CUMMINS CONSTRUCTION CO., INC.		888.25	252,263.00
0250	411(E)1610	SUPERPAVE, TYPE S6(PG 70-28 OK)	5,733.000	TON
	Engineer's Estimate		**165.00**	**945,945.00**
1	SHERWOOD CONSTRUCTION CO., INC.		125.98	722,243.34
2	BECCO CONTRACTORS, INC.		115.00	659,295.00
3	THE CUMMINS CONSTRUCTION CO., INC.		117.40	673,054.20

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004	**ROADWAY - NHPP-030N(087)3P**				
0260	411(H)1900	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	572.000	TON	
	Engineer's Estimate		**125.00**		**71,500.00**
1	SHERWOOD CONSTRUCTION CO., INC.		105.94		60,597.68
2	BECCO CONTRACTORS, INC.		80.00		45,760.00
3	THE CUMMINS CONSTRUCTION CO., INC.		172.15		98,469.80
0270	412 3100	COLD MILLING PAVEMENT	4,306.000	SY	
	Engineer's Estimate		**4.00**		**17,224.00**
1	SHERWOOD CONSTRUCTION CO., INC.		3.15		13,563.90
2	BECCO CONTRACTORS, INC.		10.00		43,060.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4.70		20,238.20

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC- NHPP-030N(087)3P**				
0280	413(A)4210	RUMBLE STRIP-CENTERLINE HMA-CON	29,204.000	LF	
	Engineer's Estimate		**0.40**		**11,681.60**
1	SHERWOOD CONSTRUCTION CO., INC.		0.17		4,964.68
2	BECCO CONTRACTORS, INC.		0.20		5,840.80
3	THE CUMMINS CONSTRUCTION CO., INC.		0.20		5,840.80
0290	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	82,700.000	LF	
	Engineer's Estimate		**1.10**		**90,970.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.63		52,101.00
2	BECCO CONTRACTORS, INC.		0.70		57,890.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.75		62,025.00
0300	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	315.000	LF	
	Engineer's Estimate		**2.90**		**913.50**
1	SHERWOOD CONSTRUCTION CO., INC.		1.70		535.50
2	BECCO CONTRACTORS, INC.		2.00		630.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.85		582.75
0310	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	3.000	EA	
	Engineer's Estimate		**250.00**		**750.00**
1	SHERWOOD CONSTRUCTION CO., INC.		242.85		728.55
2	BECCO CONTRACTORS, INC.		615.90		1,847.70
3	THE CUMMINS CONSTRUCTION CO., INC.		261.25		783.75
0320	880(A)6220	ARROW DISPLAY(TYPE C)	9.000	SD	
	Engineer's Estimate		**10.00**		**90.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.49		4.41
2	BECCO CONTRACTORS, INC.		1.00		9.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.50		4.50
0330	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	480.000	SD	
	Engineer's Estimate		**0.50**		**240.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		9.60
2	BECCO CONTRACTORS, INC.		0.10		48.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		24.00

Letting Date: March 19, 2026, 10:30 A.M.
Call Order: 457 **Contract ID:** 260082

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC- NHPP-030N(087)3P**				
0340	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	318.000	SD	
	Engineer's Estimate		**0.85**		**270.30**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		6.36
2	BECCO CONTRACTORS, INC.		0.10		31.80
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		15.90
0350	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,356.000	SD	
	Engineer's Estimate		**1.50**		**2,034.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		27.12
2	BECCO CONTRACTORS, INC.		0.10		135.60
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		67.80
0360	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	312.000	SD	
	Engineer's Estimate		**1.00**		**312.00**
1	SHERWOOD CONSTRUCTION CO., INC.		0.02		6.24
2	BECCO CONTRACTORS, INC.		0.10		31.20
3	THE CUMMINS CONSTRUCTION CO., INC.		0.05		15.60
0370	880(E)6607	WARNING LIGHTS(TYPE B)	1,356.000	SD	
	Engineer's Estimate		**0.70**		**949.20**
1	SHERWOOD CONSTRUCTION CO., INC.		0.29		393.24
2	BECCO CONTRACTORS, INC.		0.35		474.60
3	THE CUMMINS CONSTRUCTION CO., INC.		0.30		406.80
0380	880(G)6800	TUBE CHANNELIZERS	3,306.000	SD	
	Engineer's Estimate		**0.20**		**661.20**
1	SHERWOOD CONSTRUCTION CO., INC.		1.46		4,826.76
2	BECCO CONTRACTORS, INC.		1.40		4,628.40
3	THE CUMMINS CONSTRUCTION CO., INC.		1.60		5,289.60
0390	880(I)7000	FLAGGER	42.000	SD	
	Engineer's Estimate		**110.00**		**4,620.00**
1	SHERWOOD CONSTRUCTION CO., INC.		24.58		1,032.36
2	BECCO CONTRACTORS, INC.		300.00		12,600.00
3	THE CUMMINS CONSTRUCTION CO., INC.		138.00		5,796.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0006	**CONSTRUCTION - NHPP-030N(087)3P**				
0400	641 2110	MOBILIZATION	1.000	LSUM	
	Engineer's Estimate		**264,100.00**		**264,100.00**
1	SHERWOOD CONSTRUCTION CO., INC.		145,047.65		145,047.65
2	BECCO CONTRACTORS, INC.		365,000.00		365,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		301,205.00		301,205.00