Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087
J/P No.: 38563(04) **Project No.:** STP-239B(061)3P **Contract Time:**
38432(04) NHPP-033N(022)3P
38564(04) STP-240B(136)3P
County: LATIMER, LEFLORE
Description: RESURFACE (ASPHALT)
US-270/US-271/SH-2: AT MULTIPLE LOCATIONS IN DISTRICT II.
PROJECT LENGTH = 12.01 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Robinson Construction, LLC	3,830,186.88	70.43	100.00
2	APAC-CENTRAL, INC.	4,486,018.72	82.49	117.12
3	Forsgren, INC.	4,769,019.54	87.69	124.51
	Engineer's Estimate	5,438,518.50		
4	C-GAWF CONSTRUCTION, INC.	5,849,660.96	107.56	152.73

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STP-240B(136)3P**			
0010	407(A)7200	FOG SEAL	5,780.000	GAL
	Engineer's Estimate		**4.50**	**26,010.00**
1	Robinson Construction, LLC		2.80	16,184.00
2	APAC-CENTRAL, INC.		3.86	22,310.80
3	Forsgren, INC.		4.00	23,120.00
4	C-GAWF CONSTRUCTION, INC.		4.85	28,033.00
0020	407(B)7300	TACK COAT	7,995.000	GAL
	Engineer's Estimate		**4.00**	**31,980.00**
1	Robinson Construction, LLC		2.45	19,587.75
2	APAC-CENTRAL, INC.		3.41	27,262.95
3	Forsgren, INC.		4.00	31,980.00
4	C-GAWF CONSTRUCTION, INC.		4.85	38,775.75
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	12,013.000	TON
	Engineer's Estimate		**125.00**	**1,501,625.00**
1	Robinson Construction, LLC		95.45	1,146,640.85
2	APAC-CENTRAL, INC.		112.36	1,349,780.68
3	Forsgren, INC.		113.95	1,368,881.35
4	C-GAWF CONSTRUCTION, INC.		130.00	1,561,690.00
0040	412 3100	COLD MILLING PAVEMENT	106,595.000	SY
	Engineer's Estimate		**2.50**	**266,487.50**
1	Robinson Construction, LLC		1.35	143,903.25
2	APAC-CENTRAL, INC.		1.79	190,805.05
3	Forsgren, INC.		2.95	314,455.25
4	C-GAWF CONSTRUCTION, INC.		4.85	516,985.75

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC - STP-240B(136)3P**			
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	97,536.000	LF
	Engineer's Estimate		**0.50**	**48,768.00**
1	Robinson Construction, LLC		0.46	44,866.56
2	APAC-CENTRAL, INC.		0.18	17,556.48
3	Forsgren, INC.		0.47	45,841.92
4	C-GAWF CONSTRUCTION, INC.		0.57	55,595.52
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	134,228.000	LF
	Engineer's Estimate		**1.00**	**134,228.00**
1	Robinson Construction, LLC		0.62	83,221.36
2	APAC-CENTRAL, INC.		0.65	87,248.20
3	Forsgren, INC.		0.62	83,221.36
4	C-GAWF CONSTRUCTION, INC.		0.77	103,355.56
0070	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	48.000	LF
	Engineer's Estimate		**3.00**	**144.00**
1	Robinson Construction, LLC		21.00	1,008.00
2	APAC-CENTRAL, INC.		13.31	638.88
3	Forsgren, INC.		20.80	998.40
4	C-GAWF CONSTRUCTION, INC.		23.85	1,144.80

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC - STP-240B(136)3P					
0080	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	2.000	EA	
	Engineer's Estimate		**350.00**		**700.00**
1	Robinson Construction, LLC		204.00		408.00
2	APAC-CENTRAL, INC.		212.91		425.82
3	Forsgren, INC.		208.00		416.00
4	C-GAWF CONSTRUCTION, INC.		237.50		475.00
0090	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	1.000	EA	
	Engineer's Estimate		**1,000.00**		**1,000.00**
1	Robinson Construction, LLC		510.00		510.00
2	APAC-CENTRAL, INC.		1,543.60		1,543.60
3	Forsgren, INC.		520.00		520.00
4	C-GAWF CONSTRUCTION, INC.		585.00		585.00
0100	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	817.000	EA	
	Engineer's Estimate		**9.00**		**7,353.00**
1	Robinson Construction, LLC		2.05		1,674.85
2	APAC-CENTRAL, INC.		25.02		20,441.34
3	Forsgren, INC.		2.08		1,699.36
4	C-GAWF CONSTRUCTION, INC.		2.35		1,919.95
0110	880(A)6220	ARROW DISPLAY(TYPE C)	60.000	SD	
	Engineer's Estimate		**7.50**		**450.00**
1	Robinson Construction, LLC		1.02		61.20
2	APAC-CENTRAL, INC.		10.65		639.00
3	Forsgren, INC.		1.04		62.40
4	C-GAWF CONSTRUCTION, INC.		1.18		70.80
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	600.000	SD	
	Engineer's Estimate		**0.45**		**270.00**
1	Robinson Construction, LLC		1.02		612.00
2	APAC-CENTRAL, INC.		0.05		30.00
3	Forsgren, INC.		1.04		624.00
4	C-GAWF CONSTRUCTION, INC.		1.18		708.00
0130	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	540.000	SD	
	Engineer's Estimate		**2.00**		**1,080.00**
1	Robinson Construction, LLC		10.20		5,508.00
2	APAC-CENTRAL, INC.		6.39		3,450.60
3	Forsgren, INC.		10.40		5,616.00
4	C-GAWF CONSTRUCTION, INC.		11.85		6,399.00
0140	880(E)6607	WARNING LIGHTS(TYPE B)	300.000	SD	
	Engineer's Estimate		**2.00**		**600.00**
1	Robinson Construction, LLC		1.02		306.00
2	APAC-CENTRAL, INC.		7.08		2,124.00
3	Forsgren, INC.		1.04		312.00
4	C-GAWF CONSTRUCTION, INC.		1.18		354.00
0150	880(G)6805	CHANNELIZER CONES	19,008.000	SD	
	Engineer's Estimate		**0.50**		**9,504.00**
1	Robinson Construction, LLC		0.03		570.24
2	APAC-CENTRAL, INC.		0.02		380.16
3	Forsgren, INC.		0.02		380.16
4	C-GAWF CONSTRUCTION, INC.		0.03		570.24

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC - STP-240B(136)3P**		
0160	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	160.000	HOUR
	Engineer's Estimate		**77.00**	**12,320.00**
1	Robinson Construction, LLC		77.00	12,320.00
2	APAC-CENTRAL, INC.		77.00	12,320.00
3	Forsgren, INC.		77.00	12,320.00
4	C-GAWF CONSTRUCTION, INC.		77.00	12,320.00
0170	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	120.000	SD
	Engineer's Estimate		**20.00**	**2,400.00**
1	Robinson Construction, LLC		25.50	3,060.00
2	APAC-CENTRAL, INC.		9.58	1,149.60
3	Forsgren, INC.		26.00	3,120.00
4	C-GAWF CONSTRUCTION, INC.		32.00	3,840.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**ROADWAY - STP-239B(061)3P**		
0180	407(B)7300	TACK COAT	5,409.000	GAL
	Engineer's Estimate		**4.00**	**21,636.00**
1	Robinson Construction, LLC		2.80	15,145.20
2	APAC-CENTRAL, INC.		3.41	18,444.69
3	Forsgren, INC.		4.00	21,636.00
4	C-GAWF CONSTRUCTION, INC.		4.85	26,233.65
0190	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	8,086.000	TON
	Engineer's Estimate		**130.00**	**1,051,180.00**
1	Robinson Construction, LLC		104.00	840,944.00
2	APAC-CENTRAL, INC.		123.41	997,893.26
3	Forsgren, INC.		109.95	889,055.70
4	C-GAWF CONSTRUCTION, INC.		117.00	946,062.00
0200	412 3100	COLD MILLING PAVEMENT	72,119.000	SY
	Engineer's Estimate		**3.00**	**216,357.00**
1	Robinson Construction, LLC		1.45	104,572.55
2	APAC-CENTRAL, INC.		2.16	155,777.04
3	Forsgren, INC.		3.10	223,568.90
4	C-GAWF CONSTRUCTION, INC.		3.85	277,658.15

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**TRAFFIC - STP-239B(061)3P**		
0210	805(D)3528	(PL)REMOVE & RESET EXISTING SIGNS	2.000	EA
	Engineer's Estimate		**400.00**	**800.00**
1	Robinson Construction, LLC		204.00	408.00
2	APAC-CENTRAL, INC.		532.28	1,064.56
3	Forsgren, INC.		208.00	416.00
4	C-GAWF CONSTRUCTION, INC.		235.00	470.00

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**TRAFFIC - STP-239B(061)3P**				
0220	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	81,325.000	LF	
	Engineer's Estimate		**0.90**		**73,192.50**
1	Robinson Construction, LLC		0.62		50,421.50
2	APAC-CENTRAL, INC.		0.60		48,795.00
3	Forsgren, INC.		0.62		50,421.50
4	C-GAWF CONSTRUCTION, INC.		0.73		59,367.25
0230	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	522.000	LF	
	Engineer's Estimate		**15.00**		**7,830.00**
1	Robinson Construction, LLC		15.30		7,986.60
2	APAC-CENTRAL, INC.		12.77		6,665.94
3	Forsgren, INC.		15.60		8,143.20
4	C-GAWF CONSTRUCTION, INC.		17.75		9,265.50
0240	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	30.000	EA	
	Engineer's Estimate		**300.00**		**9,000.00**
1	Robinson Construction, LLC		153.00		4,590.00
2	APAC-CENTRAL, INC.		212.91		6,387.30
3	Forsgren, INC.		156.00		4,680.00
4	C-GAWF CONSTRUCTION, INC.		177.00		5,310.00
0250	856(B)8311	(SP) TRAFFIC STRIPE(PLURAL-COMP)(SYMBOLS)	1.000	EA	
	Engineer's Estimate		**300.00**		**300.00**
1	Robinson Construction, LLC		510.00		510.00
2	APAC-CENTRAL, INC.		1,543.60		1,543.60
3	Forsgren, INC.		520.00		520.00
4	C-GAWF CONSTRUCTION, INC.		585.00		585.00
0260	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	1.000	EA	
	Engineer's Estimate		**375.00**		**375.00**
1	Robinson Construction, LLC		153.00		153.00
2	APAC-CENTRAL, INC.		319.37		319.37
3	Forsgren, INC.		156.00		156.00
4	C-GAWF CONSTRUCTION, INC.		178.00		178.00
0280	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	750.000	SD	
	Engineer's Estimate		**0.40**		**300.00**
1	Robinson Construction, LLC		1.02		765.00
2	APAC-CENTRAL, INC.		0.69		517.50
3	Forsgren, INC.		1.04		780.00
4	C-GAWF CONSTRUCTION, INC.		1.17		877.50
0290	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	675.000	SD	
	Engineer's Estimate		**1.50**		**1,012.50**
1	Robinson Construction, LLC		10.20		6,885.00
2	APAC-CENTRAL, INC.		7.45		5,028.75
3	Forsgren, INC.		10.40		7,020.00
4	C-GAWF CONSTRUCTION, INC.		11.85		7,998.75
0300	880(B)6350	(SP) BUSINESS ACCESS SIGNS	750.000	SD	
	Engineer's Estimate		**2.00**		**1,500.00**
1	Robinson Construction, LLC		1.02		765.00
2	APAC-CENTRAL, INC.		0.02		15.00
3	Forsgren, INC.		1.04		780.00
4	C-GAWF CONSTRUCTION, INC.		1.18		885.00

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005 TRAFFIC - STP-239B(061)3P				
0310	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	20.000 SD	
	Engineer's Estimate		**0.75**	**15.00**
1	Robinson Construction, LLC		1.02	20.40
2	APAC-CENTRAL, INC.		0.02	0.40
3	Forsgren, INC.		1.04	20.80
4	C-GAWF CONSTRUCTION, INC.		1.18	23.60
0320	880(E)6607	WARNING LIGHTS(TYPE B)	375.000 SD	
	Engineer's Estimate		**2.00**	**750.00**
1	Robinson Construction, LLC		1.02	382.50
2	APAC-CENTRAL, INC.		6.12	2,295.00
3	Forsgren, INC.		1.04	390.00
4	C-GAWF CONSTRUCTION, INC.		1.18	442.50
0330	880(G)6805	CHANNELIZER CONES	23,760.000 SD	
	Engineer's Estimate		**0.45**	**10,692.00**
1	Robinson Construction, LLC		0.03	712.80
2	APAC-CENTRAL, INC.		0.02	475.20
3	Forsgren, INC.		0.02	475.20
4	C-GAWF CONSTRUCTION, INC.		0.03	712.80
0340	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	200.000 HOUR	
	Engineer's Estimate		**77.00**	**15,400.00**
1	Robinson Construction, LLC		77.00	15,400.00
2	APAC-CENTRAL, INC.		77.00	15,400.00
3	Forsgren, INC.		77.00	15,400.00
4	C-GAWF CONSTRUCTION, INC.		77.00	15,400.00
0350	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	300.000 SD	
	Engineer's Estimate		**20.00**	**6,000.00**
1	Robinson Construction, LLC		25.50	7,650.00
2	APAC-CENTRAL, INC.		10.65	3,195.00
3	Forsgren, INC.		26.00	7,800.00
4	C-GAWF CONSTRUCTION, INC.		29.75	8,925.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007 ROADWAY - NHPP-033N(022)3P				
0360	407(A)7200	FOG SEAL	2,621.000 GAL	
	Engineer's Estimate		**4.00**	**10,484.00**
1	Robinson Construction, LLC		2.80	7,338.80
2	APAC-CENTRAL, INC.		3.91	10,248.11
3	Forsgren, INC.		4.00	10,484.00
4	C-GAWF CONSTRUCTION, INC.		4.85	12,711.85
0370	407(B)7300	TACK COAT	6,536.000 GAL	
	Engineer's Estimate		**4.00**	**26,144.00**
1	Robinson Construction, LLC		2.45	16,013.20
2	APAC-CENTRAL, INC.		3.41	22,287.76
3	Forsgren, INC.		4.00	26,144.00
4	C-GAWF CONSTRUCTION, INC.		4.85	31,699.60

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0007	**ROADWAY - NHPP-033N(022)3P**				
0380	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	9,795.000	TON	
	Engineer's Estimate		**130.00**		**1,273,350.00**
1	Robinson Construction, LLC		97.55		955,502.25
2	APAC-CENTRAL, INC.		107.49		1,052,864.55
3	Forsgren, INC.		108.00		1,057,860.00
4	C-GAWF CONSTRUCTION, INC.		127.50		1,248,862.50
0390	412 3100	COLD MILLING PAVEMENT	87,128.000	SY	
	Engineer's Estimate		**2.75**		**239,602.00**
1	Robinson Construction, LLC		1.35		117,622.80
2	APAC-CENTRAL, INC.		1.64		142,889.92
3	Forsgren, INC.		2.65		230,889.20
4	C-GAWF CONSTRUCTION, INC.		4.85		422,570.80

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008	**TRAFFIC - NHPP-033N(022)3P**				
0400	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	24,828.000	LF	
	Engineer's Estimate		**0.50**		**12,414.00**
1	Robinson Construction, LLC		0.46		11,420.88
2	APAC-CENTRAL, INC.		0.32		7,944.96
3	Forsgren, INC.		0.47		11,669.16
4	C-GAWF CONSTRUCTION, INC.		0.73		18,124.44
0410	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	83,320.000	LF	
	Engineer's Estimate		**1.00**		**83,320.00**
1	Robinson Construction, LLC		0.62		51,658.40
2	APAC-CENTRAL, INC.		0.66		54,991.20
3	Forsgren, INC.		0.62		51,658.40
4	C-GAWF CONSTRUCTION, INC.		0.73		60,823.60
0420	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	14.000	LF	
	Engineer's Estimate		**3.00**		**42.00**
1	Robinson Construction, LLC		20.40		285.60
2	APAC-CENTRAL, INC.		12.77		178.78
3	Forsgren, INC.		20.80		291.20
4	C-GAWF CONSTRUCTION, INC.		23.75		332.50
0430	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	621.000	EA	
	Engineer's Estimate		**9.00**		**5,589.00**
1	Robinson Construction, LLC		2.04		1,266.84
2	APAC-CENTRAL, INC.		25.02		15,537.42
3	Forsgren, INC.		2.08		1,291.68
4	C-GAWF CONSTRUCTION, INC.		2.35		1,459.35
0440	880(A)6220	ARROW DISPLAY(TYPE C)	75.000	SD	
	Engineer's Estimate		**7.50**		**562.50**
1	Robinson Construction, LLC		20.40		1,530.00
2	APAC-CENTRAL, INC.		10.65		798.75
3	Forsgren, INC.		20.80		1,560.00
4	C-GAWF CONSTRUCTION, INC.		23.75		1,781.25

Letting Date: April 09, 2026, 10:30 A.M.
Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0008	**TRAFFIC - NHPP-033N(022)3P**				
0450	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	750.000	SD	
	Engineer's Estimate		**0.45**		**337.50**
1	Robinson Construction, LLC		1.02		765.00
2	APAC-CENTRAL, INC.		0.11		82.50
3	Forsgren, INC.		1.04		780.00
4	C-GAWF CONSTRUCTION, INC.		1.17		877.50
0460	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	675.000	SD	
	Engineer's Estimate		**2.00**		**1,350.00**
1	Robinson Construction, LLC		10.20		6,885.00
2	APAC-CENTRAL, INC.		7.45		5,028.75
3	Forsgren, INC.		10.40		7,020.00
4	C-GAWF CONSTRUCTION, INC.		11.85		7,998.75
0470	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	40.000	SD	
	Engineer's Estimate		**0.85**		**34.00**
1	Robinson Construction, LLC		1.02		40.80
2	APAC-CENTRAL, INC.		0.02		0.80
3	Forsgren, INC.		1.04		41.60
4	C-GAWF CONSTRUCTION, INC.		1.17		46.80
0480	880(E)6607	WARNING LIGHTS(TYPE B)	375.000	SD	
	Engineer's Estimate		**2.00**		**750.00**
1	Robinson Construction, LLC		1.02		382.50
2	APAC-CENTRAL, INC.		13.31		4,991.25
3	Forsgren, INC.		1.04		390.00
4	C-GAWF CONSTRUCTION, INC.		1.17		438.75
0490	880(G)6805	CHANNELIZER CONES	23,760.000	SD	
	Engineer's Estimate		**0.50**		**11,880.00**
1	Robinson Construction, LLC		0.87		20,671.20
2	APAC-CENTRAL, INC.		0.02		475.20
3	Forsgren, INC.		0.88		20,908.80
4	C-GAWF CONSTRUCTION, INC.		1.12		26,611.20
0500	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	200.000	HOUR	
	Engineer's Estimate		**77.00**		**15,400.00**
1	Robinson Construction, LLC		77.00		15,400.00
2	APAC-CENTRAL, INC.		77.00		15,400.00
3	Forsgren, INC.		77.00		15,400.00
4	C-GAWF CONSTRUCTION, INC.		77.00		15,400.00
0510	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	300.000	SD	
	Engineer's Estimate		**20.00**		**6,000.00**
1	Robinson Construction, LLC		25.50		7,650.00
2	APAC-CENTRAL, INC.		9.58		2,874.00
3	Forsgren, INC.		26.00		7,800.00
4	C-GAWF CONSTRUCTION, INC.		32.35		9,705.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0009	**CONSTRUCTION - NHPP-033N(022)3P**				

Letting Date: April 09, 2026, 10:30 A.M.

Call Order: 533 **Contract ID:** 260087

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**CONSTRUCTION - NHPP-033N(022)3P**		
0520	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**290,000.00**	**290,000.00**
1	Robinson Construction, LLC		78,000.00	78,000.00
2	APAC-CENTRAL, INC.		147,500.00	147,500.00
3	Forsgren, INC.		200,000.00	200,000.00
4	C-GAWF CONSTRUCTION, INC.		297,000.00	297,000.00