**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 260101
**J/P No.:** 38213(04) **Project No.:** STP-205C(142)3P **Contract Time:**
**County:** BECKHAM
**Description:** RESURFACE (ASPHALT)
SH-55: FROM THE SH-34 JUNCTION,
EXTEND EAST NEAR CARTER.
PROJECT LENGTH = 5.94 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | Caswell Contracting, Inc. | 1,964,032.07 | 86.49 | 100.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | 2,065,338.11 | 90.95 | 105.16 |
| | Engineer's Estimate | 2,270,899.42 | | |
| 3 | J&R Constructors Group | 2,636,641.31 | 116.11 | 134.25 |
| 4 | Overland Corporation | 2,668,672.15 | 117.52 | 135.88 |

**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 260101

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0010 | 407(C)7400 | (SP) POLYMER MOD. CATIONIC RAPID SET - 1S | 23,686.970 GAL | |
| | **Engineer's Estimate** | | **3.00** | **71,060.91** |
| 1 | Caswell Contracting, Inc. | | 3.44 | 81,483.18 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 3.06 | 72,482.13 |
| 3 | J&R Constructors Group | | 3.60 | 85,273.09 |
| 4 | Overland Corporation | | 3.25 | 76,982.65 |
| 0020 | 411(C)1400 | SUPERPAVE, TYPE S4(PG 76-28 OK) | 15,855.810 TON | |
| | **Engineer's Estimate** | | **130.00** | **2,061,255.30** |
| 1 | Caswell Contracting, Inc. | | 110.74 | 1,755,872.40 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 118.52 | 1,879,230.60 |
| 3 | J&R Constructors Group | | 153.00 | 2,425,938.93 |
| 4 | Overland Corporation | | 150.00 | 2,378,371.50 |
| 0030 | 412 3100 | COLD MILLING PAVEMENT | 3,811.470 SY | |
| | **Engineer's Estimate** | | **3.00** | **11,434.41** |
| 1 | Caswell Contracting, Inc. | | 3.65 | 13,911.87 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 3.51 | 13,378.26 |
| 3 | J&R Constructors Group | | 7.00 | 26,680.29 |
| 4 | Overland Corporation | | 14.50 | 55,266.32 |
| 0040 | 413(A)4210 | RUMBLE STRIP-CENTERLINE HMA-CON | 28,500.000 LF | |
| | **Engineer's Estimate** | | **0.40** | **11,400.00** |
| 1 | Caswell Contracting, Inc. | | 0.40 | 11,400.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.24 | 6,840.00 |
| 3 | J&R Constructors Group | | 0.35 | 9,975.00 |
| 4 | Overland Corporation | | 0.42 | 11,970.00 |
| 0050 | 413(B)4310 | RUMBLE STRIP-METHOD HMA-CYC | 56,000.000 LF | |
| | **Engineer's Estimate** | | **0.28** | **15,680.00** |
| 1 | Caswell Contracting, Inc. | | 0.23 | 12,880.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.21 | 11,760.00 |
| 3 | J&R Constructors Group | | 0.20 | 11,200.00 |
| 4 | Overland Corporation | | 0.34 | 19,040.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC SIGNING AND STRIPING** | | | | |
| 0060 | 856(A)8207 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE) | 101,000.000 LF | |
| | **Engineer's Estimate** | | **0.85** | **85,850.00** |
| 1 | Caswell Contracting, Inc. | | 0.67 | 67,670.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.66 | 66,660.00 |
| 3 | J&R Constructors Group | | 0.58 | 58,580.00 |
| 4 | Overland Corporation | | 0.60 | 60,600.00 |
| 0070 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 222.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **3,330.00** |
| 1 | Caswell Contracting, Inc. | | 12.71 | 2,821.62 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 12.00 | 2,664.00 |
| 3 | J&R Constructors Group | | 11.00 | 2,442.00 |
| 4 | Overland Corporation | | 11.40 | 2,530.80 |

**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 260101

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **TRAFFIC CONTROL** | | | | |
| 0080 | 857(E)9620 | (PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1 | 2,792.000 | EA | |
| | **Engineer's Estimate** | | **0.90** | | **2,512.80** |
| 1 | Caswell Contracting, Inc. | | 0.75 | | 2,094.00 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 0.61 | | 1,703.12 |
| 3 | J&R Constructors Group | | 1.00 | | 2,792.00 |
| 4 | Overland Corporation | | 1.00 | | 2,792.00 |
| 0090 | 880(J)7100 | (SP) CONSTRUCTION TRAFFIC CONTROL | 40.000 | SD | |
| | **Engineer's Estimate** | | **150.00** | | **6,000.00** |
| 1 | Caswell Contracting, Inc. | | 366.29 | | 14,651.60 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 225.00 | | 9,000.00 |
| 3 | J&R Constructors Group | | 317.00 | | 12,680.00 |
| 4 | Overland Corporation | | 1,500.00 | | 60,000.00 |
| 0100 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 108.000 | SD | |
| | **Engineer's Estimate** | | **22.00** | | **2,376.00** |
| 1 | Caswell Contracting, Inc. | | 11.55 | | 1,247.40 |
| 2 | CORNELL CONSTRUCTION COMPANY, INC. | | 15.00 | | 1,620.00 |
| 3 | J&R Constructors Group | | 10.00 | | 1,080.00 |
| 4 | Overland Corporation | | 10.36 | | 1,118.88 |