Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 625 **Contract ID:** 260106
J/P No.: 39177(04) **Project No.:** MC-240N(137)MD **Contract Time:**
County: LEFLORE
Description: RESURFACE (ASPHALT)
US-271: FROM THE US-59 JUNCTION, EXTEND EAST IN SPIRO.
PROJECT LENGTH = 11.800 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	4,991,633.75	76.09	100.00
2	McKenzie Asphalt, LLC	5,158,377.50	78.63	103.34
3	APAC-CENTRAL, INC.	5,456,869.24	83.18	109.32
4	Forsgren, INC.	5,492,560.00	83.73	110.04
5	Robinson Construction, LLC	5,572,204.25	84.94	111.63
6	EMERY SAPP & SONS, INC.	5,574,524.24	84.98	111.68

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 625 **Contract ID:** 260106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	407(A)7200	FOG SEAL	9,050.000	GAL
	Engineer's Estimate		**4.00**	**36,200.00**
1	C-GAWF CONSTRUCTION, INC.		3.75	33,937.50
2	McKenzie Asphalt, LLC		3.50	31,675.00
3	APAC-CENTRAL, INC.		3.85	34,842.50
4	Forsgren, INC.		3.25	29,412.50
5	Robinson Construction, LLC		3.05	27,602.50
6	EMERY SAPP & SONS, INC.		1.24	11,222.00
0020	407(B)7300	TACK COAT	30,300.000	GAL
	Engineer's Estimate		**5.00**	**151,500.00**
1	C-GAWF CONSTRUCTION, INC.		3.75	113,625.00
2	McKenzie Asphalt, LLC		3.50	106,050.00
3	APAC-CENTRAL, INC.		3.35	101,505.00
4	Forsgren, INC.		3.25	98,475.00
5	Robinson Construction, LLC		2.94	89,082.00
6	EMERY SAPP & SONS, INC.		3.67	111,201.00
0030	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	40,000.000	TON
	Engineer's Estimate		**120.00**	**4,800,000.00**
1	C-GAWF CONSTRUCTION, INC.		99.00	3,960,000.00
2	McKenzie Asphalt, LLC		104.87	4,194,800.00
3	APAC-CENTRAL, INC.		106.00	4,240,000.00
4	Forsgren, INC.		112.00	4,480,000.00
5	Robinson Construction, LLC		103.55	4,142,000.00
6	EMERY SAPP & SONS, INC.		117.32	4,692,800.00
0040	412 3100	COLD MILLING PAVEMENT	375,000.000	SY
	Engineer's Estimate		**3.00**	**1,125,000.00**
1	C-GAWF CONSTRUCTION, INC.		0.99	371,250.00
2	McKenzie Asphalt, LLC		1.15	431,250.00
3	APAC-CENTRAL, INC.		1.91	716,250.00
4	Forsgren, INC.		1.44	540,000.00
5	Robinson Construction, LLC		2.55	956,250.00
6	EMERY SAPP & SONS, INC.		1.19	446,250.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0050	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	48,000.000	LF
	Engineer's Estimate		**0.35**	**16,800.00**
1	C-GAWF CONSTRUCTION, INC.		0.25	12,000.00
2	McKenzie Asphalt, LLC		0.19	9,120.00
3	APAC-CENTRAL, INC.		0.23	11,040.00
4	Forsgren, INC.		0.23	11,040.00
5	Robinson Construction, LLC		0.23	11,040.00
6	EMERY SAPP & SONS, INC.		0.25	12,000.00

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 625 **Contract ID:** 260106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0060	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	224,000.000	LF	
	Engineer's Estimate		**1.00**		**224,000.00**
1	C-GAWF CONSTRUCTION, INC.		0.71		159,040.00
2	McKenzie Asphalt, LLC		0.65		145,600.00
3	APAC-CENTRAL, INC.		0.68		152,320.00
4	Forsgren, INC.		0.67		150,080.00
5	Robinson Construction, LLC		0.66		147,840.00
6	EMERY SAPP & SONS, INC.		0.75		168,000.00
0070	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	285.000	EA	
	Engineer's Estimate		**250.00**		**71,250.00**
1	C-GAWF CONSTRUCTION, INC.		110.00		31,350.00
2	McKenzie Asphalt, LLC		155.00		44,175.00
3	APAC-CENTRAL, INC.		104.88		29,890.80
4	Forsgren, INC.		103.50		29,497.50
5	Robinson Construction, LLC		101.00		28,785.00
6	EMERY SAPP & SONS, INC.		115.54		32,928.90
0080	856(B)8315	(SP) TRAFFIC STRIPE(PLURAL-COMP)(WORDS)	13.000	EA	
	Engineer's Estimate		**450.00**		**5,850.00**
1	C-GAWF CONSTRUCTION, INC.		110.00		1,430.00
2	McKenzie Asphalt, LLC		225.00		2,925.00
3	APAC-CENTRAL, INC.		104.88		1,363.44
4	Forsgren, INC.		103.50		1,345.50
5	Robinson Construction, LLC		101.00		1,313.00
6	EMERY SAPP & SONS, INC.		115.54		1,502.02
0090	857(E)9620	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-1	3,000.000	EA	
	Engineer's Estimate		**0.94**		**2,820.00**
1	C-GAWF CONSTRUCTION, INC.		1.10		3,300.00
2	McKenzie Asphalt, LLC		0.75		2,250.00
3	APAC-CENTRAL, INC.		1.75		5,250.00
4	Forsgren, INC.		1.04		3,120.00
5	Robinson Construction, LLC		1.01		3,030.00
6	EMERY SAPP & SONS, INC.		1.16		3,480.00
0100	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	1,570.000	EA	
	Engineer's Estimate		**9.00**		**14,130.00**
1	C-GAWF CONSTRUCTION, INC.		16.50		25,905.00
2	McKenzie Asphalt, LLC		26.50		41,605.00
3	APAC-CENTRAL, INC.		15.75		24,727.50
4	Forsgren, INC.		15.53		24,382.10
5	Robinson Construction, LLC		15.15		23,785.50
6	EMERY SAPP & SONS, INC.		17.33		27,208.10
0110	880(A)6220	ARROW DISPLAY(TYPE C)	180.000	SD	
	Engineer's Estimate		**15.00**		**2,700.00**
1	C-GAWF CONSTRUCTION, INC.		16.50		2,970.00
2	McKenzie Asphalt, LLC		10.00		1,800.00
3	APAC-CENTRAL, INC.		15.75		2,835.00
4	Forsgren, INC.		15.53		2,795.40
5	Robinson Construction, LLC		15.15		2,727.00
6	EMERY SAPP & SONS, INC.		17.33		3,119.40

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 625 **Contract ID:** 260106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0120	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,375.000	SD	
	Engineer's Estimate		**0.75**		**1,781.25**
1	C-GAWF CONSTRUCTION, INC.		0.55		1,306.25
2	McKenzie Asphalt, LLC		0.10		237.50
3	APAC-CENTRAL, INC.		0.52		1,235.00
4	Forsgren, INC.		0.52		1,235.00
5	Robinson Construction, LLC		0.51		1,211.25
6	EMERY SAPP & SONS, INC.		0.58		1,377.50
0130	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,000.000	SD	
	Engineer's Estimate		**1.10**		**4,400.00**
1	C-GAWF CONSTRUCTION, INC.		0.81		3,240.00
2	McKenzie Asphalt, LLC		2.25		9,000.00
3	APAC-CENTRAL, INC.		0.80		3,200.00
4	Forsgren, INC.		0.78		3,120.00
5	Robinson Construction, LLC		0.76		3,040.00
6	EMERY SAPP & SONS, INC.		0.87		3,480.00
0140	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	11,800.000	SD	
	Engineer's Estimate		**1.50**		**17,700.00**
1	C-GAWF CONSTRUCTION, INC.		1.10		12,980.00
2	McKenzie Asphalt, LLC		0.05		590.00
3	APAC-CENTRAL, INC.		1.05		12,390.00
4	Forsgren, INC.		1.04		12,272.00
5	Robinson Construction, LLC		1.01		11,918.00
6	EMERY SAPP & SONS, INC.		1.16		13,688.00
0150	880(B)6350	(SP) BUSINESS ACCESS SIGNS	500.000	SD	
	Engineer's Estimate		**2.00**		**1,000.00**
1	C-GAWF CONSTRUCTION, INC.		1.10		550.00
2	McKenzie Asphalt, LLC		1.00		500.00
3	APAC-CENTRAL, INC.		1.05		525.00
4	Forsgren, INC.		1.04		520.00
5	Robinson Construction, LLC		1.01		505.00
6	EMERY SAPP & SONS, INC.		1.16		580.00
0160	880(G)6805	CHANNELIZER CONES	50,000.000	SD	
	Engineer's Estimate		**0.50**		**25,000.00**
1	C-GAWF CONSTRUCTION, INC.		0.50		25,000.00
2	McKenzie Asphalt, LLC		0.10		5,000.00
3	APAC-CENTRAL, INC.		0.46		23,000.00
4	Forsgren, INC.		0.46		23,000.00
5	Robinson Construction, LLC		0.45		22,500.00
6	EMERY SAPP & SONS, INC.		0.51		25,500.00
0170	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	500.000	SD	
	Engineer's Estimate		**20.00**		**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		17.50		8,750.00
2	McKenzie Asphalt, LLC		12.00		6,000.00
3	APAC-CENTRAL, INC.		15.75		7,875.00
4	Forsgren, INC.		15.53		7,765.00
5	Robinson Construction, LLC		15.15		7,575.00
6	EMERY SAPP & SONS, INC.		17.33		8,665.00

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 625 **Contract ID:** 260106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**CONSTRUCTION**			
0180	641 2110	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	C-GAWF CONSTRUCTION, INC.		225,000.00	225,000.00
2	McKenzie Asphalt, LLC		125,800.00	125,800.00
3	APAC-CENTRAL, INC.		88,620.00	88,620.00
4	Forsgren, INC.		74,500.00	74,500.00
5	Robinson Construction, LLC		92,000.00	92,000.00
6	EMERY SAPP & SONS, INC.		11,522.32	11,522.32