Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107
J/P No.: 33744(04) **Project No.:** NHPPI-3500-(216)PM **Contract Time:**
County: MURRAY
Description: RESURFACE (ASPHALT)
I-35: FROM 5.4 MILES SOUTH OF THE US-77
INTERCHANGE, EXTEND NORTH NEAR DAVIS.
PROJECT LENGTH = 6.434 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Silver Star Construction Company, Inc.	8,849,162.00	99.02	100.00
	Engineer's Estimate	8,936,857.10		
2	Overland Corporation	9,426,488.36	105.48	106.52
3	Pavers, Inc.	9,493,876.55	106.23	107.29
4	THE CUMMINS CONSTRUCTION CO., INC.	9,729,120.59	108.87	109.94

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	405 5100	PERMEABLE FRICTION COURSE	9,986.000	TON
	Engineer's Estimate		**160.00**	**1,597,760.00**
1	Silver Star Construction Company, Inc.		160.00	1,597,760.00
2	Overland Corporation		162.00	1,617,732.00
3	Pavers, Inc.		150.00	1,497,900.00
4	THE CUMMINS CONSTRUCTION CO., INC.		163.75	1,635,207.50
0020	407(B)7300	TACK COAT	42,742.000	GAL
	Engineer's Estimate		**3.50**	**149,597.00**
1	Silver Star Construction Company, Inc.		3.00	128,226.00
2	Overland Corporation		3.45	147,459.90
3	Pavers, Inc.		3.50	149,597.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3.60	153,871.20
0030	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,569.000	TON
	Engineer's Estimate		**149.00**	**382,781.00**
1	Silver Star Construction Company, Inc.		117.00	300,573.00
2	Overland Corporation		139.00	357,091.00
3	Pavers, Inc.		180.00	462,420.00
4	THE CUMMINS CONSTRUCTION CO., INC.		139.22	357,656.18
0040	411(F)1700	STONE MATRIX ASPHALT	15,203.000	TON
	Engineer's Estimate		**135.00**	**2,052,405.00**
1	Silver Star Construction Company, Inc.		145.00	2,204,435.00
2	Overland Corporation		145.00	2,204,435.00
3	Pavers, Inc.		155.00	2,356,465.00
4	THE CUMMINS CONSTRUCTION CO., INC.		129.75	1,972,589.25
0050	411(I)2010	SUPERPAVE, TYPE S4(PATCH)(PG76-28OK)	830.000	TON
	Engineer's Estimate		**150.00**	**124,500.00**
1	Silver Star Construction Company, Inc.		180.00	149,400.00
2	Overland Corporation		250.00	207,500.00
3	Pavers, Inc.		180.00	149,400.00
4	THE CUMMINS CONSTRUCTION CO., INC.		215.75	179,072.50
0060	411(L)2433	BMD, TYPE B4 (PG 76-28 E)	20,290.000	TON
	Engineer's Estimate		**130.00**	**2,637,700.00**
1	Silver Star Construction Company, Inc.		136.00	2,759,440.00
2	Overland Corporation		143.75	2,916,687.50
3	Pavers, Inc.		140.00	2,840,600.00
4	THE CUMMINS CONSTRUCTION CO., INC.		144.35	2,928,861.50
0070	412 3100	COLD MILLING PAVEMENT	176,045.000	SY
	Engineer's Estimate		**3.00**	**528,135.00**
1	Silver Star Construction Company, Inc.		3.20	563,344.00
2	Overland Corporation		4.60	809,807.00
3	Pavers, Inc.		4.35	765,795.75
4	THE CUMMINS CONSTRUCTION CO., INC.		3.50	616,157.50
0080	518(C)0400	RAPID CURE JOINT SEALANT	178.000	LF
	Engineer's Estimate		**38.00**	**6,764.00**
1	Silver Star Construction Company, Inc.		30.00	5,340.00
2	Overland Corporation		28.00	4,984.00
3	Pavers, Inc.		185.00	32,930.00
4	THE CUMMINS CONSTRUCTION CO., INC.		36.00	6,408.00

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0090	518(D)0500	ELASTOMERIC MORTAR	51.000	CF	
	Engineer's Estimate		**500.00**		**25,500.00**
1	Silver Star Construction Company, Inc.		560.00		28,560.00
2	Overland Corporation		525.00		26,775.00
3	Pavers, Inc.		1,075.00		54,825.00
4	THE CUMMINS CONSTRUCTION CO., INC.		900.00		45,900.00
0100	619(B)6396	REMOVAL OF GUARDRAIL	9,022.000	LF	
	Engineer's Estimate		**4.55**		**41,050.10**
1	Silver Star Construction Company, Inc.		6.00		54,132.00
2	Overland Corporation		5.58		50,342.76
3	Pavers, Inc.		3.50		31,577.00
4	THE CUMMINS CONSTRUCTION CO., INC.		5.58		50,342.76
0110	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	7,938.000	LF	
	Engineer's Estimate		**30.00**		**238,140.00**
1	Silver Star Construction Company, Inc.		30.00		238,140.00
2	Overland Corporation		28.10		223,057.80
3	Pavers, Inc.		25.50		202,419.00
4	THE CUMMINS CONSTRUCTION CO., INC.		28.10		223,057.80
0120	623(F)1764	GUARDRAIL TRAIL END TURNDOWN (31")	6.000	EA	
	Engineer's Estimate		**1,700.00**		**10,200.00**
1	Silver Star Construction Company, Inc.		1,170.00		7,020.00
2	Overland Corporation		1,100.00		6,600.00
3	Pavers, Inc.		2,000.00		12,000.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1,100.00		6,600.00
0130	623(G)1820	GUARDRAIL END TREATMENT (31")	16.000	EA	
	Engineer's Estimate		**4,000.00**		**64,000.00**
1	Silver Star Construction Company, Inc.		4,200.00		67,200.00
2	Overland Corporation		3,950.00		63,200.00
3	Pavers, Inc.		3,450.00		55,200.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3,950.00		63,200.00
0140	623(I)2050	GUARDRAIL BRIDGE CONN-THRIE BEAM (31")	14.000	EA	
	Engineer's Estimate		**3,500.00**		**49,000.00**
1	Silver Star Construction Company, Inc.		4,100.00		57,400.00
2	Overland Corporation		3,850.00		53,900.00
3	Pavers, Inc.		3,300.00		46,200.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3,850.00		53,900.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC CONTROL					
0150	857(A)9205	CONSTRUCTION TRAFFIC STR.(PAINT)(6" WIDE)	162,000.000	LF	
	Engineer's Estimate		**0.20**		**32,400.00**
1	Silver Star Construction Company, Inc.		0.20		32,400.00
2	Overland Corporation		0.17		27,540.00
3	Pavers, Inc.		0.21		34,020.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.17		27,540.00

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0160	858(A)0216	PAVE.MARKERS CLASS A TYPE 2-A	5,295.000	EA	
	Engineer's Estimate		**8.00**		**42,360.00**
1	Silver Star Construction Company, Inc.		5.00		26,475.00
2	Overland Corporation		4.90		25,945.50
3	Pavers, Inc.		5.00		26,475.00
4	THE CUMMINS CONSTRUCTION CO., INC.		4.90		25,945.50
0170	858(A)0228	PAVE.MARKERS CLASS A TYPE 2-D	2,700.000	EA	
	Engineer's Estimate		**8.00**		**21,600.00**
1	Silver Star Construction Company, Inc.		2.00		5,400.00
2	Overland Corporation		4.90		13,230.00
3	Pavers, Inc.		5.00		13,500.00
4	THE CUMMINS CONSTRUCTION CO., INC.		4.90		13,230.00
0180	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	200.000	SD	
	Engineer's Estimate		**14.50**		**2,900.00**
1	Silver Star Construction Company, Inc.		11.00		2,200.00
2	Overland Corporation		10.00		2,000.00
3	Pavers, Inc.		25.00		5,000.00
4	THE CUMMINS CONSTRUCTION CO., INC.		10.00		2,000.00
0190	880(A)6220	ARROW DISPLAY(TYPE C)	90.000	SD	
	Engineer's Estimate		**8.00**		**720.00**
1	Silver Star Construction Company, Inc.		6.00		540.00
2	Overland Corporation		5.00		450.00
3	Pavers, Inc.		75.00		6,750.00
4	THE CUMMINS CONSTRUCTION CO., INC.		5.00		450.00
0200	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	990.000	SD	
	Engineer's Estimate		**1.50**		**1,485.00**
1	Silver Star Construction Company, Inc.		1.00		990.00
2	Overland Corporation		0.10		99.00
3	Pavers, Inc.		1.00		990.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.10		99.00
0210	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	720.000	SD	
	Engineer's Estimate		**1.70**		**1,224.00**
1	Silver Star Construction Company, Inc.		1.00		720.00
2	Overland Corporation		0.10		72.00
3	Pavers, Inc.		1.00		720.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.10		72.00
0220	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,530.000	SD	
	Engineer's Estimate		**2.00**		**3,060.00**
1	Silver Star Construction Company, Inc.		1.00		1,530.00
2	Overland Corporation		0.10		153.00
3	Pavers, Inc.		2.50		3,825.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.10		153.00
0230	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	630.000	SD	
	Engineer's Estimate		**1.20**		**756.00**
1	Silver Star Construction Company, Inc.		0.10		63.00
2	Overland Corporation		0.02		12.60
3	Pavers, Inc.		4.00		2,520.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.02		12.60

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC CONTROL**				
0240	880(E)6607	WARNING LIGHTS(TYPE B)	1,710.000	SD	
	Engineer's Estimate		**1.00**		**1,710.00**
1	Silver Star Construction Company, Inc.		1.00		1,710.00
2	Overland Corporation		0.25		427.50
3	Pavers, Inc.		2.50		4,275.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.25		427.50
0250	880(E)6610	WARNING LIGHTS(TYPE C)	11,880.000	SD	
	Engineer's Estimate		**0.20**		**2,376.00**
1	Silver Star Construction Company, Inc.		0.10		1,188.00
2	Overland Corporation		0.05		594.00
3	Pavers, Inc.		0.10		1,188.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.05		594.00
0260	880(E)6616	WARNING LIGHTS(TYPE D)	9,900.000	SD	
	Engineer's Estimate		**0.60**		**5,940.00**
1	Silver Star Construction Company, Inc.		0.05		495.00
2	Overland Corporation		0.02		198.00
3	Pavers, Inc.		0.25		2,475.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.02		198.00
0270	880(F)6700	DRUMS	9,900.000	SD	
	Engineer's Estimate		**0.50**		**4,950.00**
1	Silver Star Construction Company, Inc.		0.05		495.00
2	Overland Corporation		0.02		198.00
3	Pavers, Inc.		0.25		2,475.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.02		198.00
0280	880(G)6805	CHANNELIZER CONES	11,880.000	SD	
	Engineer's Estimate		**1.15**		**13,662.00**
1	Silver Star Construction Company, Inc.		2.00		23,760.00
2	Overland Corporation		1.40		16,632.00
3	Pavers, Inc.		0.75		8,910.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1.40		16,632.00
0290	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	750.000	HOUR	
	Engineer's Estimate		**77.00**		**57,750.00**
1	Silver Star Construction Company, Inc.		77.00		57,750.00
2	Overland Corporation		77.00		57,750.00
3	Pavers, Inc.		77.00		57,750.00
4	THE CUMMINS CONSTRUCTION CO., INC.		77.00		57,750.00
0300	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	208.000	SD	
	Engineer's Estimate		**22.00**		**4,576.00**
1	Silver Star Construction Company, Inc.		9.00		1,872.00
2	Overland Corporation		8.00		1,664.00
3	Pavers, Inc.		25.00		5,200.00
4	THE CUMMINS CONSTRUCTION CO., INC.		8.00		1,664.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			

Letting Date: April 16, 2026, 10:30 A.M.
Call Order: 630 **Contract ID:** 260107

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC SIGNING AND STRIPING**			
0310	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	70,520.000	LF
	Engineer's Estimate		**0.30**	**21,156.00**
1	Silver Star Construction Company, Inc.		0.20	14,104.00
2	Overland Corporation		0.29	20,450.80
3	Pavers, Inc.		0.24	16,924.80
4	THE CUMMINS CONSTRUCTION CO., INC.		0.19	13,398.80
0320	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	110,000.000	LF
	Engineer's Estimate		**0.90**	**99,000.00**
1	Silver Star Construction Company, Inc.		0.55	60,500.00
2	Overland Corporation		0.50	55,000.00
3	Pavers, Inc.		0.78	85,800.00
4	THE CUMMINS CONSTRUCTION CO., INC.		0.50	55,000.00
0330	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	7,000.000	LF
	Engineer's Estimate		**2.10**	**14,700.00**
1	Silver Star Construction Company, Inc.		4.00	28,000.00
2	Overland Corporation		3.50	24,500.00
3	Pavers, Inc.		3.25	22,750.00
4	THE CUMMINS CONSTRUCTION CO., INC.		3.50	24,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0340	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**155,000.00**	**155,000.00**
1	Silver Star Construction Company, Inc.		10,000.00	10,000.00
2	Overland Corporation		50,000.00	50,000.00
3	Pavers, Inc.		35,000.00	35,000.00
4	THE CUMMINS CONSTRUCTION CO., INC.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			
0350	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**542,000.00**	**542,000.00**
1	Silver Star Construction Company, Inc.		418,000.00	418,000.00
2	Overland Corporation		440,000.00	440,000.00
3	Pavers, Inc.		500,000.00	500,000.00
4	THE CUMMINS CONSTRUCTION CO., INC.		1,176,432.00	1,176,432.00