Proposal:260128 **Let Date:**May 14, 2026 **Call Order:**800
J/P Num:35775(04) **Proj. Num:**STP-204B(066)PM
Counties:BEAVER
Description:INTERSECTION MODIFICATION
US-83: AT THE INTERSECTION OF SH-3, NEAR HARDESTY.
PROJECT LENGTH = 0.423 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,759.000	CY
0030	202(D)2500	UNCLASSIFIED BORROW	500.000	CY
0040	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
0050	221(B)2300	TEMPORARY SILT FENCE	2,268.000	LF
0060	221(E)2600	TEMPORARY SILT DIKE	588.000	LF
0070	230(A)7200	SOLID SLAB SODDING	6,681.000	SY
0080	233(A)0200	VEGETATIVE MULCHING	4.020	AC
0090	241 3100	MOWING	1.270	AC
0100	307(K)4200	STABILIZED SUBGRADE	18,963.240	SY
0120	407(B)7300	TACK COAT	915.940	GAL
0130	408 8100	PRIME COAT	8,399.130	GAL
0140	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	3,654.760	TON
0150	411(C)1400	SUPERPAVE, TYPE S4(PG 76-28 OK)	670.670	TON
0160	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	427.030	TON
0170	412 3100	COLD MILLING PAVEMENT	9,800.680	SY
0180	414(A)5200	P.C.CONCRETE PAVEMENT(PLACEMENT)	4,401.190	SY
0190	414(B)5300	DOWEL JOINTED P.C.C.PAVT.(PLACEMENT)	9,869.330	SY
0200	414(G)5800	P.C. CONCRETE FOR PAVEMENT	4,360.620	CY
0210	609(A)4250	CONC.CURB(6" MNTBLE-INTEGRAL)	142.000	LF
0220	610(B)5310	6" CONCRETE DRIVEWAY	2,875.000	SY
0230	610(C)5410	6" CONCRETE DIVIDING STRIP	56.040	SY
0240	613(B)5604	21" X 15" CORR. GALV. STEEL PIPE ARCH	1,091.000	LF
0250	613(M)6960	TYPE A4 CULVERT END TREATMENT	22.000	EA
0260	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	309.000	SY
0270	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	16,817.000	SY
0280	619(B)6400	REMOVAL OF CURB	1,037.000	LF
0290	619(B)6440	REMOVAL OF EXISTING PIPE	693.000	LF
0002	TRAFFIC SIGNING AND STRIPING			
0300	413(D)4500	RUMBLE STRIP METHOD PCC-CYC GROUP	6.000	EAGP
0310	804(A)2200	STRUCTURAL CONCRETE	13.260	CY
0320	804(B)2300	REINFORCING STEEL	1,994.000	LB
0330	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	70.000	EA
0340	850(A)1200	SHEET ALUMINUM SIGNS	700.000	SF
0350	850(B)1310	EXTRUDED ALUMINUM PANEL SIGNS	230.500	SF
0360	851(A)2200	4"@13 GALV.STL.WD.FLANGE BM.POST	123.000	LF
0370	851(B)2315	3"@7.58 GALV.STL.PIPE POST	673.000	LF
0380	851(C)2415	2" SQUARE TUBE POST	252.500	LF
0390	851(C)2430	2 1/2" SQUARE TUBE POST	185.000	LF
0400	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	17,037.000	LF
0410	856(A)8211	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(8" WIDE)	560.000	LF
0420	856(A)8215	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(12" WIDE)	2,685.000	LF
0430	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	59.000	LF
0440	856(B)8303	(SP) TRAF.STR.(PLURAL-COMPONENT)(SYM,WRD,ETC)	12.000	EA
0450	890 1110	(PL)TRAFFIC ITEMS	10.000	EA

Proposal:260128 **Let Date:**May 14, 2026 **Call Order:**800
J/P Num:35775(04) **Proj. Num:**STP-204B(066)PM
Counties:BEAVER
Description:INTERSECTION MODIFICATION
US-83: AT THE INTERSECTION OF SH-3, NEAR HARDESTY.
PROJECT LENGTH = 0.423 MILES

Line #		Item Description	Quantity	Unit
0003	TRAFFIC LIGHTING			
0460	802(B)0324	2" PVC SCH.40 PLASTIC CONDUIT TRENCHED	645.000	LF
0470	803(A)1210	PULL BOX(SIZE I)	9.000	EA
0480	804(A)2200	STRUCTURAL CONCRETE	7.000	CY
0490	804(B)2300	REINFORCING STEEL	1,136.000	LB
0500	805(A)3256	(PL)REMOVAL OF TRAFFIC SIGNAL EQUIPMENT	1.000	LSUM
0510	806(D)4616	40' MTG.HT.HL.PTP.(G.STL.)	4.000	EA
0520	807 5100	BREAKAWAY BASE	4.000	EA
0530	809(A)7200	ROADWAY LUMINAIRE	4.000	EA
0540	811 9115	1/C NO.4 ELECT.COND.	1,450.000	LF
0550	811 9130	1/C NO.10 ELECT.COND.	500.000	LF
0004	TRAFFIC CONTROL			
0560	413(E)4600	(PL)RUMBLE STRIP-TEMPORARY	1,080.000	SD
0570	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	1,000.000	LF
0580	857(C)9400	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	79,648.000	LF
0590	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	8,373.000	EA
0600	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	23,251.000	LF
0610	857(F)9710	PAVEMENT MARKING REMOVAL(ARROWS)	8.000	EA
0620	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	260.000	SD
0630	880(A)6220	ARROW DISPLAY(TYPE C)	390.000	SD
0640	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	16,236.000	SD
0650	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	17,490.000	SD
0660	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	21,252.000	SD
0670	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	5,643.000	SD
0680	880(E)6607	WARNING LIGHTS(TYPE B)	9,504.000	SD
0690	880(E)6610	WARNING LIGHTS(TYPE C)	43,395.000	SD
0700	880(F)6700	DRUMS	43,395.000	SD
0710	880(G)6805	CHANNELIZER CONES	29,667.000	SD
0720	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	320.000	HOUR
0730	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	1,136.000	SD
0005	STAKING			
0740	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0006	CONSTRUCTION			
0750	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
0760	641 2110	MOBILIZATION	1.000	LSUM