**Proposal:**260131 **Let Date:**August 20, 2026 **Call Order:**625
**J/P Num:**38037(04) **Proj. Num:**TAP-255C(719)AG
**Counties:**OKLAHOMA
**Description:**PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION)
OKC STOCKYARDS TRAIL: FROM THE INTERSECTION OF S AGNEW AVE,
EXTEND NORTHEAST NEAR WHEELER PARK IN THE CITY
OF OKLAHOMA CITY.
PROJECT LENGTH = 1.473 MILES

| Line # | | Item Description | Quantity | Unit |
|---|---|---|---|---|
| **0001** | ROADWAY | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 7,949.140 | CY |
| 0030 | 202(D)2500 | UNCLASSIFIED BORROW | 5,937.900 | CY |
| 0040 | 202(F)2700 | EMBANKMENTS | 7,898.000 | CY |
| 0050 | 221(B)2300 | TEMPORARY SILT FENCE | 13,021.000 | LF |
| 0060 | 221(C)2400 | TEMPORARY SEDIMENT FILTER | 45.000 | EA |
| 0070 | 230(A)7200 | SOLID SLAB SODDING | 24,000.000 | SY |
| 0080 | 231(E)8600 | (PL) LANDSCAPING | 1.000 | LSUM |
| 0090 | 303(A)1200 | AGGREGATE BASE TYPE A | 1,842.000 | CY |
| 0100 | 310(B)5300 | SUBGRADE, METHOD B | 10,838.000 | SY |
| 0110 | 325 0100 | SEPARATOR FABRIC | 11,184.000 | SY |
| 0120 | 414(A)5200 | P.C.CONCRETE PAVEMENT(PLACEMENT) | 9,586.000 | SY |
| 0130 | 509(B)0300 | CLASS A CONCRETE | 1,864.000 | CY |
| 0140 | 509(D)0500 | CLASS C CONCRETE | 50.000 | CY |
| 0150 | 601(B)1200 | TYPE I PLAIN RIPRAP WITH FILTER BLANKET | 27.000 | TON |
| 0160 | 609(A)4230 | CONC.CURB(6" BARRIER-INTEGRAL) | 143.000 | LF |
| 0170 | 610(B)5300 | 6" CONCRETE DRIVEWAY (H.E.S.) | 241.000 | SY |
| 0180 | 610(I)6000 | TACTILE WARNING DEVICE-NEW | 305.000 | SF |
| 0190 | 611(K)1220 | RPLC DROP INLET GRATE (SMD-TYPE 1) | 2.000 | EA |
| 0200 | 613(A)5208 | 18" R.C.PIPE CLASS III | 65.000 | LF |
| 0210 | 613(A)5350 | 22" X 13" R.C.PIPE ARCH CLASS A-III | 150.000 | LF |
| 0220 | 613(A)5358 | 28" X 18" R.C.PIPE ARCH CLASS A-III | 44.000 | LF |
| 0230 | 613(L)6612 | 22" X 13" PREFAB. CULVERT END SEC., ARCH | 16.000 | EA |
| 0240 | 613(L)6620 | 28" X 18" PREFAB. CULVERT END SEC., ARCH | 4.000 | EA |
| 0250 | 613(L)6708 | 18" PREFAB. CULVERT END SEC., ROUND | 2.000 | EA |
| 0260 | 619(B)6380 | REMOVAL OF CONCRETE DRIVEWAY | 241.000 | SY |
| 0270 | 619(C)6600 | SAWING PAVEMENT | 161.000 | LF |
| 0280 | 622(A)0200 | PIPE RAILING | 120.000 | LF |
| 0290 | 631(A)9210 | (SP)REMOVABLE BOLLARD | 2.000 | EA |

**Proposal:**260131 **Let Date:**August 20, 2026 **Call Order:**625
**J/P Num:**38037(04) **Proj. Num:**TAP-255C(719)AG
**Counties:**OKLAHOMA
**Description:**PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION)
OKC STOCKYARDS TRAIL: FROM THE INTERSECTION OF S AGNEW AVE,
EXTEND NORTHEAST NEAR WHEELER PARK IN THE CITY
OF OKLAHOMA CITY.
PROJECT LENGTH = 1.473 MILES

| Line # | | Item Description | Quantity | Unit |
|---|---|---|---|---|
| **0002** | BRIDGE | | | |
| 0300 | 202(A)2210 | UNCLASSIFIED EXCAVATION | 60.000 | CY |
| 0310 | 501(D)1500 | UNCLASSIFIED BACKFILL | 14.000 | CY |
| 0320 | 501(G)1800 | CLSM BACKFILL | 14.000 | CY |
| 0330 | 504(A)5200 | APPROACH SLAB | 36.000 | SY |
| 0340 | 504(F)5610 | DECORATIVE HANDRAILING | 1,210.600 | LF |
| 0350 | 506(A)7200 | STRUCTURAL STEEL | 6,760.000 | LB |
| 0360 | 509 0100 | SPECIAL CONCRETE FINISH | 544.000 | SY |
| 0370 | 509(A)0210 | CLASS AA CONCRETE | 227.300 | CY |
| 0380 | 510(D)1500 | GRAFFITI TREATMENT | 11,844.000 | SF |
| 0390 | 511(B)2310 | EPOXY COATED REINFORCING STEEL | 33,560.000 | LB |
| 0400 | 512(A)3200 | PAINTING EXISTING STRUCTURES | 1.000 | LSUM |
| 0410 | 512(B)3300 | COLLECTION AND HANDLING OF WASTE | 1.000 | LSUM |
| 0420 | 515(A)7200 | WATER REPELLENT (VISUALLY INSPECTED) | 1,965.000 | SY |
| 0430 | 518(B)0310 | EXPANSION JOINT SYSTEM | 184.300 | LF |
| 0440 | 518(J)0800 | PREFORMED SILICONE FOAM JOINTS | 184.300 | LF |
| 0450 | 520(A)1200 | PREPARATION OF CRACKS, ABOVE WATER | 140.000 | LF |
| 0460 | 520(C)1400 | EPOXY RESIN, ABOVE WATER | 11.200 | GAL |
| 0470 | 540 8128 | (PL)REPAIR BRIDGE ITEM (TYPE A) | 50.000 | SY |
| 0480 | 540 8140 | (PL)REPAIR BRIDGE ITEM (TYPE B) | 2.200 | LF |
| 0490 | 619(B)6304 | REMOVAL OF BRIDGE ITEMS | 1.000 | LSUM |
| **0003** | TRAFFIC | | | |
| 0500 | 802(B)0324 | 2" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 95.000 | LF |
| 0510 | 802(B)0328 | 3" PVC SCH.40 PLASTIC CONDUIT BORED | 160.000 | LF |
| 0520 | 802(B)0332 | 3" PVC SCH.40 PLASTIC CONDUIT TRENCHED | 20.000 | LF |
| 0530 | 803(A)1220 | PULL BOX(SIZE II) | 3.000 | EA |
| 0540 | 804(A)2200 | STRUCTURAL CONCRETE | 8.000 | CY |
| 0550 | 804(B)2300 | REINFORCING STEEL | 975.000 | LB |
| 0560 | 806(A)4244 | 32'MH POLE,30'TS & 10'LMA(G.STL.) | 1.000 | EA |
| 0570 | 806(B)4408 | 10' MTG.HT.TS PED.POLE(G.STL.) | 7.000 | EA |
| 0590 | 811 9130 | 1/C NO.10 ELECT.COND. | 264.000 | LF |
| 0600 | 830 2100 | PEDESTRIAN PUSH BUTTON | 8.000 | EA |
| 0610 | 831 3116 | 1WAY2SEC.ADJ.PED.SIG.HD.S-20 | 8.000 | EA |
| 0620 | 831 3120 | 1WAY3SEC.ADJ.SIG.HD.S-6 | 2.000 | EA |
| 0625 | 834(A)6200 | 2/C TRAFFIC SIGNAL ELECTRICAL CABLE | 188.000 | LF |
| 0630 | 834(A)6205 | 5/C TRAFFIC SIGNAL ELECTRICAL CABLE | 1,040.000 | LF |
| 0640 | 834(A)6235 | 21/C TRAFFIC SIGNAL ELECTRICAL CABLE | 100.000 | LF |
| 0650 | 850(A)1200 | SHEET ALUMINUM SIGNS | 74.000 | SF |
| 0660 | 851(C)2415 | 2" SQUARE TUBE POST | 96.000 | LF |
| 0670 | 856(A)8203 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE) | 1,835.000 | LF |
| 0680 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 396.000 | LF |
| 0690 | 880(J)7100 | (SP) CONSTRUCTION TRAFFIC CONTROL | 50.000 | SD |

**Proposal:**260131 **Let Date:**August 20, 2026 **Call Order:**625
**J/P Num:**38037(04) **Proj. Num:**TAP-255C(719)AG
**Counties:**OKLAHOMA
**Description:**PEDESTRIAN IMPROVEMENTS (TRAIL CONSTRUCTION)
OKC STOCKYARDS TRAIL: FROM THE INTERSECTION OF S AGNEW AVE,
EXTEND NORTHEAST NEAR WHEELER PARK IN THE CITY
OF OKLAHOMA CITY.
PROJECT LENGTH = 1.473 MILES

| Line # | | Item Description | Quantity | Unit |
|---|---|---|---|---|
| **0005** | LIGHTING | | | |
| 0700 | 806(C)4536 | POWDER COAT LIGHTING POLE | 8.000 | EA |
| 0710 | 809(A)7200 | ROADWAY LUMINAIRE | 8.000 | EA |
| **0007** | STAKING | | | |
| 0720 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 | LSUM |
| **0008** | CONSTRUCTION | | | |
| 0730 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 | LSUM |
| 0740 | 641 2100 | MOBILIZATION | 1.000 | LSUM |