**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 676 **Contract ID:** 260136
**J/P No.:** 36172(04) **Project No.:** MC-221C(083)MD **Contract Time:**
**County:** DELAWARE
**Description:** RESURFACE (ASPHALT)
SH-116: FROM 4.2 MILES EAST OF THE US-59 JUNCTION, EXTEND EAST NEAR COLCORD.
PROJECT LENGTH = 7.32 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | EMERY SAPP & SONS, INC. | 1,897,592.69 | 85.95 | 100.00 |
| 2 | APAC-CENTRAL, INC. | 2,120,000.00 | 96.02 | 111.72 |
| | Engineer's Estimate | 2,207,853.82 | | |
| 3 | McKenzie Asphalt, LLC | 2,245,357.74 | 101.70 | 118.33 |
| 4 | BECCO CONTRACTORS, INC. | 2,287,000.00 | 103.58 | 120.52 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | 2,351,115.22 | 106.49 | 123.90 |
| 6 | Robinson Construction, LLC | 2,471,400.88 | 111.94 | 130.24 |

**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 676 **Contract ID:** 260136

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0010 | 303(A)1200 | AGGREGATE BASE TYPE A | 1,344.000 | CY | |
| | **Engineer's Estimate** | | **65.00** | | **87,360.00** |
| 1 | EMERY SAPP & SONS, INC. | | 67.84 | | 91,176.96 |
| 2 | APAC-CENTRAL, INC. | | 70.00 | | 94,080.00 |
| 3 | McKenzie Asphalt, LLC | | 67.00 | | 90,048.00 |
| 4 | BECCO CONTRACTORS, INC. | | 35.00 | | 47,040.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 75.55 | | 101,539.20 |
| 6 | Robinson Construction, LLC | | 92.00 | | 123,648.00 |
| 0020 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 50.000 | TON | |
| | **Engineer's Estimate** | | **30.00** | | **1,500.00** |
| 1 | EMERY SAPP & SONS, INC. | | 42.51 | | 2,125.50 |
| 2 | APAC-CENTRAL, INC. | | 70.00 | | 3,500.00 |
| 3 | McKenzie Asphalt, LLC | | 500.00 | | 25,000.00 |
| 4 | BECCO CONTRACTORS, INC. | | 30.00 | | 1,500.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 69.51 | | 3,475.50 |
| 6 | Robinson Construction, LLC | | 38.00 | | 1,900.00 |
| 0030 | 407(C)7500 | NT TACK MATERIAL | 8,014.000 | GAL | |
| | **Engineer's Estimate** | | **7.00** | | **56,098.00** |
| 1 | EMERY SAPP & SONS, INC. | | 5.07 | | 40,630.98 |
| 2 | APAC-CENTRAL, INC. | | 4.00 | | 32,056.00 |
| 3 | McKenzie Asphalt, LLC | | 4.98 | | 39,909.72 |
| 4 | BECCO CONTRACTORS, INC. | | 4.00 | | 32,056.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 5.66 | | 45,359.24 |
| 6 | Robinson Construction, LLC | | 3.25 | | 26,045.50 |
| 0040 | 411(C)1420 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 11,862.000 | TON | |
| | **Engineer's Estimate** | | **111.00** | | **1,316,682.00** |
| 1 | EMERY SAPP & SONS, INC. | | 108.04 | | 1,281,570.48 |
| 2 | APAC-CENTRAL, INC. | | 120.00 | | 1,423,440.00 |
| 3 | McKenzie Asphalt, LLC | | 124.00 | | 1,470,888.00 |
| 4 | BECCO CONTRACTORS, INC. | | 125.00 | | 1,482,750.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 132.96 | | 1,577,171.52 |
| 6 | Robinson Construction, LLC | | 122.00 | | 1,447,164.00 |
| 0050 | 411(H)1900 | SUPERPAVE, TYPE S3(PATCH)(PG64-22OK) | 1,008.000 | TON | |
| | **Engineer's Estimate** | | **157.00** | | **158,256.00** |
| 1 | EMERY SAPP & SONS, INC. | | 108.19 | | 109,055.52 |
| 2 | APAC-CENTRAL, INC. | | 120.00 | | 120,960.00 |
| 3 | McKenzie Asphalt, LLC | | 200.00 | | 201,600.00 |
| 4 | BECCO CONTRACTORS, INC. | | 85.00 | | 85,680.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 134.66 | | 135,737.28 |
| 6 | Robinson Construction, LLC | | 172.00 | | 173,376.00 |
| 0060 | 412 3100 | COLD MILLING PAVEMENT | 105,374.000 | SY | |
| | **Engineer's Estimate** | | **3.00** | | **316,122.00** |
| 1 | EMERY SAPP & SONS, INC. | | 0.89 | | 93,782.86 |
| 2 | APAC-CENTRAL, INC. | | 2.60 | | 273,972.40 |
| 3 | McKenzie Asphalt, LLC | | 2.10 | | 221,285.40 |
| 4 | BECCO CONTRACTORS, INC. | | 3.00 | | 316,122.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 2.44 | | 257,112.56 |
| 6 | Robinson Construction, LLC | | 4.10 | | 432,033.40 |

**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 676 **Contract ID:** 260136

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0070 | 413(A)4210 | RUMBLE STRIP-CENTERLINE HMA-CON | 34,676.000 | LF | |
| | **Engineer's Estimate** | | **0.40** | | **13,870.40** |
| 1 | EMERY SAPP & SONS, INC. | | 0.52 | | 18,031.52 |
| 2 | APAC-CENTRAL, INC. | | 0.18 | | 6,241.68 |
| 3 | McKenzie Asphalt, LLC | | 0.18 | | 6,241.68 |
| 4 | BECCO CONTRACTORS, INC. | | 0.50 | | 17,338.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.32 | | 11,096.32 |
| 6 | Robinson Construction, LLC | | 0.32 | | 11,096.32 |

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0080 | 856(A)8207 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE) | 135,300.000 | LF | |
| | **Engineer's Estimate** | | **0.74** | | **100,122.00** |
| 1 | EMERY SAPP & SONS, INC. | | 1.39 | | 188,067.00 |
| 2 | APAC-CENTRAL, INC. | | 0.70 | | 94,710.00 |
| 3 | McKenzie Asphalt, LLC | | 0.70 | | 94,710.00 |
| 4 | BECCO CONTRACTORS, INC. | | 0.60 | | 81,180.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.60 | | 81,180.00 |
| 6 | Robinson Construction, LLC | | 0.60 | | 81,180.00 |
| 0090 | 856(A)8219 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE) | 240.000 | LF | |
| | **Engineer's Estimate** | | **16.00** | | **3,840.00** |
| 1 | EMERY SAPP & SONS, INC. | | 32.14 | | 7,713.60 |
| 2 | APAC-CENTRAL, INC. | | 20.00 | | 4,800.00 |
| 3 | McKenzie Asphalt, LLC | | 20.00 | | 4,800.00 |
| 4 | BECCO CONTRACTORS, INC. | | 10.00 | | 2,400.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 9.83 | | 2,359.20 |
| 6 | Robinson Construction, LLC | | 9.90 | | 2,376.00 |
| 0100 | 880(A)6220 | ARROW DISPLAY(TYPE C) | 7.000 | SD | |
| | **Engineer's Estimate** | | **10.00** | | **70.00** |
| 1 | EMERY SAPP & SONS, INC. | | 6.65 | | 46.55 |
| 2 | APAC-CENTRAL, INC. | | 5.00 | | 35.00 |
| 3 | McKenzie Asphalt, LLC | | 5.00 | | 35.00 |
| 4 | BECCO CONTRACTORS, INC. | | 10.00 | | 70.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 1.09 | | 7.63 |
| 6 | Robinson Construction, LLC | | 1.10 | | 7.70 |
| 0110 | 880(B)6300 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 360.000 | SD | |
| | **Engineer's Estimate** | | **0.55** | | **198.00** |
| 1 | EMERY SAPP & SONS, INC. | | 9.42 | | 3,391.20 |
| 2 | APAC-CENTRAL, INC. | | 1.00 | | 360.00 |
| 3 | McKenzie Asphalt, LLC | | 1.00 | | 360.00 |
| 4 | BECCO CONTRACTORS, INC. | | 8.00 | | 2,880.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 8.19 | | 2,948.40 |
| 6 | Robinson Construction, LLC | | 8.25 | | 2,970.00 |

**Letting Date:** April 16, 2026, 10:30 A.M.
**Call Order:** 676 **Contract ID:** 260136

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | | |
| 0120 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 762.000 | SD | |
| | **Engineer's Estimate** | | **1.16** | | **883.92** |
| 1 | EMERY SAPP & SONS, INC. | | 1.68 | | 1,280.16 |
| 2 | APAC-CENTRAL, INC. | | 1.50 | | 1,143.00 |
| 3 | McKenzie Asphalt, LLC | | 1.50 | | 1,143.00 |
| 4 | BECCO CONTRACTORS, INC. | | 1.00 | | 762.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.02 | | 15.24 |
| 6 | Robinson Construction, LLC | | 0.03 | | 22.86 |
| 0130 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 1,850.000 | SD | |
| | **Engineer's Estimate** | | **1.50** | | **2,775.00** |
| 1 | EMERY SAPP & SONS, INC. | | 2.16 | | 3,996.00 |
| 2 | APAC-CENTRAL, INC. | | 1.75 | | 3,237.50 |
| 3 | McKenzie Asphalt, LLC | | 1.75 | | 3,237.50 |
| 4 | BECCO CONTRACTORS, INC. | | 1.00 | | 1,850.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.22 | | 407.00 |
| 6 | Robinson Construction, LLC | | 0.22 | | 407.00 |
| 0140 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 672.000 | SD | |
| | **Engineer's Estimate** | | **1.00** | | **672.00** |
| 1 | EMERY SAPP & SONS, INC. | | 0.05 | | 33.60 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | | 13.44 |
| 3 | McKenzie Asphalt, LLC | | 0.02 | | 13.44 |
| 4 | BECCO CONTRACTORS, INC. | | 1.00 | | 672.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 0.02 | | 13.44 |
| 6 | Robinson Construction, LLC | | 0.30 | | 201.60 |
| 0150 | 880(E)6607 | WARNING LIGHTS(TYPE B) | 1,850.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **1,295.00** |
| 1 | EMERY SAPP & SONS, INC. | | 2.38 | | 4,403.00 |
| 2 | APAC-CENTRAL, INC. | | 0.50 | | 925.00 |
| 3 | McKenzie Asphalt, LLC | | 0.50 | | 925.00 |
| 4 | BECCO CONTRACTORS, INC. | | 2.00 | | 3,700.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 1.80 | | 3,330.00 |
| 6 | Robinson Construction, LLC | | 1.81 | | 3,348.50 |
| 0160 | 880(G)6805 | CHANNELIZER CONES | 4,050.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **3,037.50** |
| 1 | EMERY SAPP & SONS, INC. | | 1.63 | | 6,601.50 |
| 2 | APAC-CENTRAL, INC. | | 0.02 | | 81.00 |
| 3 | McKenzie Asphalt, LLC | | 0.02 | | 81.00 |
| 4 | BECCO CONTRACTORS, INC. | | 2.00 | | 8,100.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 1.58 | | 6,399.00 |
| 6 | Robinson Construction, LLC | | 1.60 | | 6,480.00 |
| 0170 | 880(I)7000 | FLAGGER | 52.000 | SD | |
| | **Engineer's Estimate** | | **150.00** | | **7,800.00** |
| 1 | EMERY SAPP & SONS, INC. | | 75.00 | | 3,900.00 |
| 2 | APAC-CENTRAL, INC. | | 13.00 | | 676.00 |
| 3 | McKenzie Asphalt, LLC | | 250.00 | | 13,000.00 |
| 4 | BECCO CONTRACTORS, INC. | | 500.00 | | 26,000.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 308.26 | | 16,029.52 |
| 6 | Robinson Construction, LLC | | 250.00 | | 13,000.00 |

**Letting Date:** April 16, 2026, 10:30 A.M.

**Call Order:** 676 **Contract ID:** 260136

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **TRAFFIC** | | |
| 0180 | 882(A)8210 | PORT.CHANGEABLE MESSAGE SIGN | 104.000 | SD |
| | **Engineer's Estimate** | | **18.00** | **1,872.00** |
| 1 | EMERY SAPP & SONS, INC. | | 33.24 | 3,456.96 |
| 2 | APAC-CENTRAL, INC. | | 20.00 | 2,080.00 |
| 3 | McKenzie Asphalt, LLC | | 20.00 | 2,080.00 |
| 4 | BECCO CONTRACTORS, INC. | | 15.00 | 1,560.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 10.92 | 1,135.68 |
| 6 | Robinson Construction, LLC | | 11.00 | 1,144.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0190 | 641 2110 | MOBILIZATION | 1.000 | LSUM |
| | **Engineer's Estimate** | | **135,400.00** | **135,400.00** |
| 1 | EMERY SAPP & SONS, INC. | | 38,329.30 | 38,329.30 |
| 2 | APAC-CENTRAL, INC. | | 57,688.98 | 57,688.98 |
| 3 | McKenzie Asphalt, LLC | | 70,000.00 | 70,000.00 |
| 4 | BECCO CONTRACTORS, INC. | | 175,340.00 | 175,340.00 |
| 5 | SHERWOOD CONSTRUCTION CO., INC. | | 105,798.49 | 105,798.49 |
| 6 | Robinson Construction, LLC | | 145,000.00 | 145,000.00 |