Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141
J/P No.: 38010(04) **Project No.:** TAP-220D(122)TP **Contract Time:**
County: CUSTER
Description: PEDESTRIAN AND BIKE IMPROVEMENTS
CITY STREETS (N MISSOURI ST/W ROH ST/W ORIENT ST): AT MULTIPLE LOCATIONS IN THE CITY OF THOMAS.
PROJECT LENGTH = 0.85 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Redlands Contracting, LLC	632,574.84	99.12	100.00
	Engineer's Estimate	638,163.01		
2	J Lee Enterprises	640,373.66	100.35	101.23
3	Wyatt Contracting	687,273.90	107.70	108.65
4	Built Right Construction, LLC	856,386.30	134.20	135.38
5	TOM HUDSON PAVING, INC.	951,211.26	149.05	150.37

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	200.000	CY	
	Engineer's Estimate		**20.00**		**4,000.00**
1	Redlands Contracting, LLC		20.00		4,000.00
2	J Lee Enterprises		1.00		200.00
3	Wyatt Contracting		225.00		45,000.00
4	Built Right Construction, LLC		25.00		5,000.00
5	TOM HUDSON PAVING, INC.		45.54		9,108.00
0020	202(D)2500	UNCLASSIFIED BORROW	200.000	CY	
	Engineer's Estimate		**28.00**		**5,600.00**
1	Redlands Contracting, LLC		20.00		4,000.00
2	J Lee Enterprises		35.00		7,000.00
3	Wyatt Contracting		40.00		8,000.00
4	Built Right Construction, LLC		25.00		5,000.00
5	TOM HUDSON PAVING, INC.		20.54		4,108.00
0030	221(B)2300	TEMPORARY SILT FENCE	628.330	LF	
	Engineer's Estimate		**6.00**		**3,769.98**
1	Redlands Contracting, LLC		3.85		2,419.07
2	J Lee Enterprises		6.00		3,769.98
3	Wyatt Contracting		3.45		2,167.74
4	Built Right Construction, LLC		7.50		4,712.48
5	TOM HUDSON PAVING, INC.		3.74		2,349.95
0040	230(A)7200	SOLID SLAB SODDING	12,322.390	SY	
	Engineer's Estimate		**5.00**		**61,611.95**
1	Redlands Contracting, LLC		3.31		40,787.11
2	J Lee Enterprises		7.00		86,256.73
3	Wyatt Contracting		3.05		37,583.29
4	Built Right Construction, LLC		6.00		73,934.34
5	TOM HUDSON PAVING, INC.		3.27		40,294.22
0050	303(A)1200	AGGREGATE BASE TYPE A	162.850	CY	
	Engineer's Estimate		**85.00**		**13,842.25**
1	Redlands Contracting, LLC		77.00		12,539.45
2	J Lee Enterprises		90.00		14,656.50
3	Wyatt Contracting		135.00		21,984.75
4	Built Right Construction, LLC		75.00		12,213.75
5	TOM HUDSON PAVING, INC.		205.77		33,509.64
0060	325 0100	SEPARATOR FABRIC	100.000	SY	
	Engineer's Estimate		**7.00**		**700.00**
1	Redlands Contracting, LLC		1.75		175.00
2	J Lee Enterprises		1.00		100.00
3	Wyatt Contracting		7.00		700.00
4	Built Right Construction, LLC		4.00		400.00
5	TOM HUDSON PAVING, INC.		28.13		2,813.00
0070	326(B)1300	GEOGRID REINFORCEMENT	100.000	SY	
	Engineer's Estimate		**9.00**		**900.00**
1	Redlands Contracting, LLC		2.75		275.00
2	J Lee Enterprises		1.00		100.00
3	Wyatt Contracting		7.00		700.00
4	Built Right Construction, LLC		10.00		1,000.00
5	TOM HUDSON PAVING, INC.		37.77		3,777.00

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0080	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	80.000	TON	
	Engineer's Estimate		**60.00**		**4,800.00**
1	Redlands Contracting, LLC		64.00		5,120.00
2	J Lee Enterprises		75.00		6,000.00
3	Wyatt Contracting		75.00		6,000.00
4	Built Right Construction, LLC		75.00		6,000.00
5	TOM HUDSON PAVING, INC.		94.84		7,587.20
0090	414(E)5600	FULL DEPTH P.C.C. PATCH (PLACEMENT)	79.510	SY	
	Engineer's Estimate		**80.00**		**6,360.80**
1	Redlands Contracting, LLC		135.00		10,733.85
2	J Lee Enterprises		55.00		4,373.05
3	Wyatt Contracting		79.00		6,281.29
4	Built Right Construction, LLC		250.00		19,877.50
5	TOM HUDSON PAVING, INC.		281.03		22,344.70
0100	414(G)5800	P.C. CONCRETE FOR PAVEMENT	17.750	CY	
	Engineer's Estimate		**295.00**		**5,236.25**
1	Redlands Contracting, LLC		224.00		3,976.00
2	J Lee Enterprises		250.00		4,437.50
3	Wyatt Contracting		500.00		8,875.00
4	Built Right Construction, LLC		750.00		13,312.50
5	TOM HUDSON PAVING, INC.		361.81		6,422.13
0110	509(C)0400	CLASS A CONCRETE, SMALL STRUCTURES	24.000	CY	
	Engineer's Estimate		**1,000.00**		**24,000.00**
1	Redlands Contracting, LLC		1,775.00		42,600.00
2	J Lee Enterprises		900.00		21,600.00
3	Wyatt Contracting		2,885.00		69,240.00
4	Built Right Construction, LLC		1,500.00		36,000.00
5	TOM HUDSON PAVING, INC.		5,107.23		122,573.52
0120	609(A)4250	CONC.CURB(6" MNTBLE-INTEGRAL)	61.590	LF	
	Engineer's Estimate		**25.00**		**1,539.75**
1	Redlands Contracting, LLC		20.00		1,231.80
2	J Lee Enterprises		23.00		1,416.57
3	Wyatt Contracting		50.00		3,079.50
4	Built Right Construction, LLC		75.00		4,619.25
5	TOM HUDSON PAVING, INC.		65.99		4,064.32
0130	610(A)5200	4" CONCRETE SIDEWALK	2,319.690	SY	
	Engineer's Estimate		**105.00**		**243,567.45**
1	Redlands Contracting, LLC		95.00		220,370.55
2	J Lee Enterprises		79.00		183,255.51
3	Wyatt Contracting		86.50		200,653.19
4	Built Right Construction, LLC		125.00		289,961.25
5	TOM HUDSON PAVING, INC.		132.93		308,356.39
0140	610(B)5310	6" CONCRETE DRIVEWAY	779.740	SY	
	Engineer's Estimate		**120.00**		**93,568.80**
1	Redlands Contracting, LLC		105.00		81,872.70
2	J Lee Enterprises		90.00		70,176.60
3	Wyatt Contracting		115.00		89,670.10
4	Built Right Construction, LLC		175.00		136,454.50
5	TOM HUDSON PAVING, INC.		167.02		130,232.17

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0150	610(I)6000	TACTILE WARNING DEVICE-NEW	350.000	SF	
	Engineer's Estimate		**58.00**		**20,300.00**
1	Redlands Contracting, LLC		75.00		26,250.00
2	J Lee Enterprises		60.00		21,000.00
3	Wyatt Contracting		45.00		15,750.00
4	Built Right Construction, LLC		50.00		17,500.00
5	TOM HUDSON PAVING, INC.		74.85		26,197.50
0160	612(I)4000	WATER METER RESET	1.000	EA	
	Engineer's Estimate		**1,900.00**		**1,900.00**
1	Redlands Contracting, LLC		4,000.00		4,000.00
2	J Lee Enterprises		750.00		750.00
3	Wyatt Contracting		2,500.00		2,500.00
4	Built Right Construction, LLC		500.00		500.00
5	TOM HUDSON PAVING, INC.		3,328.52		3,328.52
0170	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Redlands Contracting, LLC		30,000.00		30,000.00
2	J Lee Enterprises		17,000.00		17,000.00
3	Wyatt Contracting		8,500.00		8,500.00
4	Built Right Construction, LLC		15,000.00		15,000.00
5	TOM HUDSON PAVING, INC.		29,449.53		29,449.53
0180	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	12.110	SY	
	Engineer's Estimate		**18.00**		**217.98**
1	Redlands Contracting, LLC		18.00		217.98
2	J Lee Enterprises		22.00		266.42
3	Wyatt Contracting		20.00		242.20
4	Built Right Construction, LLC		15.00		181.65
5	TOM HUDSON PAVING, INC.		52.68		637.95
0190	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	136.700	SY	
	Engineer's Estimate		**18.00**		**2,460.60**
1	Redlands Contracting, LLC		17.00		2,323.90
2	J Lee Enterprises		22.00		3,007.40
3	Wyatt Contracting		20.00		2,734.00
4	Built Right Construction, LLC		15.00		2,050.50
5	TOM HUDSON PAVING, INC.		26.47		3,618.45
0200	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	169.370	SY	
	Engineer's Estimate		**18.00**		**3,048.66**
1	Redlands Contracting, LLC		17.00		2,879.29
2	J Lee Enterprises		22.00		3,726.14
3	Wyatt Contracting		15.00		2,540.55
4	Built Right Construction, LLC		15.00		2,540.55
5	TOM HUDSON PAVING, INC.		27.85		4,716.95
0210	619(B)6384	REMOVAL OF ASPHALT DRIVEWAY	197.330	SY	
	Engineer's Estimate		**18.00**		**3,551.94**
1	Redlands Contracting, LLC		17.00		3,354.61
2	J Lee Enterprises		22.00		4,341.26
3	Wyatt Contracting		15.00		2,959.95
4	Built Right Construction, LLC		12.50		2,466.63
5	TOM HUDSON PAVING, INC.		26.48		5,225.30

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0220	619(B)6386	REMOVAL OF GRAVEL DRIVEWAY	224.320	SY	
	Engineer's Estimate		**12.00**		**2,691.84**
1	Redlands Contracting, LLC		18.00		4,037.76
2	J Lee Enterprises		22.00		4,935.04
3	Wyatt Contracting		5.00		1,121.60
4	Built Right Construction, LLC		10.00		2,243.20
5	TOM HUDSON PAVING, INC.		24.18		5,424.06
0230	619(B)6404	REMOVAL OF SIDEWALK	1,185.580	SY	
	Engineer's Estimate		**15.00**		**17,783.70**
1	Redlands Contracting, LLC		20.00		23,711.60
2	J Lee Enterprises		22.00		26,082.76
3	Wyatt Contracting		13.40		15,886.77
4	Built Right Construction, LLC		15.00		17,783.70
5	TOM HUDSON PAVING, INC.		23.24		27,552.88
0240	622(A)0200	PIPE RAILING	44.000	LF	
	Engineer's Estimate		**175.00**		**7,700.00**
1	Redlands Contracting, LLC		225.00		9,900.00
2	J Lee Enterprises		125.00		5,500.00
3	Wyatt Contracting		190.00		8,360.00
4	Built Right Construction, LLC		500.00		22,000.00
5	TOM HUDSON PAVING, INC.		449.57		19,781.08

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0250	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	12.000	EA	
	Engineer's Estimate		**150.00**		**1,800.00**
1	Redlands Contracting, LLC		110.00		1,320.00
2	J Lee Enterprises		200.00		2,400.00
3	Wyatt Contracting		230.00		2,760.00
4	Built Right Construction, LLC		300.00		3,600.00
5	TOM HUDSON PAVING, INC.		106.89		1,282.68
0260	850(A)1200	SHEET ALUMINUM SIGNS	37.380	SF	
	Engineer's Estimate		**25.00**		**934.50**
1	Redlands Contracting, LLC		63.80		2,384.84
2	J Lee Enterprises		50.00		1,869.00
3	Wyatt Contracting		93.00		3,476.34
4	Built Right Construction, LLC		75.00		2,803.50
5	TOM HUDSON PAVING, INC.		62.00		2,317.56
0270	851(C)2415	2" SQUARE TUBE POST	84.000	LF	
	Engineer's Estimate		**28.00**		**2,352.00**
1	Redlands Contracting, LLC		13.20		1,108.80
2	J Lee Enterprises		30.00		2,520.00
3	Wyatt Contracting		10.00		840.00
4	Built Right Construction, LLC		25.00		2,100.00
5	TOM HUDSON PAVING, INC.		12.83		1,077.72

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0280	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	568.840	LF	
	Engineer's Estimate		**15.00**		**8,532.60**
1	Redlands Contracting, LLC		19.80		11,263.03
2	J Lee Enterprises		30.00		17,065.20
3	Wyatt Contracting		28.25		16,069.73
4	Built Right Construction, LLC		25.00		14,221.00
5	TOM HUDSON PAVING, INC.		19.24		10,944.48
0290	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,350.000	SD	
	Engineer's Estimate		**1.50**		**3,525.00**
1	Redlands Contracting, LLC		0.55		1,292.50
2	J Lee Enterprises		2.00		4,700.00
3	Wyatt Contracting		4.15		9,752.50
4	Built Right Construction, LLC		1.00		2,350.00
5	TOM HUDSON PAVING, INC.		0.53		1,245.50
0300	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,500.000	SD	
	Engineer's Estimate		**1.50**		**2,250.00**
1	Redlands Contracting, LLC		2.48		3,720.00
2	J Lee Enterprises		4.00		6,000.00
3	Wyatt Contracting		0.07		105.00
4	Built Right Construction, LLC		2.50		3,750.00
5	TOM HUDSON PAVING, INC.		2.41		3,615.00
0310	880(E)6610	WARNING LIGHTS(TYPE C)	9,400.000	SD	
	Engineer's Estimate		**0.22**		**2,068.00**
1	Redlands Contracting, LLC		0.17		1,598.00
2	J Lee Enterprises		0.50		4,700.00
3	Wyatt Contracting		0.05		470.00
4	Built Right Construction, LLC		0.25		2,350.00
5	TOM HUDSON PAVING, INC.		0.16		1,504.00
0320	880(F)6700	DRUMS	9,400.000	SD	
	Engineer's Estimate		**0.50**		**4,700.00**
1	Redlands Contracting, LLC		0.17		1,598.00
2	J Lee Enterprises		0.80		7,520.00
3	Wyatt Contracting		0.05		470.00
4	Built Right Construction, LLC		0.50		4,700.00
5	TOM HUDSON PAVING, INC.		0.16		1,504.00
0330	880(G)6805	CHANNELIZER CONES	9,400.000	SD	
	Engineer's Estimate		**0.50**		**4,700.00**
1	Redlands Contracting, LLC		0.33		3,102.00
2	J Lee Enterprises		0.80		7,520.00
3	Wyatt Contracting		1.25		11,750.00
4	Built Right Construction, LLC		0.50		4,700.00
5	TOM HUDSON PAVING, INC.		0.32		3,008.00
0340	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	328.000	SD	
	Engineer's Estimate		**16.00**		**5,248.00**
1	Redlands Contracting, LLC		16.50		5,412.00
2	J Lee Enterprises		26.00		8,528.00
3	Wyatt Contracting		9.30		3,050.40
4	Built Right Construction, LLC		20.00		6,560.00
5	TOM HUDSON PAVING, INC.		16.03		5,257.84

Letting Date: May 07, 2026, 10:30 A.M.
Call Order: 718 **Contract ID:** 260141

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 STAKING			
0350	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**16,000.00**	**16,000.00**
1	Redlands Contracting, LLC	10,000.00	10,000.00
2	J Lee Enterprises	13,500.00	13,500.00
3	Wyatt Contracting	10,000.00	10,000.00
4	Built Right Construction, LLC	15,000.00	15,000.00
5	TOM HUDSON PAVING, INC.	8,337.36	8,337.36

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004 CONSTRUCTION			
0360	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Redlands Contracting, LLC	5,000.00	5,000.00
2	J Lee Enterprises	14,100.00	14,100.00
3	Wyatt Contracting	10,000.00	10,000.00
4	Built Right Construction, LLC	3,500.00	3,500.00
5	TOM HUDSON PAVING, INC.	15,851.47	15,851.47
0370	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**46,900.96**	**46,900.96**
1	Redlands Contracting, LLC	48,000.00	48,000.00
2	J Lee Enterprises	60,000.00	60,000.00
3	Wyatt Contracting	58,000.00	58,000.00
4	Built Right Construction, LLC	100,000.00	100,000.00
5	TOM HUDSON PAVING, INC.	71,793.19	71,793.19