**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169
**J/P No.:** 34576(04) **Project No.:** STP-230C(057)CI **Contract Time:**
**County:** HARPER
**Description:** BRIDGE AND APPROACHES
COUNTY RD (EW-03): OVER LODGEPOLE CREEK,
6.70 MILES EAST OF US-183 NEAR BUFFALO.
PROJECT LENGTH = 0.350 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 963,798.15 | | |
| 1 | K & R BUILDERS, INC. | 1,129,928.93 | 117.24 | 100.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | 1,202,606.79 | 124.78 | 106.43 |

**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0010 | 201(A)1200 | CLEARING AND GRUBBING | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **14,000.00** | | **14,000.00** |
| 1 | K & R BUILDERS, INC. | | 27,600.00 | | 27,600.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 17,000.00 | | 17,000.00 |
| 0020 | 202(A)2200 | UNCLASSIFIED EXCAVATION | 4,894.000 | CY | |
| | **Engineer's Estimate** | | **13.70** | | **67,047.80** |
| 1 | K & R BUILDERS, INC. | | 9.88 | | 48,352.72 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 12.50 | | 61,175.00 |
| 0030 | 205(A)6200 | TYPE A-SALVAGED TOPSOIL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **12,000.00** | | **12,000.00** |
| 1 | K & R BUILDERS, INC. | | 15,000.00 | | 15,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 13,040.00 | | 13,040.00 |
| 0040 | 221(B)2300 | TEMPORARY SILT FENCE | 3,420.000 | LF | |
| | **Engineer's Estimate** | | **4.40** | | **15,048.00** |
| 1 | K & R BUILDERS, INC. | | 2.60 | | 8,892.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 3.95 | | 13,509.00 |
| 0050 | 221(E)2600 | TEMPORARY SILT DIKE | 504.000 | LF | |
| | **Engineer's Estimate** | | **16.50** | | **8,316.00** |
| 1 | K & R BUILDERS, INC. | | 6.20 | | 3,124.80 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 29.95 | | 15,094.80 |
| 0060 | 230(A)7200 | SOLID SLAB SODDING | 13,050.000 | SY | |
| | **Engineer's Estimate** | | **4.00** | | **52,200.00** |
| 1 | K & R BUILDERS, INC. | | 6.55 | | 85,477.50 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 6.49 | | 84,694.50 |
| 0070 | 233(A)0200 | VEGETATIVE MULCHING | 2.970 | AC | |
| | **Engineer's Estimate** | | **1,000.00** | | **2,970.00** |
| 1 | K & R BUILDERS, INC. | | 200.00 | | 594.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 5,975.00 | | 17,745.75 |
| 0080 | 307(K)4200 | STABILIZED SUBGRADE | 5,501.000 | SY | |
| | **Engineer's Estimate** | | **11.25** | | **61,886.25** |
| 1 | K & R BUILDERS, INC. | | 13.45 | | 73,988.45 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 13.52 | | 74,373.52 |
| 0090 | 402(E)2600 | TRAFFIC BOUND SURFACE COURSE TYPE E | 231.000 | TON | |
| | **Engineer's Estimate** | | **54.00** | | **12,474.00** |
| 1 | K & R BUILDERS, INC. | | 76.00 | | 17,556.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 88.06 | | 20,341.86 |
| 0100 | 408 8100 | PRIME COAT | 1,927.000 | GAL | |
| | **Engineer's Estimate** | | **5.80** | | **11,176.60** |
| 1 | K & R BUILDERS, INC. | | 9.50 | | 18,306.50 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 10.00 | | 19,270.00 |
| 0110 | 411(B)1330 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 1,133.000 | TON | |
| | **Engineer's Estimate** | | **145.00** | | **164,285.00** |
| 1 | K & R BUILDERS, INC. | | 171.00 | | 193,743.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 204.03 | | 231,165.99 |

**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0120 | 411(C)1430 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 542.000 | TON |
| | **Engineer's Estimate** | | **165.00** | **89,430.00** |
| 1 | K & R BUILDERS, INC. | | 197.00 | 106,774.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 196.00 | 106,232.00 |
| 0130 | 509(D)0500 | CLASS C CONCRETE | 10.000 | CY |
| | **Engineer's Estimate** | | **450.00** | **4,500.00** |
| 1 | K & R BUILDERS, INC. | | 300.00 | 3,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 300.00 | 3,000.00 |
| 0140 | 613(B)5508 | 18" CORR. GALV. STEEL PIPE | 50.000 | LF |
| | **Engineer's Estimate** | | **60.00** | **3,000.00** |
| 1 | K & R BUILDERS, INC. | | 47.50 | 2,375.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 82.00 | 4,100.00 |
| 0150 | 613(L)6708 | 18" PREFAB. CULVERT END SEC., ROUND | 2.000 | EA |
| | **Engineer's Estimate** | | **600.00** | **1,200.00** |
| 1 | K & R BUILDERS, INC. | | 385.00 | 770.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 370.00 | 740.00 |
| 0160 | 619(A)6200 | REMOVAL OF STRUCTURES & OBSTRUCTIONS | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | K & R BUILDERS, INC. | | 16,850.00 | 16,850.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 6,500.00 | 6,500.00 |
| 0170 | 619(B)6364 | REMOVAL OF ASPHALT PAVEMENT | 4,456.000 | SY |
| | **Engineer's Estimate** | | **8.00** | **35,648.00** |
| 1 | K & R BUILDERS, INC. | | 4.63 | 20,631.28 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 8.50 | 37,876.00 |
| 0180 | 619(C)6600 | SAWING PAVEMENT | 44.000 | LF |
| | **Engineer's Estimate** | | **9.25** | **407.00** |
| 1 | K & R BUILDERS, INC. | | 12.75 | 561.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 16.00 | 704.00 |
| 0190 | 623(A)1200 | BEAM GUARDRAIL W-BEAM SINGLE | 200.000 | LF |
| | **Engineer's Estimate** | | **31.20** | **6,240.00** |
| 1 | K & R BUILDERS, INC. | | 30.00 | 6,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 29.00 | 5,800.00 |
| 0200 | 623(F)1764 | GUARDRAIL TRAIL END TURNDOWN (31") | 4.000 | EA |
| | **Engineer's Estimate** | | **3,350.00** | **13,400.00** |
| 1 | K & R BUILDERS, INC. | | 2,350.00 | 9,400.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 3,550.00 | 14,200.00 |
| 0210 | 624(C)3405 | FENCE-STYLE SWF (5 BARBED WIRE) | 157.000 | LF |
| | **Engineer's Estimate** | | **22.00** | **3,454.00** |
| 1 | K & R BUILDERS, INC. | | 60.00 | 9,420.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 62.62 | 9,831.34 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE** | | | |

**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE** | | | | | |
| 0220 | 501(B)1300 | SUBSTRUCTURE EXCAVATION COMMON | 120.000 | CY | |
| | **Engineer's Estimate** | | **16.00** | | **1,920.00** |
| 1 | K & R BUILDERS, INC. | | 17.00 | | 2,040.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 35.00 | | 4,200.00 |
| 0230 | 501(F)1700 | GRANULAR BACKFILL | 40.000 | CY | |
| | **Engineer's Estimate** | | **124.00** | | **4,960.00** |
| 1 | K & R BUILDERS, INC. | | 132.50 | | 5,300.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 176.00 | | 7,040.00 |
| 0240 | 503(D)6200 | PRESTRESSED CONCRETE SLAB | 239.500 | LF | |
| | **Engineer's Estimate** | | **515.00** | | **123,342.50** |
| 1 | K & R BUILDERS, INC. | | 625.25 | | 149,747.38 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 683.67 | | 163,738.97 |
| 0250 | 504 5130 | BRIDGE TRAFFIC RAIL | 80.000 | LF | |
| | **Engineer's Estimate** | | **80.00** | | **6,400.00** |
| 1 | K & R BUILDERS, INC. | | 275.00 | | 22,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 135.00 | | 10,800.00 |
| 0260 | 506(A)7200 | STRUCTURAL STEEL | 1,050.000 | LB | |
| | **Engineer's Estimate** | | **4.00** | | **4,200.00** |
| 1 | K & R BUILDERS, INC. | | 7.75 | | 8,137.50 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 5.70 | | 5,985.00 |
| 0270 | 507(C)8400 | ELASTOMERIC BEARING PADS | 24.000 | EA | |
| | **Engineer's Estimate** | | **260.00** | | **6,240.00** |
| 1 | K & R BUILDERS, INC. | | 396.00 | | 9,504.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 520.00 | | 12,480.00 |
| 0280 | 509(B)0320 | CLASS A CONCRETE | 40.400 | CY | |
| | **Engineer's Estimate** | | **1,050.00** | | **42,420.00** |
| 1 | K & R BUILDERS, INC. | | 1,035.00 | | 41,814.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 1,146.11 | | 46,302.84 |
| 0290 | 511(A)2210 | REINFORCING STEEL | 4,620.000 | LB | |
| | **Engineer's Estimate** | | **1.40** | | **6,468.00** |
| 1 | K & R BUILDERS, INC. | | 1.90 | | 8,778.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 3.09 | | 14,275.80 |
| 0300 | 514(A)5210 | PILES, FURNISHED (HP 10X42) | 400.000 | LF | |
| | **Engineer's Estimate** | | **55.00** | | **22,000.00** |
| 1 | K & R BUILDERS, INC. | | 79.55 | | 31,820.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 65.67 | | 26,268.00 |
| 0310 | 514(B)5310 | PILES, DRIVEN (HP 10X42) | 400.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **8,000.00** |
| 1 | K & R BUILDERS, INC. | | 13.35 | | 5,340.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 40.00 | | 16,000.00 |
| 0320 | 514(L)6300 | PILE SPLICE, H-PILE (NON-BIDDABLE) | 1.000 | EA | |
| | **Engineer's Estimate** | | **500.00** | | **500.00** |
| 1 | K & R BUILDERS, INC. | | 500.00 | | 500.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 500.00 | | 500.00 |

**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0330 | 601(B)1210 | TYPE I PLAIN RIPRAP WITH FILTER BLANKET | 378.000 | TON |
| | **Engineer's Estimate** | | **78.00** | **29,484.00** |
| 1 | K & R BUILDERS, INC. | | 101.60 | 38,404.80 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 95.24 | 36,000.72 |
| 0340 | 613(H)6205 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 112.000 | LF |
| | **Engineer's Estimate** | | **40.00** | **4,480.00** |
| 1 | K & R BUILDERS, INC. | | 58.00 | 6,496.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 45.00 | 5,040.00 |
| 0350 | 613(I)6310 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 60.000 | LF |
| | **Engineer's Estimate** | | **40.00** | **2,400.00** |
| 1 | K & R BUILDERS, INC. | | 59.00 | 3,540.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 35.00 | 2,100.00 |
| 0360 | 619(D)6700 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 | LSUM |
| | **Engineer's Estimate** | | **12,000.00** | **12,000.00** |
| 1 | K & R BUILDERS, INC. | | 23,250.00 | 23,250.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 14,000.00 | 14,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | |
| 0370 | 850(A)1200 | SHEET ALUMINUM SIGNS | 12.500 | SF |
| | **Engineer's Estimate** | | **50.00** | **625.00** |
| 1 | K & R BUILDERS, INC. | | 80.00 | 1,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 85.00 | 1,062.50 |
| 0380 | 856(A)8203 | (SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE) | 3,700.000 | LF |
| | **Engineer's Estimate** | | **2.00** | **7,400.00** |
| 1 | K & R BUILDERS, INC. | | 1.65 | 6,105.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 1.72 | 6,364.00 |
| 0390 | 880(B)6310 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,400.000 | SD |
| | **Engineer's Estimate** | | **0.10** | **240.00** |
| 1 | K & R BUILDERS, INC. | | 0.10 | 240.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 0.07 | 168.00 |
| 0400 | 880(B)6320 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 240.000 | SD |
| | **Engineer's Estimate** | | **0.40** | **96.00** |
| 1 | K & R BUILDERS, INC. | | 0.10 | 24.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 0.07 | 16.80 |
| 0410 | 880(C)6410 | CONSTRUCTION BARRICADES(TYPE III) | 1,920.000 | SD |
| | **Engineer's Estimate** | | **0.50** | **960.00** |
| 1 | K & R BUILDERS, INC. | | 0.10 | 192.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 0.07 | 134.40 |
| 0420 | 880(E)6600 | WARNING LIGHTS(TYPE A) | 4,800.000 | SD |
| | **Engineer's Estimate** | | **0.10** | **480.00** |
| 1 | K & R BUILDERS, INC. | | 0.10 | 480.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | | 0.07 | 336.00 |

**Letting Date:** July 09, 2026, 10:30 A.M.
**Call Order:** 310 **Contract ID:** 260169

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004 STAKING** | | | |
| 0430 | 642(B)3300 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **12,000.00** | **12,000.00** |
| 1 | K & R BUILDERS, INC. | 14,250.00 | 14,250.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | 11,900.00 | 11,900.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0005 CONSTRUCTION** | | | |
| 0440 | 220 1100 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **3,500.00** | **3,500.00** |
| 1 | K & R BUILDERS, INC. | 2,550.00 | 2,550.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | 3,500.00 | 3,500.00 |
| 0450 | 641 2100 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **80,000.00** | **80,000.00** |
| 1 | K & R BUILDERS, INC. | 80,000.00 | 80,000.00 |
| 2 | BRIDGECO CONTRACTORS, INC. | 58,000.00 | 58,000.00 |