Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174
J/P No.: 31282(04) **Project No.:** CIRB-264D(110)RB **Contract Time:**
County: PUSHMATAHA
Description: GRADE, DRAIN AND SURFACE
COUNTY ROAD (GREENWOOD ROAD/NS-418):
FROM 0.16 MILES SOUTH OF SH-3, EXTEND SOUTH NEAR ANTLERS.
PROJECT LENGTH = 2.574 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	4,497,216.25	95.92	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	4,591,720.19	97.94	102.10
	Engineer's Estimate	4,688,373.50		
3	APAC-CENTRAL, INC.	4,699,102.72	100.23	104.49
4	BRIDGECO CONTRACTORS, INC.	5,009,093.87	106.84	111.38
5	Robinson Construction, LLC	5,012,791.88	106.92	111.46
6	Overland Corporation	5,142,737.80	109.69	114.35

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	202(A)2200	UNCLASSIFIED EXCAVATION	30,969.000	CY	
	Engineer's Estimate		**11.00**		**340,659.00**
1	C-GAWF CONSTRUCTION, INC.		8.75		270,978.75
2	THE CUMMINS CONSTRUCTION CO., INC.		11.15		345,304.35
3	APAC-CENTRAL, INC.		15.33		474,754.77
4	BRIDGECO CONTRACTORS, INC.		9.00		278,721.00
5	Robinson Construction, LLC		14.55		450,598.95
6	Overland Corporation		10.10		312,786.90
0020	202(C)2400	ROCK EXCAVATION	1,549.000	CY	
	Engineer's Estimate		**30.00**		**46,470.00**
1	C-GAWF CONSTRUCTION, INC.		11.17		17,302.33
2	THE CUMMINS CONSTRUCTION CO., INC.		19.75		30,592.75
3	APAC-CENTRAL, INC.		30.00		46,470.00
4	BRIDGECO CONTRACTORS, INC.		16.80		26,023.20
5	Robinson Construction, LLC		21.55		33,380.95
6	Overland Corporation		43.30		67,071.70
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**50,000.00**		**50,000.00**
1	C-GAWF CONSTRUCTION, INC.		28,500.00		28,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		93,103.79		93,103.79
3	APAC-CENTRAL, INC.		97,000.00		97,000.00
4	BRIDGECO CONTRACTORS, INC.		34,410.00		34,410.00
5	Robinson Construction, LLC		80,000.00		80,000.00
6	Overland Corporation		130,500.00		130,500.00
0040	221(B)2300	TEMPORARY SILT FENCE	5,431.000	LF	
	Engineer's Estimate		**4.00**		**21,724.00**
1	C-GAWF CONSTRUCTION, INC.		3.50		19,008.50
2	THE CUMMINS CONSTRUCTION CO., INC.		3.20		17,379.20
3	APAC-CENTRAL, INC.		3.31		17,976.61
4	BRIDGECO CONTRACTORS, INC.		3.90		21,180.90
5	Robinson Construction, LLC		3.45		18,736.95
6	Overland Corporation		3.01		16,347.31
0050	221(E)2600	TEMPORARY SILT DIKE	784.000	LF	
	Engineer's Estimate		**20.00**		**15,680.00**
1	C-GAWF CONSTRUCTION, INC.		22.00		17,248.00
2	THE CUMMINS CONSTRUCTION CO., INC.		21.20		16,620.80
3	APAC-CENTRAL, INC.		22.00		17,248.00
4	BRIDGECO CONTRACTORS, INC.		29.50		23,128.00
5	Robinson Construction, LLC		23.00		18,032.00
6	Overland Corporation		25.00		19,600.00
0060	230(A)7200	SOLID SLAB SODDING	101,500.000	SY	
	Engineer's Estimate		**3.00**		**304,500.00**
1	C-GAWF CONSTRUCTION, INC.		2.65		268,975.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.50		253,750.00
3	APAC-CENTRAL, INC.		2.60		263,900.00
4	BRIDGECO CONTRACTORS, INC.		2.89		293,335.00
5	Robinson Construction, LLC		2.59		262,885.00
6	Overland Corporation		2.59		262,885.00

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0070	233(A)0200	VEGETATIVE MULCHING	20.970	AC	
	Engineer's Estimate		**1,250.00**		**26,212.50**
1	C-GAWF CONSTRUCTION, INC.		880.00		18,453.60
2	THE CUMMINS CONSTRUCTION CO., INC.		848.00		17,782.56
3	APAC-CENTRAL, INC.		882.00		18,495.54
4	BRIDGECO CONTRACTORS, INC.		1,299.00		27,240.03
5	Robinson Construction, LLC		920.00		19,292.40
6	Overland Corporation		1,219.39		25,570.61
0080	241 3100	MOWING	20.970	AC	
	Engineer's Estimate		**350.00**		**7,339.50**
1	C-GAWF CONSTRUCTION, INC.		440.00		9,226.80
2	THE CUMMINS CONSTRUCTION CO., INC.		424.00		8,891.28
3	APAC-CENTRAL, INC.		440.00		9,226.80
4	BRIDGECO CONTRACTORS, INC.		345.00		7,234.65
5	Robinson Construction, LLC		460.00		9,646.20
6	Overland Corporation		301.02		6,312.39
0090	307(K)4200	STABILIZED SUBGRADE	43,721.000	SY	
	Engineer's Estimate		**9.00**		**393,489.00**
1	C-GAWF CONSTRUCTION, INC.		8.35		365,070.35
2	THE CUMMINS CONSTRUCTION CO., INC.		8.21		358,949.41
3	APAC-CENTRAL, INC.		10.70		467,814.70
4	BRIDGECO CONTRACTORS, INC.		8.22		359,386.62
5	Robinson Construction, LLC		11.20		489,675.20
6	Overland Corporation		7.00		306,047.00
0095	325 0100	SEPARATOR FABRIC	47,662.000	SY	
	Engineer's Estimate		**2.50**		**119,155.00**
1	C-GAWF CONSTRUCTION, INC.		1.54		73,399.48
2	THE CUMMINS CONSTRUCTION CO., INC.		0.55		26,214.10
3	APAC-CENTRAL, INC.		1.00		47,662.00
4	BRIDGECO CONTRACTORS, INC.		1.85		88,174.70
5	Robinson Construction, LLC		2.35		112,005.70
6	Overland Corporation		1.33		63,390.46
0100	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	3,910.000	TON	
	Engineer's Estimate		**40.00**		**156,400.00**
1	C-GAWF CONSTRUCTION, INC.		47.00		183,770.00
2	THE CUMMINS CONSTRUCTION CO., INC.		39.50		154,445.00
3	APAC-CENTRAL, INC.		42.00		164,220.00
4	BRIDGECO CONTRACTORS, INC.		45.20		176,732.00
5	Robinson Construction, LLC		38.00		148,580.00
6	Overland Corporation		50.00		195,500.00
0110	407(B)7300	TACK COAT	5,642.000	GAL	
	Engineer's Estimate		**4.50**		**25,389.00**
1	C-GAWF CONSTRUCTION, INC.		5.00		28,210.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.70		26,517.40
3	APAC-CENTRAL, INC.		3.40		19,182.80
4	BRIDGECO CONTRACTORS, INC.		5.75		32,441.50
5	Robinson Construction, LLC		3.65		20,593.30
6	Overland Corporation		4.00		22,568.00

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0120	408 8100	PRIME COAT	17,394.000	GAL
	Engineer's Estimate		**5.00**	**86,970.00**
1	C-GAWF CONSTRUCTION, INC.		0.25	4,348.50
2	THE CUMMINS CONSTRUCTION CO., INC.		5.35	93,057.90
3	APAC-CENTRAL, INC.		2.00	34,788.00
4	BRIDGECO CONTRACTORS, INC.		6.00	104,364.00
5	Robinson Construction, LLC		3.55	61,748.70
6	Overland Corporation		4.00	69,576.00
0130	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	10,728.000	TON
	Engineer's Estimate		**115.00**	**1,233,720.00**
1	C-GAWF CONSTRUCTION, INC.		135.00	1,448,280.00
2	THE CUMMINS CONSTRUCTION CO., INC.		116.50	1,249,812.00
3	APAC-CENTRAL, INC.		121.00	1,298,088.00
4	BRIDGECO CONTRACTORS, INC.		138.55	1,486,364.40
5	Robinson Construction, LLC		118.45	1,270,731.60
6	Overland Corporation		127.00	1,362,456.00
0140	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,190.000	TON
	Engineer's Estimate		**125.00**	**523,750.00**
1	C-GAWF CONSTRUCTION, INC.		137.50	576,125.00
2	THE CUMMINS CONSTRUCTION CO., INC.		128.20	537,158.00
3	APAC-CENTRAL, INC.		129.00	540,510.00
4	BRIDGECO CONTRACTORS, INC.		148.37	621,670.30
5	Robinson Construction, LLC		122.35	512,646.50
6	Overland Corporation		153.00	641,070.00
0150	412 3100	COLD MILLING PAVEMENT	28,445.000	SY
	Engineer's Estimate		**3.50**	**99,557.50**
1	C-GAWF CONSTRUCTION, INC.		9.00	256,005.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.70	76,801.50
3	APAC-CENTRAL, INC.		2.50	71,112.50
4	BRIDGECO CONTRACTORS, INC.		7.25	206,226.25
5	Robinson Construction, LLC		3.35	95,290.75
6	Overland Corporation		5.00	142,225.00
0160	509(D)0500	CLASS C CONCRETE	725.000	CY
	Engineer's Estimate		**425.00**	**308,125.00**
1	C-GAWF CONSTRUCTION, INC.		200.00	145,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		424.00	307,400.00
3	APAC-CENTRAL, INC.		470.00	340,750.00
4	BRIDGECO CONTRACTORS, INC.		502.00	363,950.00
5	Robinson Construction, LLC		788.00	571,300.00
6	Overland Corporation		470.26	340,938.50
0170	601(A)1100	TYPE I PLAIN RIPRAP	134.000	TON
	Engineer's Estimate		**70.00**	**9,380.00**
1	C-GAWF CONSTRUCTION, INC.		73.00	9,782.00
2	THE CUMMINS CONSTRUCTION CO., INC.		94.40	12,649.60
3	APAC-CENTRAL, INC.		129.00	17,286.00
4	BRIDGECO CONTRACTORS, INC.		71.25	9,547.50
5	Robinson Construction, LLC		65.00	8,710.00
6	Overland Corporation		88.66	11,880.44

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0180	609(B)4360	2'-8" COMB.CRB.& GUT.(6" BARRIER)	1,829.000	LF	
	Engineer's Estimate		**45.00**		**82,305.00**
1	C-GAWF CONSTRUCTION, INC.		50.00		91,450.00
2	THE CUMMINS CONSTRUCTION CO., INC.		53.00		96,937.00
3	APAC-CENTRAL, INC.		50.00		91,450.00
4	BRIDGECO CONTRACTORS, INC.		44.95		82,213.55
5	Robinson Construction, LLC		34.40		62,917.60
6	Overland Corporation		43.95		80,384.55
0190	610(B)5310	6" CONCRETE DRIVEWAY	143.000	SY	
	Engineer's Estimate		**110.00**		**15,730.00**
1	C-GAWF CONSTRUCTION, INC.		135.00		19,305.00
2	THE CUMMINS CONSTRUCTION CO., INC.		116.60		16,673.80
3	APAC-CENTRAL, INC.		130.00		18,590.00
4	BRIDGECO CONTRACTORS, INC.		154.47		22,089.21
5	Robinson Construction, LLC		135.00		19,305.00
6	Overland Corporation		140.47		20,087.21
0200	613(A)5216	24" R.C.PIPE CLASS III	186.000	LF	
	Engineer's Estimate		**100.00**		**18,600.00**
1	C-GAWF CONSTRUCTION, INC.		163.50		30,411.00
2	THE CUMMINS CONSTRUCTION CO., INC.		101.10		18,804.60
3	APAC-CENTRAL, INC.		95.50		17,763.00
4	BRIDGECO CONTRACTORS, INC.		129.87		24,155.82
5	Robinson Construction, LLC		72.00		13,392.00
6	Overland Corporation		122.68		22,818.48
0210	613(A)5224	36" R.C.PIPE CLASS III	192.000	LF	
	Engineer's Estimate		**175.00**		**33,600.00**
1	C-GAWF CONSTRUCTION, INC.		216.75		41,616.00
2	THE CUMMINS CONSTRUCTION CO., INC.		196.10		37,651.20
3	APAC-CENTRAL, INC.		130.00		24,960.00
4	BRIDGECO CONTRACTORS, INC.		201.78		38,741.76
5	Robinson Construction, LLC		128.00		24,576.00
6	Overland Corporation		161.86		31,077.12
0220	613(L)6708	18" PREFAB. CULVERT END SEC., ROUND	22.000	EA	
	Engineer's Estimate		**1,300.00**		**28,600.00**
1	C-GAWF CONSTRUCTION, INC.		524.18		11,531.96
2	THE CUMMINS CONSTRUCTION CO., INC.		539.55		11,870.10
3	APAC-CENTRAL, INC.		400.00		8,800.00
4	BRIDGECO CONTRACTORS, INC.		430.00		9,460.00
5	Robinson Construction, LLC		2,850.00		62,700.00
6	Overland Corporation		1,381.44		30,391.68
0230	613(L)6716	24" PREFAB. CULVERT END SEC., ROUND	24.000	EA	
	Engineer's Estimate		**1,450.00**		**34,800.00**
1	C-GAWF CONSTRUCTION, INC.		1,163.72		27,929.28
2	THE CUMMINS CONSTRUCTION CO., INC.		1,056.85		25,364.40
3	APAC-CENTRAL, INC.		1,080.00		25,920.00
4	BRIDGECO CONTRACTORS, INC.		1,584.00		38,016.00
5	Robinson Construction, LLC		3,000.00		72,000.00
6	Overland Corporation		1,587.63		38,103.12

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0240	613(L)6728	36" PREFAB. CULVERT END SEC., ROUND	6.000 EA	
	Engineer's Estimate		**2,750.00**	**16,500.00**
1	C-GAWF CONSTRUCTION, INC.		2,981.20	17,887.20
2	THE CUMMINS CONSTRUCTION CO., INC.		1,383.30	8,299.80
3	APAC-CENTRAL, INC.		1,860.00	11,160.00
4	BRIDGECO CONTRACTORS, INC.		2,900.00	17,400.00
5	Robinson Construction, LLC		3,400.00	20,400.00
6	Overland Corporation		2,938.15	17,628.90
0250	616(P)4160	18" HDPE PIPE	272.000 LF	
	Engineer's Estimate		**200.00**	**54,400.00**
1	C-GAWF CONSTRUCTION, INC.		89.15	24,248.80
2	THE CUMMINS CONSTRUCTION CO., INC.		75.25	20,468.00
3	APAC-CENTRAL, INC.		50.00	13,600.00
4	BRIDGECO CONTRACTORS, INC.		81.00	22,032.00
5	Robinson Construction, LLC		74.35	20,223.20
6	Overland Corporation		111.34	30,284.48
0260	616(P)4164	24" HDPE PIPE	406.000 LF	
	Engineer's Estimate		**300.00**	**121,800.00**
1	C-GAWF CONSTRUCTION, INC.		114.35	46,426.10
2	THE CUMMINS CONSTRUCTION CO., INC.		109.60	44,497.60
3	APAC-CENTRAL, INC.		56.00	22,736.00
4	BRIDGECO CONTRACTORS, INC.		110.00	44,660.00
5	Robinson Construction, LLC		84.00	34,104.00
6	Overland Corporation		163.92	66,551.52
0270	616(P)4176	36" HDPE PIPE	86.000 LF	
	Engineer's Estimate		**500.00**	**43,000.00**
1	C-GAWF CONSTRUCTION, INC.		188.10	16,176.60
2	THE CUMMINS CONSTRUCTION CO., INC.		184.85	15,897.10
3	APAC-CENTRAL, INC.		118.00	10,148.00
4	BRIDGECO CONTRACTORS, INC.		178.00	15,308.00
5	Robinson Construction, LLC		126.00	10,836.00
6	Overland Corporation		163.92	14,097.12
0280	619(A)6200	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	C-GAWF CONSTRUCTION, INC.		21,100.00	21,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		30,808.70	30,808.70
3	APAC-CENTRAL, INC.		40,000.00	40,000.00
4	BRIDGECO CONTRACTORS, INC.		26,501.00	26,501.00
5	Robinson Construction, LLC		32,000.00	32,000.00
6	Overland Corporation		130,500.00	130,500.00
0290	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	110.000 SY	
	Engineer's Estimate		**20.00**	**2,200.00**
1	C-GAWF CONSTRUCTION, INC.		31.00	3,410.00
2	THE CUMMINS CONSTRUCTION CO., INC.		11.10	1,221.00
3	APAC-CENTRAL, INC.		44.00	4,840.00
4	BRIDGECO CONTRACTORS, INC.		32.00	3,520.00
5	Robinson Construction, LLC		26.00	2,860.00
6	Overland Corporation		8.67	953.70

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0300	619(B)6384	REMOVAL OF ASPHALT DRIVEWAY	116.000	SY	
	Engineer's Estimate		**12.00**		**1,392.00**
1	C-GAWF CONSTRUCTION, INC.		31.00		3,596.00
2	THE CUMMINS CONSTRUCTION CO., INC.		7.75		899.00
3	APAC-CENTRAL, INC.		40.00		4,640.00
4	BRIDGECO CONTRACTORS, INC.		30.00		3,480.00
5	Robinson Construction, LLC		22.00		2,552.00
6	Overland Corporation		9.28		1,076.48
0310	619(C)6600	SAWING PAVEMENT	140.000	LF	
	Engineer's Estimate		**5.00**		**700.00**
1	C-GAWF CONSTRUCTION, INC.		20.00		2,800.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.45		763.00
3	APAC-CENTRAL, INC.		14.00		1,960.00
4	BRIDGECO CONTRACTORS, INC.		8.00		1,120.00
5	Robinson Construction, LLC		6.00		840.00
6	Overland Corporation		15.23		2,132.20
0320	623(A)1200	BEAM GUARDRAIL W-BEAM SINGLE	100.000	LF	
	Engineer's Estimate		**30.00**		**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		30.80		3,080.00
2	THE CUMMINS CONSTRUCTION CO., INC.		29.70		2,970.00
3	APAC-CENTRAL, INC.		32.00		3,200.00
4	BRIDGECO CONTRACTORS, INC.		28.00		2,800.00
5	Robinson Construction, LLC		32.20		3,220.00
6	Overland Corporation		25.00		2,500.00
0330	623(F)1724	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000	EA	
	Engineer's Estimate		**3,000.00**		**12,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,925.00		7,700.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1,855.00		7,420.00
3	APAC-CENTRAL, INC.		1,930.00		7,720.00
4	BRIDGECO CONTRACTORS, INC.		3,800.00		15,200.00
5	Robinson Construction, LLC		2,012.00		8,048.00
6	Overland Corporation		3,500.00		14,000.00
0340	623(G)1800	GUARDRAIL END TREATMENT (GET)	4.000	EA	
	Engineer's Estimate		**4,000.00**		**16,000.00**
1	C-GAWF CONSTRUCTION, INC.		3,025.00		12,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,915.00		11,660.00
3	APAC-CENTRAL, INC.		3,050.00		12,200.00
4	BRIDGECO CONTRACTORS, INC.		4,600.00		18,400.00
5	Robinson Construction, LLC		3,162.00		12,648.00
6	Overland Corporation		4,200.00		16,800.00
0350	629(A)7200	MAILBOX INSTALLATION-SINGLE	5.000	EA	
	Engineer's Estimate		**210.00**		**1,050.00**
1	C-GAWF CONSTRUCTION, INC.		165.00		825.00
2	THE CUMMINS CONSTRUCTION CO., INC.		159.00		795.00
3	APAC-CENTRAL, INC.		165.00		825.00
4	BRIDGECO CONTRACTORS, INC.		275.00		1,375.00
5	Robinson Construction, LLC		172.50		862.50
6	Overland Corporation		250.00		1,250.00

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0360	629(C)7400	REMOVAL OF MAILBOX INSTALLATION	5.000 EA
	Engineer's Estimate	**100.00**	**500.00**
1	C-GAWF CONSTRUCTION, INC.	100.00	500.00
2	THE CUMMINS CONSTRUCTION CO., INC.	109.00	545.00
3	APAC-CENTRAL, INC.	50.00	250.00
4	BRIDGECO CONTRACTORS, INC.	115.00	575.00
5	Robinson Construction, LLC	100.00	500.00
6	Overland Corporation	100.00	500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 SIGNING AND STRIPING			
0370	850(A)1200	SHEET ALUMINUM SIGNS	50.000 SF
	Engineer's Estimate	**40.00**	**2,000.00**
1	C-GAWF CONSTRUCTION, INC.	27.50	1,375.00
2	THE CUMMINS CONSTRUCTION CO., INC.	26.50	1,325.00
3	APAC-CENTRAL, INC.	28.00	1,400.00
4	BRIDGECO CONTRACTORS, INC.	38.00	1,900.00
5	Robinson Construction, LLC	28.75	1,437.50
6	Overland Corporation	35.00	1,750.00
0380	851(C)2415	2" SQUARE TUBE POST	87.000 LF
	Engineer's Estimate	**12.00**	**1,044.00**
1	C-GAWF CONSTRUCTION, INC.	11.00	957.00
2	THE CUMMINS CONSTRUCTION CO., INC.	10.60	922.20
3	APAC-CENTRAL, INC.	11.00	957.00
4	BRIDGECO CONTRACTORS, INC.	13.40	1,165.80
5	Robinson Construction, LLC	11.50	1,000.50
6	Overland Corporation	12.00	1,044.00
0390	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	56,196.000 LF
	Engineer's Estimate	**0.75**	**42,147.00**
1	C-GAWF CONSTRUCTION, INC.	0.55	30,907.80
2	THE CUMMINS CONSTRUCTION CO., INC.	0.55	30,907.80
3	APAC-CENTRAL, INC.	0.55	30,907.80
4	BRIDGECO CONTRACTORS, INC.	0.58	32,593.68
5	Robinson Construction, LLC	0.58	32,593.68
6	Overland Corporation	0.49	27,536.04
0400	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	60.000 LF
	Engineer's Estimate	**10.00**	**600.00**
1	C-GAWF CONSTRUCTION, INC.	16.50	990.00
2	THE CUMMINS CONSTRUCTION CO., INC.	15.90	954.00
3	APAC-CENTRAL, INC.	17.00	1,020.00
4	BRIDGECO CONTRACTORS, INC.	17.00	1,020.00
5	Robinson Construction, LLC	17.25	1,035.00
6	Overland Corporation	15.00	900.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 TRAFFIC CONTROL			

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**TRAFFIC CONTROL**				
0410	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	1.000	EA	
	Engineer's Estimate		**1,500.00**		**1,500.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		55.00
2	THE CUMMINS CONSTRUCTION CO., INC.		53.00		53.00
3	APAC-CENTRAL, INC.		55.00		55.00
4	BRIDGECO CONTRACTORS, INC.		540.00		540.00
5	Robinson Construction, LLC		57.50		57.50
6	Overland Corporation		500.00		500.00
0420	853 5110	DELINEATORS(TYPE 1, CODE 3)	4.000	EA	
	Engineer's Estimate		**40.00**		**160.00**
1	C-GAWF CONSTRUCTION, INC.		55.00		220.00
2	THE CUMMINS CONSTRUCTION CO., INC.		53.00		212.00
3	APAC-CENTRAL, INC.		55.00		220.00
4	BRIDGECO CONTRACTORS, INC.		54.00		216.00
5	Robinson Construction, LLC		57.50		230.00
6	Overland Corporation		50.00		200.00
0430	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	3,240.000	SD	
	Engineer's Estimate		**0.50**		**1,620.00**
1	C-GAWF CONSTRUCTION, INC.		0.28		907.20
2	THE CUMMINS CONSTRUCTION CO., INC.		0.30		972.00
3	APAC-CENTRAL, INC.		0.28		907.20
4	BRIDGECO CONTRACTORS, INC.		0.12		388.80
5	Robinson Construction, LLC		0.28		907.20
6	Overland Corporation		0.10		324.00
0440	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	1,980.000	SD	
	Engineer's Estimate		**1.00**		**1,980.00**
1	C-GAWF CONSTRUCTION, INC.		1.10		2,178.00
2	THE CUMMINS CONSTRUCTION CO., INC.		1.10		2,178.00
3	APAC-CENTRAL, INC.		1.10		2,178.00
4	BRIDGECO CONTRACTORS, INC.		0.27		534.60
5	Robinson Construction, LLC		1.15		2,277.00
6	Overland Corporation		0.25		495.00
0450	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	1,440.000	SD	
	Engineer's Estimate		**1.50**		**2,160.00**
1	C-GAWF CONSTRUCTION, INC.		4.40		6,336.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.25		6,120.00
3	APAC-CENTRAL, INC.		4.50		6,480.00
4	BRIDGECO CONTRACTORS, INC.		0.27		388.80
5	Robinson Construction, LLC		4.60		6,624.00
6	Overland Corporation		1.50		2,160.00
0460	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,260.000	SD	
	Engineer's Estimate		**2.00**		**2,520.00**
1	C-GAWF CONSTRUCTION, INC.		2.20		2,772.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.15		2,709.00
3	APAC-CENTRAL, INC.		2.25		2,835.00
4	BRIDGECO CONTRACTORS, INC.		1.60		2,016.00
5	Robinson Construction, LLC		2.30		2,898.00
6	Overland Corporation		1.50		1,890.00

Letting Date: July 09, 2026, 10:30 A.M.
Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**TRAFFIC CONTROL**			
0470	880(E)6600	WARNING LIGHTS(TYPE A)	1,260.000	SD
	Engineer's Estimate		**0.75**	**945.00**
1	C-GAWF CONSTRUCTION, INC.		2.20	2,772.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.15	2,709.00
3	APAC-CENTRAL, INC.		2.25	2,835.00
4	BRIDGECO CONTRACTORS, INC.		3.28	4,132.80
5	Robinson Construction, LLC		2.30	2,898.00
6	Overland Corporation		3.00	3,780.00
0480	880(I)7000	FLAGGER	180.000	SD
	Engineer's Estimate		**125.00**	**22,500.00**
1	C-GAWF CONSTRUCTION, INC.		100.00	18,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		136.25	24,525.00
3	APAC-CENTRAL, INC.		50.00	9,000.00
4	BRIDGECO CONTRACTORS, INC.		275.00	49,500.00
5	Robinson Construction, LLC		125.00	22,500.00
6	Overland Corporation		2.00	360.00
0490	880(W)7700	PILOT CAR	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10,900.00	10,900.00
3	APAC-CENTRAL, INC.		40,000.00	40,000.00
4	BRIDGECO CONTRACTORS, INC.		29,000.00	29,000.00
5	Robinson Construction, LLC		25,000.00	25,000.00
6	Overland Corporation		125,000.00	125,000.00
0500	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	180.000	SD
	Engineer's Estimate		**25.00**	**4,500.00**
1	C-GAWF CONSTRUCTION, INC.		16.50	2,970.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15.90	2,862.00
3	APAC-CENTRAL, INC.		17.00	3,060.00
4	BRIDGECO CONTRACTORS, INC.		14.00	2,520.00
5	Robinson Construction, LLC		17.25	3,105.00
6	Overland Corporation		10.00	1,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**STAKING**			
0510	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**55,000.00**	**55,000.00**
1	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		47,700.00	47,700.00
3	APAC-CENTRAL, INC.		75,000.00	75,000.00
4	BRIDGECO CONTRACTORS, INC.		72,000.00	72,000.00
5	Robinson Construction, LLC		50,000.00	50,000.00
6	Overland Corporation		100,000.00	100,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**			

Letting Date: July 09, 2026, 10:30 A.M.

Call Order: 380 **Contract ID:** 260174

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0520	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2,180.00	2,180.00
3	APAC-CENTRAL, INC.		20,000.00	20,000.00
4	BRIDGECO CONTRACTORS, INC.		4,000.00	4,000.00
5	Robinson Construction, LLC		2,500.00	2,500.00
6	Overland Corporation		100,000.00	100,000.00
0530	641 2110	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**240,000.00**	**240,000.00**
1	C-GAWF CONSTRUCTION, INC.		250,000.00	250,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		474,516.25	474,516.25
3	APAC-CENTRAL, INC.		235,000.00	235,000.00
4	BRIDGECO CONTRACTORS, INC.		260,000.00	260,000.00
5	Robinson Construction, LLC		269,890.00	269,890.00
6	Overland Corporation		257,136.89	257,136.89