Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182
J/P No.: 36282(04) **Project No.:** SSP-013N(251)PM **Contract Time:**
County: ATOKA
Description: PAVEMENT REHABILITATION (ASPHALT)
US-69: FROM 2.43 MILES NORTH OF THE SH-22 INTERSECTION,
EXTEND NORTH NEAR CANEY.
PROJECT LENGTH = 4.89 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	6,892,632.50	88.51	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	7,674,611.25	98.55	111.35
	Engineer's Estimate	7,787,530.80		
3	APAC-CENTRAL, INC.	8,330,331.85	106.97	120.86
4	C-GAWF CONSTRUCTION, INC.	9,196,379.50	118.09	133.42

Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	402(E)2600	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000 TON	
	Engineer's Estimate		**48.00**	**9,600.00**
1	Overland Corporation		55.00	11,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		45.00	9,000.00
3	APAC-CENTRAL, INC.		66.65	13,330.00
4	C-GAWF CONSTRUCTION, INC.		75.00	15,000.00
0020	407(B)7300	TACK COAT	19,815.000 GAL	
	Engineer's Estimate		**4.90**	**97,093.50**
1	Overland Corporation		3.50	69,352.50
2	THE CUMMINS CONSTRUCTION CO., INC.		3.70	73,315.50
3	APAC-CENTRAL, INC.		3.40	67,371.00
4	C-GAWF CONSTRUCTION, INC.		5.00	99,075.00
0030	411(B)1310	(SP) SUPERPAVE, TYPE S3(PG 76-28 E)	15,710.000 TON	
	Engineer's Estimate		**130.00**	**2,042,300.00**
1	Overland Corporation		109.00	1,712,390.00
2	THE CUMMINS CONSTRUCTION CO., INC.		129.75	2,038,372.50
3	APAC-CENTRAL, INC.		154.45	2,426,409.50
4	C-GAWF CONSTRUCTION, INC.		147.50	2,317,225.00
0040	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	11,815.000 TON	
	Engineer's Estimate		**115.00**	**1,358,725.00**
1	Overland Corporation		114.00	1,346,910.00
2	THE CUMMINS CONSTRUCTION CO., INC.		118.50	1,400,077.50
3	APAC-CENTRAL, INC.		114.00	1,346,910.00
4	C-GAWF CONSTRUCTION, INC.		140.00	1,654,100.00
0050	411(C)1410	(SP) SUPERPAVE, TYPE S4(PG 76-28 E)	8,980.000 TON	
	Engineer's Estimate		**135.00**	**1,212,300.00**
1	Overland Corporation		124.00	1,113,520.00
2	THE CUMMINS CONSTRUCTION CO., INC.		141.50	1,270,670.00
3	APAC-CENTRAL, INC.		160.25	1,439,045.00
4	C-GAWF CONSTRUCTION, INC.		155.00	1,391,900.00
0060	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,570.000 TON	
	Engineer's Estimate		**140.00**	**359,800.00**
1	Overland Corporation		115.00	295,550.00
2	THE CUMMINS CONSTRUCTION CO., INC.		112.50	289,125.00
3	APAC-CENTRAL, INC.		136.45	350,676.50
4	C-GAWF CONSTRUCTION, INC.		155.00	398,350.00
0070	411(J)2100	(SP) RICH INTERMEDIATE LAYER	6,735.000 TON	
	Engineer's Estimate		**140.00**	**942,900.00**
1	Overland Corporation		135.00	909,225.00
2	THE CUMMINS CONSTRUCTION CO., INC.		153.90	1,036,516.50
3	APAC-CENTRAL, INC.		178.35	1,201,187.25
4	C-GAWF CONSTRUCTION, INC.		155.00	1,043,925.00
0080	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	86,140.000 SY	
	Engineer's Estimate		**10.35**	**891,549.00**
1	Overland Corporation		5.75	495,305.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.60	482,384.00
3	APAC-CENTRAL, INC.		7.05	607,287.00
4	C-GAWF CONSTRUCTION, INC.		14.00	1,205,960.00

Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0090	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	21,730.000 SY	
	Engineer's Estimate		**7.55**	**164,061.50**
1	Overland Corporation		6.60	143,418.00
2	THE CUMMINS CONSTRUCTION CO., INC.		14.10	306,393.00
3	APAC-CENTRAL, INC.		6.40	139,072.00
4	C-GAWF CONSTRUCTION, INC.		9.00	195,570.00
0100	619(C)6600	SAWING PAVEMENT	25,840.000 LF	
	Engineer's Estimate		**3.55**	**91,732.00**
1	Overland Corporation		2.80	72,352.00
2	THE CUMMINS CONSTRUCTION CO., INC.		3.00	77,520.00
3	APAC-CENTRAL, INC.		2.90	74,936.00
4	C-GAWF CONSTRUCTION, INC.		6.00	155,040.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0110	413(A)4200	RUMBLE STRIP-METHOD HMA-CON	24,600.000 LF	
	Engineer's Estimate		**0.65**	**15,990.00**
1	Overland Corporation		1.17	28,782.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.24	5,904.00
3	APAC-CENTRAL, INC.		0.25	6,150.00
4	C-GAWF CONSTRUCTION, INC.		0.27	6,642.00
0120	413(B)4310	RUMBLE STRIP-METHOD HMA-CYC	25,400.000 LF	
	Engineer's Estimate		**0.45**	**11,430.00**
1	Overland Corporation		1.17	29,718.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.24	6,096.00
3	APAC-CENTRAL, INC.		0.25	6,350.00
4	C-GAWF CONSTRUCTION, INC.		0.27	6,858.00
0130	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	73,000.000 LF	
	Engineer's Estimate		**1.00**	**73,000.00**
1	Overland Corporation		0.85	62,050.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.74	54,020.00
3	APAC-CENTRAL, INC.		0.78	56,940.00
4	C-GAWF CONSTRUCTION, INC.		0.81	59,130.00
0140	857(A)9205	CONSTRUCTION TRAFFIC STR.(PAINT)(6" WIDE)	203,100.000 LF	
	Engineer's Estimate		**0.20**	**40,620.00**
1	Overland Corporation		0.05	10,155.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.08	16,248.00
3	APAC-CENTRAL, INC.		0.08	16,248.00
4	C-GAWF CONSTRUCTION, INC.		0.09	18,279.00
0150	857(E)9630	(PL)CONST.ZONE PAV.MKRS(FLEX TAB)TYP.2-2	264.000 EA	
	Engineer's Estimate		**0.95**	**250.80**
1	Overland Corporation		5.00	1,320.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00	528.00
3	APAC-CENTRAL, INC.		1.05	277.20
4	C-GAWF CONSTRUCTION, INC.		1.10	290.40

Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0160	857(F)9740	PAVEMENT MARKING REMOVAL (HYDROBLASTING)	141,500.000	LF	
	Engineer's Estimate		**0.40**		**56,600.00**
1	Overland Corporation		0.05		7,075.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.03		4,245.00
3	APAC-CENTRAL, INC.		0.03		4,245.00
4	C-GAWF CONSTRUCTION, INC.		0.04		5,660.00
0170	858(A)0224	PAVE.MARKERS CLASS A TYPE 2-C	323.000	EA	
	Engineer's Estimate		**11.40**		**3,682.20**
1	Overland Corporation		50.00		16,150.00
2	THE CUMMINS CONSTRUCTION CO., INC.		14.75		4,764.25
3	APAC-CENTRAL, INC.		15.85		5,119.55
4	C-GAWF CONSTRUCTION, INC.		16.50		5,329.50
0180	876(A)3210	(PL)TRUCK MOUNTED ATTENUATOR	120.000	SD	
	Engineer's Estimate		**39.00**		**4,680.00**
1	Overland Corporation		85.00		10,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.00		1,200.00
3	APAC-CENTRAL, INC.		10.55		1,266.00
4	C-GAWF CONSTRUCTION, INC.		11.00		1,320.00
0190	880(A)6220	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**19.05**		**2,286.00**
1	Overland Corporation		50.00		6,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		25.00		3,000.00
3	APAC-CENTRAL, INC.		26.40		3,168.00
4	C-GAWF CONSTRUCTION, INC.		27.50		3,300.00
0200	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000	SD	
	Engineer's Estimate		**0.45**		**972.00**
1	Overland Corporation		1.00		2,160.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		216.00
3	APAC-CENTRAL, INC.		0.11		237.60
4	C-GAWF CONSTRUCTION, INC.		0.11		237.60
0210	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	3,360.000	SD	
	Engineer's Estimate		**1.40**		**4,704.00**
1	Overland Corporation		2.00		6,720.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		336.00
3	APAC-CENTRAL, INC.		0.11		369.60
4	C-GAWF CONSTRUCTION, INC.		0.11		369.60
0220	880(B)6320	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	2,880.000	SD	
	Engineer's Estimate		**1.60**		**4,608.00**
1	Overland Corporation		5.00		14,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		288.00
3	APAC-CENTRAL, INC.		0.11		316.80
4	C-GAWF CONSTRUCTION, INC.		0.11		316.80
0230	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	1,680.000	SD	
	Engineer's Estimate		**2.55**		**4,284.00**
1	Overland Corporation		0.50		840.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		168.00
3	APAC-CENTRAL, INC.		0.11		184.80
4	C-GAWF CONSTRUCTION, INC.		0.11		184.80

Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0240	880(D)6500	VERTICAL PANELS	15,840.000	SD	
	Engineer's Estimate		**1.75**		**27,720.00**
1	Overland Corporation		0.50		7,920.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		1,584.00
3	APAC-CENTRAL, INC.		0.11		1,742.40
4	C-GAWF CONSTRUCTION, INC.		0.11		1,742.40
0250	880(E)6600	WARNING LIGHTS(TYPE A)	3,360.000	SD	
	Engineer's Estimate		**2.35**		**7,896.00**
1	Overland Corporation		0.50		1,680.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		336.00
3	APAC-CENTRAL, INC.		0.11		369.60
4	C-GAWF CONSTRUCTION, INC.		0.11		369.60
0260	880(E)6607	WARNING LIGHTS(TYPE B)	8,400.000	SD	
	Engineer's Estimate		**0.65**		**5,460.00**
1	Overland Corporation		0.50		4,200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		840.00
3	APAC-CENTRAL, INC.		0.11		924.00
4	C-GAWF CONSTRUCTION, INC.		0.11		924.00
0270	880(E)6616	WARNING LIGHTS(TYPE D)	45,960.000	SD	
	Engineer's Estimate		**0.25**		**11,490.00**
1	Overland Corporation		0.50		22,980.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.05		2,298.00
3	APAC-CENTRAL, INC.		0.05		2,298.00
4	C-GAWF CONSTRUCTION, INC.		0.06		2,757.60
0280	880(F)6700	DRUMS	30,120.000	SD	
	Engineer's Estimate		**0.40**		**12,048.00**
1	Overland Corporation		0.50		15,060.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.05		1,506.00
3	APAC-CENTRAL, INC.		0.05		1,506.00
4	C-GAWF CONSTRUCTION, INC.		0.06		1,807.20
0290	880(K)7200	SURVEILLANCE TRAFFIC CONTROL	120.000	SD	
	Engineer's Estimate		**620.00**		**74,400.00**
1	Overland Corporation		800.00		96,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		460.00		55,200.00
3	APAC-CENTRAL, INC.		937.00		112,440.00
4	C-GAWF CONSTRUCTION, INC.		506.00		60,720.00
0300	880(L)7310	(SP) TRAFFIC SURVEILLANCE, OHP (NON-BID)	300.000	HOUR	
	Engineer's Estimate		**77.00**		**23,100.00**
1	Overland Corporation		77.00		23,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		77.00		23,100.00
3	APAC-CENTRAL, INC.		77.00		23,100.00
4	C-GAWF CONSTRUCTION, INC.		77.00		23,100.00
0310	882(A)8210	PORT.CHANGEABLE MESSAGE SIGN	268.000	SD	
	Engineer's Estimate		**16.60**		**4,448.80**
1	Overland Corporation		75.00		20,100.00
2	THE CUMMINS CONSTRUCTION CO., INC.		20.00		5,360.00
3	APAC-CENTRAL, INC.		21.00		5,628.00
4	C-GAWF CONSTRUCTION, INC.		22.00		5,896.00

Letting Date: August 13, 2026, 10:30 A.M.
Call Order: 500 **Contract ID:** 260182

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0320	641 2110	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**227,800.00**	**227,800.00**
1	Overland Corporation	337,000.00	337,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	504,000.00	504,000.00
3	APAC-CENTRAL, INC.	415,227.05	415,227.05
4	C-GAWF CONSTRUCTION, INC.	515,000.00	515,000.00