Proposal: 260186 **Let Date:** August 13, 2026 **Call Order:** 525
J/P Num: 38007(04) **Proj. Num:** TAP-220C(096)TP
Counties: CUSTER
Description: PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
CITY STREETS (E MAIN ST/JIM COBB DR/LOGAN RD/HARVEST DR/LYLE RD/G DEAN RADER DR): AT MULTIPLE LOCATIONS IN WEATHERFORD.
PROJECT LENGTH = 2.037 MILES

Line #		Item Description	Quantity	Unit
0001	ROADWAY			
0010	201(A)1200	CLEARING AND GRUBBING	1.000	LSUM
0020	202(A)2200	UNCLASSIFIED EXCAVATION	2,300.000	CY
0030	205(A)6200	TYPE A-SALVAGED TOPSOIL	1.000	LSUM
0040	221(B)2300	TEMPORARY SILT FENCE	9,242.000	LF
0050	221(E)2600	TEMPORARY SILT DIKE	301.000	LF
0060	230(A)7200	SOLID SLAB SODDING	10,600.000	SY
0070	303(A)1200	AGGREGATE BASE TYPE A	700.000	CY
0080	407(B)7300	TACK COAT	8.000	GAL
0090	411(B)1330	SUPERPAVE, TYPE S3(PG 64-22 OK)	24.000	TON
0100	411(C)1430	SUPERPAVE, TYPE S4(PG 64-22 OK)	12.000	TON
0110	509(A)0200	CLASS AA CONCRETE	15.200	CY
0120	511(A)2200	REINFORCING STEEL	2,370.000	LB
0130	601(A)1100	TYPE I PLAIN RIPRAP	75.000	TON
0140	609(A)4230	CONC.CURB(6" BARRIER-INTEGRAL)	464.000	LF
0150	609(B)4360	2'-8" COMB.CRB.& GUT.(6" BARRIER)	4,264.000	LF
0160	610(A)5200	4" CONCRETE SIDEWALK	6,547.000	SY
0170	610(B)5310	6" CONCRETE DRIVEWAY	1,907.000	SY
0180	610(I)6000	TACTILE WARNING DEVICE-NEW	322.000	SF
0190	613(A)5224	36" R.C.PIPE CLASS III	9.000	LF
0200	613(A)5404	19" X 30" R.C.PIPE ELL. CLASS HE-III	69.000	LF
0210	613(M)6964	TYPE B4 CULVERT END TREATMENT	2.000	EA
0220	619(B)6352	REMOVAL OF FENCE	1,623.000	LF
0230	619(B)6356	REMOVAL OF CURB AND GUTTER	988.000	LF
0240	619(B)6360	REMOVAL OF CONCRETE PAVEMENT	1,113.000	SY
0250	619(B)6364	REMOVAL OF ASPHALT PAVEMENT	2,042.000	SY
0260	619(B)6380	REMOVAL OF CONCRETE DRIVEWAY	496.000	SY
0270	619(B)6384	REMOVAL OF ASPHALT DRIVEWAY	225.000	SY
0280	619(B)6386	REMOVAL OF GRAVEL DRIVEWAY	219.000	SY
0290	619(B)6404	REMOVAL OF SIDEWALK	74.000	SY
0300	622(A)0200	PIPE RAILING	55.000	LF
0310	629(D)7500	REMOVE AND RESET MAILBOX	4.000	EA
0320	643 4160	TRAIL CROSSING CONCRETE FLUME	30.000	EA
0002	TRAFFIC CONTROL			
0330	857(A)9200	CONSTRUCTION TRAFFIC STR.(PAINT)(4" WIDE)	6,590.000	LF
0340	880(B)6300	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,890.000	SD
0350	880(B)6310	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,040.000	SD
0360	880(C)6410	CONSTRUCTION BARRICADES(TYPE III)	420.000	SD
0370	880(E)6600	WARNING LIGHTS(TYPE A)	840.000	SD
0380	880(G)6805	CHANNELIZER CONES	70,980.000	SD

Proposal:260186 **Let Date:**August 13, 2026 **Call Order:**525
J/P Num:38007(04) **Proj. Num:**TAP-220C(096)TP
Counties:CUSTER
Description:PEDESTRIAN IMPROVEMENTS (SIDEWALKS)
CITY STREETS (E MAIN ST/JIM COBB DR/LOGAN RD/HARVEST DR/LYLE RD/G DEAN RADER DR): AT MULTIPLE LOCATIONS IN WEATHERFORD.
PROJECT LENGTH = 2.037 MILES

Line #		Item Description	Quantity	Unit
0003	TRAFFIC SIGNING AND STRIPING			
0390	805(A)3252	(PL)REMOVAL OF EXISTING SIGNS	7.000	EA
0400	836 7110	RECTANGULAR RAPID FLASHING BEACON	16.000	EA
0410	850(A)1200	SHEET ALUMINUM SIGNS	264.400	SF
0420	851(C)2415	2" SQUARE TUBE POST	542.000	LF
0430	856(A)8203	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(4" WIDE)	475.000	LF
0440	856(A)8207	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(6" WIDE)	3,535.000	LF
0450	856(A)8219	(SP) TRAFFIC STRIPE(PLURAL-COMPONENT)(24" WIDE)	845.000	LF
0460	856(B)8303	(SP) TRAF.STR.(PLURAL-COMPONENT)(SYM,WRD,ETC)	20.000	EA
0470	856(B)8307	(SP) TRAFFIC STRIPE(PLURAL-COMP)(ARROWS)	18.000	EA
0480	857(F)9700	PAVEMENT MRKNG.REMOVAL(TRAF.STRP)	25.000	LF
0004	STAKING			
0490	642(B)3300	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
0005	CONSTRUCTION			
0500	220 1100	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
0510	641 2110	MOBILIZATION	1.000	LSUM